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DATE 03/02/18 CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N UNIT DIST NO. QUANTITY     AVERAGE PRICE AMOUNT

  CODE CODE OF (TO 1/10 PER UNIT     (TO $1/100)


PROJ. UNIT) (TO $1/10,000)



 070030  LEAD COMPLIANCE PLAN




LS    01   25 61,992.50

LS    02   30 58,460.00

LS    03   27 84,945.00

LS    04   59 182,434.50

LS    05   23 59,919.00

LS    06   49 138,948.34

LS    07   42 92,812.51

LS    08   43 81,966.59

LS    09   10 25,650.00

LS    10   25 70,065.00

LS    11   23 140,401.50

LS    12   18 34,789.00




UNIT TOTAL  LS 374 1,032,383.94




ITEM CODE 070030  TOTAL 374 1,032,383.94*




 080050  PROGRESS SCHEDULE (CRITICAL PATH METHOD)




LS    01    4 16,000.00

LS    02    4 27,300.00

LS    03    2 37,000.00

LS    04   15 81,165.00

LS    05    1 15,000.00

LS    06   11 81,330.41

LS    07   12 107,165.00

LS    08    6 28,050.00

LS    09    1 6,889.31

LS    10    5 114,200.00

LS    11   11 108,422.00

LS    12    6 42,600.00




UNIT TOTAL  LS 78 665,121.72




ITEM CODE 080050  TOTAL 78 665,121.72*




 090100  TIME-RELATED OVERHEAD (WDAY)




WDAY  02    1 280.0 400.0000 112,000.00

WDAY  04    3 1,625.0 2,299.2923    3,736,350.00

WDAY  06   10 3,095.0 3,104.1855    9,607,454.20

WDAY  07    9 3,085.0 2,626.5640    8,102,950.00

WDAY  08    4 1,393.0 7,791.8758   10,854,082.96

WDAY  09    1 140.0 4,200.0000 588,000.00

WDAY  10    5 955.0 2,085.3403    1,991,500.00

WDAY  11   11 3,875.0 5,801.8710   22,482,250.00
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         TIME-RELATED OVERHEAD (WDAY)



                                                                  WDAY  12    3            720.0          677.5972      487,870.00



                                                      UNIT TOTAL  WDAY       47        15,168.0*        3,821.3645   57,962,457.16*



                                         ITEM CODE 090100  TOTAL             47                                      57,962,457.16*



 090105  TIME-RELATED OVERHEAD (LS)



                                                                  LS    01    1                                         200,000.00

                                                                  LS    02    4                                       1,149,000.00

                                                                  LS    03    3                                       3,178,000.00

                                                                  LS    04    7                                       5,013,276.00

                                                                  LS    06    1                                         768,624.00

                                                                  LS    08    2                                       1,005,071.44



                                                      UNIT TOTAL  LS         18                                      11,313,971.44



                                         ITEM CODE 090105  TOTAL             18                                      11,313,971.44*



 100100  DEVELOP WATER SUPPLY



                                                                  LS    01    4                                          36,500.00

                                                                  LS    02    7                                         167,500.00

                                                                  LS    03    4                                          70,808.00

                                                                  LS    04    7                                          36,000.00

                                                                  LS    05    2                                          67,500.00

                                                                  LS    06    2                                         105,754.65

                                                                  LS    08    3                                       7,403,655.00

                                                                  LS    09    1                                          35,000.00

                                                                  LS    11    1                                          83,650.00



                                                      UNIT TOTAL  LS         31                                       8,006,367.65



                                         ITEM CODE 100100  TOTAL             31                                       8,006,367.65*



 120090  CONSTRUCTION AREA SIGNS



                                                                  LS    01   23                                         227,185.00

                                                                  LS    02   29                                         423,614.00

                                                                  LS    03   21                                         129,882.00

                                                                  LS    04   69                                       1,188,524.00

                                                                  LS    05   24                                         246,042.47

                                                                  LS    06   49                                         748,092.66

                                                                  LS    07   44                                       1,012,298.12

                                                                  LS    08   44                                         581,949.02

                                                                  LS    09   12                                         239,150.00




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE     3

DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         CONSTRUCTION AREA SIGNS



                                                                  LS    10   26                                         211,515.00

                                                                  LS    11   27                                         954,755.43

                                                                  LS    12   25                                         369,858.00



                                                      UNIT TOTAL  LS        393                                       6,332,865.70



                                         ITEM CODE 120090  TOTAL            393                                       6,332,865.70*



 120100  TRAFFIC CONTROL SYSTEM



                                                                  LS    01   25                                       2,481,884.00

                                                                  LS    02   30                                       4,535,551.50

                                                                  LS    03   28                                       4,697,032.70

                                                                  LS    04   69                                      12,637,814.58

                                                                  LS    05   24                                       3,302,485.19

                                                                  LS    06   49                                       9,265,888.96

                                                                  LS    07   44                                       8,956,216.43

                                                                  LS    08   45                                       6,093,249.67

                                                                  LS    09   13                                       1,409,762.27

                                                                  LS    10   27                                       7,695,412.99

                                                                  LS    11   27                                       7,443,060.89

                                                                  LS    12   25                                       3,760,780.00



                                                      UNIT TOTAL  LS        406                                      72,279,139.18



                                         ITEM CODE 120100  TOTAL            406                                      72,279,139.18*



 120110  FLASHING ARROW SIGN



                                                                  EA    01    2              8.0        2,325.0000       18,600.00

                                                                  EA    02    1             12.0          700.0000        8,400.00

                                                                  EA    04    1              2.0        3,500.0000        7,000.00

                                                                  EA    08    1              7.0        1,837.0000       12,859.00



                                                      UNIT TOTAL  EA          5            29.0*        1,615.8276       46,859.00*



                                         ITEM CODE 120110  TOTAL              5                                          46,859.00*



 120116  TYPE II BARRICADE



                                                                  EA    01    1             45.0           15.0000          675.00

                                                                  EA    04    2             94.0           67.0213        6,300.00

                                                                  EA    05    1              5.0           25.0000          125.00

                                                                  EA    07    1             46.0           75.0000        3,450.00

                                                                  EA    08    8            293.0           38.4451       11,264.40

                                                                  EA    11    1             72.0           34.0000        2,448.00
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         TYPE II BARRICADE



                                                                  EA    12    6            955.0           48.5963       46,409.50



                                                      UNIT TOTAL  EA         20         1,510.0*           46.8026       70,671.90*



                                         ITEM CODE 120116  TOTAL             20                                          70,671.90*



 120119  TRAFFIC CONE



                                                                  EA    03    1            440.0           10.0000        4,400.00

                                                                  EA    08    1             50.0           20.0000        1,000.00

                                                                  EA    11    1             30.0           38.0000        1,140.00



                                                      UNIT TOTAL  EA          3           520.0*           12.5769        6,540.00*



                                         ITEM CODE 120119  TOTAL              3                                           6,540.00*



 120120  TYPE III BARRICADE



                                                                  EA    01    3             47.0           79.2553        3,725.00

                                                                  EA    02    7            114.0           94.9123       10,820.00

                                                                  EA    03    4             32.0           60.8438        1,947.00

                                                                  EA    04    1              8.0          250.0000        2,000.00

                                                                  EA    05    2             32.0          101.0938        3,235.00

                                                                  EA    06   11            865.0           71.0327       61,443.25

                                                                  EA    07    2             39.0           69.2308        2,700.00

                                                                  EA    08    4             79.0           88.5281        6,993.72

                                                                  EA    09    2             66.0           83.8485        5,534.00

                                                                  EA    10    5             32.0          170.7500        5,464.00

                                                                  EA    11    5             94.0          143.6383       13,502.00

                                                                  EA    12    2            350.0           89.4000       31,290.00



                                                      UNIT TOTAL  EA         48         1,758.0*           84.5586      148,653.97*



                                         ITEM CODE 120120  TOTAL             48                                         148,653.97*



 120149  TEMPORARY PAVEMENT MARKING (PAINT)



                                                                  SQFT  01    3          1,054.0            3.4061        3,590.00

                                                                  SQFT  02    6          8,226.0            5.1504       42,367.00

                                                                  SQFT  03    1             97.0            3.0000          291.00

                                                                  SQFT  04   11         11,088.0            2.9278       32,464.00

                                                                  SQFT  06    4          2,150.0            3.1028        6,671.00

                                                                  SQFT  07    4          4,300.0            3.5246       15,155.80

                                                                  SQFT  08    3          1,432.0            4.5703        6,544.62

                                                                  SQFT  11    6          1,087.0            4.9017        5,328.10

                                                                  SQFT  12    7         13,070.0             .6930        9,057.10
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  SQFT       45        42,504.0*            2.8578      121,468.62*



                                         ITEM CODE 120149  TOTAL             45                                         121,468.62*



 120151  TEMPORARY TRAFFIC STRIPE (TAPE)



                                                                  LF    01    1          2,090.0            2.5000        5,225.00

                                                                  LF    02    1         38,000.0            1.6200       61,560.00

                                                                  LF    05    2          8,670.0            4.0000       34,680.00

                                                                  LF    06    5        165,900.0            1.5673      260,015.00

                                                                  LF    09    1          2,730.0            1.1000        3,003.00

                                                                  LF    10    2            994.0            2.7726        2,756.00



                                                      UNIT TOTAL  LF         12       218,384.0*            1.6816      367,239.00*



                                         ITEM CODE 120151  TOTAL             12                                         367,239.00*



 120152  TEMPORARY PAVEMENT MARKING (TAPE)



                                                                  SQFT  01    1            240.0            7.5000        1,800.00

                                                                  SQFT  02   12          7,481.0            3.3338       24,940.00

                                                                  SQFT  05    1            140.0           27.0000        3,780.00

                                                                  SQFT  06    2            540.0           10.0815        5,444.00

                                                                  SQFT  10    2            220.0           11.9568        2,630.50



                                                      UNIT TOTAL  SQFT       18         8,621.0*            4.4768       38,594.50*



                                         ITEM CODE 120152  TOTAL             18                                          38,594.50*



 120159  TEMPORARY TRAFFIC STRIPE (PAINT)



                                                                  LF    01    5         29,040.0             .8733       25,359.50

                                                                  LF    02    6      1,610,090.0             .2135      343,782.50

                                                                  LF    03    4         48,510.0            1.3325       64,640.00

                                                                  LF    04   19      1,090,740.0             .4534      494,537.00

                                                                  LF    05    1          6,390.0             .3500        2,236.50

                                                                  LF    06    5        739,100.0             .2416      178,600.00

                                                                  LF    07    5        845,550.0             .2590      218,965.00

                                                                  LF    08    6        824,250.0             .4159      342,828.00

                                                                  LF    09    1         79,500.0             .2500       19,875.00

                                                                  LF    10    3        139,860.0             .3499       48,944.00

                                                                  LF    11   13        205,770.0             .5316      109,396.50

                                                                  LF    12    7        773,500.0             .0797       61,639.00



                                                      UNIT TOTAL  LF         75     6,392,300.0*             .2989    1,910,803.00*



                                         ITEM CODE 120159  TOTAL             75                                       1,910,803.00*



 120165  CHANNELIZER (SURFACE MOUNTED)
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 120165  CHANNELIZER (SURFACE MOUNTED)



                                                                  EA    01    6          2,957.0           29.7717       88,035.00

                                                                  EA    02    5            354.0           41.0621       14,536.00

                                                                  EA    03    2             60.0           43.7000        2,622.00

                                                                  EA    04   27          1,625.0           41.0375       66,686.00

                                                                  EA    05    5            593.0           37.5632       22,275.00

                                                                  EA    06   17          9,779.0           34.8391      340,691.12

                                                                  EA    07    8          2,089.0           27.6793       57,822.00

                                                                  EA    08    7          1,831.0           36.6038       67,021.60

                                                                  EA    09    3            395.0           30.8861       12,200.00

                                                                  EA    10    5            402.0           35.6124       14,316.20

                                                                  EA    11    1            120.0           35.0000        4,200.00

                                                                  EA    12    2            110.0           46.3636        5,100.00



                                                      UNIT TOTAL  EA         88        20,315.0*           34.2360      695,504.92*



                                         ITEM CODE 120165  TOTAL             88                                         695,504.92*



 120166  CHANNELIZER (SURFACE MOUNTED)

         (LEFT IN PLACE)

                                                                  EA    07    1             35.0           52.0000        1,820.00

                                                                  EA    08    1              5.0           49.0000          245.00



                                                      UNIT TOTAL  EA          2            40.0*           51.6250        2,065.00*



                                         ITEM CODE 120166  TOTAL              2                                           2,065.00*



 120182  PORTABLE DELINEATOR



                                                                  EA    02    1            170.0           30.0000        5,100.00

                                                                  EA    04    1            320.0            1.0000          320.00

                                                                  EA    08    1            210.0           20.4700        4,298.70

                                                                  EA    09    1            150.0           23.0000        3,450.00

                                                                  EA    12    4            422.0           25.3517       10,698.40



                                                      UNIT TOTAL  EA          8         1,272.0*           18.7634       23,867.10*



                                         ITEM CODE 120182  TOTAL              8                                          23,867.10*



 120199  TRAFFIC PLASTIC DRUM



                                                                  EA    02    2          1,212.0           28.9356       35,070.00

                                                                  EA    03    4             95.0           83.8947        7,970.00

                                                                  EA    04    1            560.0           57.7500       32,340.00

                                                                  EA    05    1             15.0           50.0000          750.00

                                                                  EA    06    3            940.0           44.7872       42,100.00

                                                                  EA    07    2            153.0          307.2549       47,010.00
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         TRAFFIC PLASTIC DRUM



                                                                  EA    08    1             31.0           40.0000        1,240.00

                                                                  EA    11   14          2,163.0           42.4304       91,777.00

                                                                  EA    12    2            191.0           76.9634       14,700.00



                                                      UNIT TOTAL  EA         30         5,360.0*           50.9248      272,957.00*



                                         ITEM CODE 120199  TOTAL             30                                         272,957.00*



 120200  FLASHING BEACON (PORTABLE)



                                                                  EA    01    1             10.0          500.0000        5,000.00

                                                                  EA    02    1             20.0           74.0000        1,480.00

                                                                  EA    08    4             19.0          888.9874       16,890.76

                                                                  EA    09    5             15.0          700.6667       10,510.00

                                                                  EA    11    1             20.0          300.0000        6,000.00



                                                      UNIT TOTAL  EA         12            84.0*          474.7710       39,880.76*



                                         ITEM CODE 120200  TOTAL             12                                          39,880.76*



 120300  TEMPORARY PAVEMENT MARKER



                                                                  EA    01    1             22.0           55.0000        1,210.00

                                                                  EA    02    4          3,740.0            6.0414       22,595.00

                                                                  EA    03    2          1,536.0            3.0729        4,720.00

                                                                  EA    04    8         77,812.0            2.3477      182,676.00

                                                                  EA    05    3            284.0            6.2641        1,779.00

                                                                  EA    06    8         35,247.0            2.2708       80,040.19

                                                                  EA    07    3          4,750.0            4.0854       19,405.60

                                                                  EA    08    9         39,033.0            2.1392       83,497.72

                                                                  EA    10    1          1,060.0            7.0000        7,420.00

                                                                  EA    11   13          6,908.0            5.3018       36,624.70



                                                      UNIT TOTAL  EA         52       170,392.0*            2.5821      439,968.21*



                                         ITEM CODE 120300  TOTAL             52                                         439,968.21*



 121161  TEMPORARY TERMINAL SECTION (TYPE K)



                                                                  EA    05    1              2.0        1,750.0000        3,500.00

                                                                  EA    06    1              2.0        5,000.0000       10,000.00



                                                      UNIT TOTAL  EA          2             4.0*        3,375.0000       13,500.00*



                                         ITEM CODE 121161  TOTAL              2                                          13,500.00*



 124000  TEMPORARY PEDESTRIAN ACCESS ROUTE
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 124000  TEMPORARY PEDESTRIAN ACCESS ROUTE



                                                                  LS    02    2                                          17,500.00

                                                                  LS    03    1                                          20,000.00

                                                                  LS    04    1                                         100,000.00



                                                      UNIT TOTAL  LS          4                                         137,500.00



                                         ITEM CODE 124000  TOTAL              4                                         137,500.00*



 128601  TEMPORARY SIGNAL SYSTEM



                                                                  LS    02    2                                         325,000.00

                                                                  LS    03    1                                         133,700.00

                                                                  LS    04    4                                         478,450.00



                                                      UNIT TOTAL  LS          7                                         937,150.00



                                         ITEM CODE 128601  TOTAL              7                                         937,150.00*



 128651  PORTABLE CHANGEABLE MESSAGE SIGN (EA)



                                                                  EA    01    3              8.0        2,726.0000       21,808.00

                                                                  EA    04    2              4.0        1,408.0000        5,632.00

                                                                  EA    08   42            163.0        5,793.3298      944,312.75

                                                                  EA    09    1              2.0        2,000.0000        4,000.00

                                                                  EA    11   26            171.0        3,559.6725      608,704.00

                                                                  EA    12    3             22.0        4,184.0909       92,050.00



                                                      UNIT TOTAL  EA         77           370.0*        4,531.0993    1,676,506.75*



                                         ITEM CODE 128651  TOTAL             77                                       1,676,506.75*



 128652  PORTABLE CHANGEABLE MESSAGE SIGN (LS)



                                                                  LS    01   22                                         209,488.00

                                                                  LS    02   30                                         335,110.80

                                                                  LS    03   26                                         270,107.00

                                                                  LS    04   66                                         754,403.50

                                                                  LS    05   24                                         222,032.28

                                                                  LS    06   48                                         575,308.51

                                                                  LS    07    2                                         100,193.65

                                                                  LS    08    1                                           3,000.00

                                                                  LS    09   11                                         115,864.94

                                                                  LS    10   27                                         403,014.36

                                                                  LS    12   21                                         252,505.00



                                                      UNIT TOTAL  LS        278                                       3,241,028.04
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 128652  TOTAL            278                                       3,241,028.04*



 128660  TEMPORARY FLASHING BEACON



                                                                  LS    02    1                                          27,000.00



                                                      UNIT TOTAL  LS          1                                          27,000.00



                                         ITEM CODE 128660  TOTAL              1                                          27,000.00*



 129000  TEMPORARY RAILING (TYPE K)



                                                                  LF    01    7          7,810.0           46.0359      359,540.00

                                                                  LF    02    7         93,460.0           21.0789    1,970,034.00

                                                                  LF    03    3         39,060.0           18.9631      740,700.00

                                                                  LF    04   29        248,710.0           13.5786    3,377,130.00

                                                                  LF    05    5          9,040.0           39.4644      356,758.40

                                                                  LF    06   14        266,800.0           14.1653    3,779,290.00

                                                                  LF    07   11        189,610.0           12.3334    2,338,528.40

                                                                  LF    08    6        136,710.0           10.1612    1,389,139.30

                                                                  LF    09    1          2,800.0           52.2300      146,244.00

                                                                  LF    10    4         47,350.0           11.8541      561,290.00

                                                                  LF    11   15        336,780.0           16.6931    5,621,885.60

                                                                  LF    12    5         12,070.0           24.2303      292,460.00



                                                      UNIT TOTAL  LF        107     1,390,200.0*           15.0575   20,932,999.70*



                                         ITEM CODE 129000  TOTAL            107                                      20,932,999.70*



 129100  TEMPORARY CRASH CUSHION MODULE



                                                                  EA    02    4            155.0          188.6387       29,239.00

                                                                  EA    04   12          1,133.0          246.4267      279,201.50

                                                                  EA    05    2             70.0          176.0000       12,320.00

                                                                  EA    06   11          1,722.0          169.8602      292,499.30

                                                                  EA    07   10            826.0          194.9013      160,988.44

                                                                  EA    08    5            796.0          249.9354      198,948.56

                                                                  EA    09    1            120.0          235.0000       28,200.00

                                                                  EA    10    3            337.0          194.1424       65,426.00

                                                                  EA    11   10          1,906.0          176.2180      335,871.50

                                                                  EA    12    5            331.0          168.7764       55,865.00



                                                      UNIT TOTAL  EA         63         7,396.0*          197.2092    1,458,559.30*



                                         ITEM CODE 129100  TOTAL             63                                       1,458,559.30*



 129110  TEMPORARY CRASH CUSHION
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 129110  TEMPORARY CRASH CUSHION



                                                                  EA    04    1             56.0          300.0000       16,800.00

                                                                  EA    07    1            370.0          284.0000      105,080.00

                                                                  EA    08    1              1.0        6,732.0000        6,732.00



                                                      UNIT TOTAL  EA          3           427.0*          301.1991      128,612.00*



                                         ITEM CODE 129110  TOTAL              3                                         128,612.00*



 129150  TEMPORARY TRAFFIC SCREEN



                                                                  LF    01    1          1,400.0            6.7500        9,450.00

                                                                  LF    02    1          1,040.0           15.0000       15,600.00

                                                                  LF    04    3         17,860.0            5.7144      102,060.00

                                                                  LF    12    1            290.0           10.0000        2,900.00



                                                      UNIT TOTAL  LF          6        20,590.0*            6.3142      130,010.00*



                                         ITEM CODE 129150  TOTAL              6                                         130,010.00*



 130100  JOB SITE MANAGEMENT



                                                                  LS    01   25                                         280,625.00

                                                                  LS    02   30                                         312,288.62

                                                                  LS    03   28                                         708,019.00

                                                                  LS    04   72                                       2,684,234.00

                                                                  LS    05   24                                         203,460.65

                                                                  LS    06   49                                         790,176.63

                                                                  LS    07   44                                         747,310.24

                                                                  LS    08   46                                       1,289,154.48

                                                                  LS    09   13                                         283,973.18

                                                                  LS    10   28                                         602,211.00

                                                                  LS    11   27                                       2,984,675.25

                                                                  LS    12   25                                         330,470.70



                                                      UNIT TOTAL  LS        411                                      11,216,598.75



                                         ITEM CODE 130100  TOTAL            411                                      11,216,598.75*



 130200  PREPARE WATER POLLUTION CONTROL PROGRAM



                                                                  LS    01   20                                          40,140.00

                                                                  LS    02   19                                          34,640.00

                                                                  LS    03   24                                          63,493.50

                                                                  LS    04   59                                         130,998.00

                                                                  LS    05   22                                          36,962.50

                                                                  LS    06   38                                         104,670.12
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         PREPARE WATER POLLUTION CONTROL PROGRAM



                                                                  LS    07   35                                          76,043.89

                                                                  LS    08   31                                          49,346.00

                                                                  LS    09   11                                          30,500.50

                                                                  LS    10   25                                          67,772.00

                                                                  LS    11   16                                          26,339.35

                                                                  LS    12   22                                          25,853.50



                                                      UNIT TOTAL  LS        322                                         686,759.36



                                         ITEM CODE 130200  TOTAL            322                                         686,759.36*



 130300  PREPARE STORM WATER POLLUTION PREVENTION

          PLAN

                                                                  LS    01    5                                          12,921.00

                                                                  LS    02   11                                          27,500.00

                                                                  LS    03    4                                          11,299.00

                                                                  LS    04   13                                          33,575.00

                                                                  LS    05    2                                           9,500.00

                                                                  LS    06   11                                          27,941.72

                                                                  LS    07    9                                          25,971.82

                                                                  LS    08   15                                          73,034.45

                                                                  LS    09    2                                           4,300.00

                                                                  LS    10    3                                           5,500.00

                                                                  LS    11   11                                          46,100.00

                                                                  LS    12    3                                           6,250.00



                                                      UNIT TOTAL  LS         89                                         283,892.99



                                         ITEM CODE 130300  TOTAL             89                                         283,892.99*



 130310  RAIN EVENT ACTION PLAN



                                                                  EA    01    4            100.0          500.0000       50,000.00

                                                                  EA    02   10            315.0          500.0000      157,500.00

                                                                  EA    03    3             88.0          500.0000       44,000.00

                                                                  EA    04   12            494.0          500.0000      247,000.00

                                                                  EA    05    2             13.0          438.4615        5,700.00

                                                                  EA    07    5             73.0          500.0000       36,500.00

                                                                  EA    08    7             99.0          500.0000       49,500.00

                                                                  EA    11    7            145.0          500.0000       72,500.00



                                                      UNIT TOTAL  EA         50         1,327.0*          499.3971      662,700.00*



                                         ITEM CODE 130310  TOTAL             50                                         662,700.00*



 130320  STORM WATER SAMPLING AND ANALYSIS DAY
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 130320  STORM WATER SAMPLING AND ANALYSIS DAY



                                                                  EA    01    4            192.0          373.9583       71,800.00

                                                                  EA    02   10            553.0          489.5570      270,725.00

                                                                  EA    03    3            140.0          313.9143       43,948.00

                                                                  EA    04   12            270.0          158.1148       42,691.00

                                                                  EA    05    2             11.0          390.9091        4,300.00

                                                                  EA    07    6            371.0          171.7520       63,720.00

                                                                  EA    08    7             84.0        1,255.3206      105,446.93

                                                                  EA    11    7            157.0          851.1146      133,625.00



                                                      UNIT TOTAL  EA         51         1,778.0*          414.0922      736,255.93*



                                         ITEM CODE 130320  TOTAL             51                                         736,255.93*



 130330  STORM WATER ANNUAL REPORT



                                                                  EA    01    4              7.0        2,000.0000       14,000.00

                                                                  EA    02   11             25.0        2,000.0000       50,000.00

                                                                  EA    03    4             10.0        2,000.0000       20,000.00

                                                                  EA    04   14             27.0        2,000.0000       54,000.00

                                                                  EA    05    2              3.0        1,433.3333        4,300.00

                                                                  EA    06   11             26.0        2,000.0000       52,000.00

                                                                  EA    07   10             18.0        2,000.0000       36,000.00

                                                                  EA    08   12             21.0        2,014.0943       42,295.98

                                                                  EA    09    2              4.0        2,000.0000        8,000.00

                                                                  EA    10    3              5.0        2,000.0000       10,000.00

                                                                  EA    11   12             28.0        1,885.7143       52,800.00

                                                                  EA    12    2              6.0        2,000.0000       12,000.00



                                                      UNIT TOTAL  EA         87           180.0*        1,974.4221      355,395.98*



                                         ITEM CODE 130330  TOTAL             87                                         355,395.98*



 130500  TEMPORARY EROSION CONTROL BLANKET



                                                                  SQYD  01    2          3,630.0            4.2807       15,539.00

                                                                  SQYD  03    3          2,230.0            2.8455        6,345.50



                                                      UNIT TOTAL  SQYD        5         5,860.0*            3.7346       21,884.50*



                                         ITEM CODE 130500  TOTAL              5                                          21,884.50*



 130505  MOVE-IN/MOVE-OUT

         (TEMPORARY EROSION CONTROL)

                                                                  EA    01    5             13.0        1,253.8462       16,300.00

                                                                  EA    02    8             63.0        1,138.0952       71,700.00

                                                                  EA    03    4             33.0          404.1818       13,338.00
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         MOVE-IN/MOVE-OUT

         (TEMPORARY EROSION CONTROL)

                                                                  EA    05    1              6.0          600.0000        3,600.00

                                                                  EA    06    6             34.0          536.4541       18,239.44

                                                                  EA    07    3             42.0          352.8571       14,820.00

                                                                  EA    08    1              1.0          900.0000          900.00

                                                                  EA    10    1              2.0          850.0000        1,700.00

                                                                  EA    11    1              4.0          200.0000          800.00



                                                      UNIT TOTAL  EA         30           198.0*          714.1285      141,397.44*



                                         ITEM CODE 130505  TOTAL             30                                         141,397.44*



 130510  TEMPORARY MULCH



                                                                  SQYD  01    2            540.0           11.8981        6,425.00

                                                                  SQYD  02    2          3,840.0            3.9026       14,986.00



                                                      UNIT TOTAL  SQYD        4         4,380.0*            4.8884       21,411.00*



                                         ITEM CODE 130510  TOTAL              4                                          21,411.00*



 130520  TEMPORARY HYDRAULIC MULCH



                                                                  SQYD  01    2          4,900.0            1.9745        9,675.00

                                                                  SQYD  02    1         40,800.0             .9700       39,576.00

                                                                  SQYD  06    1        146,000.0             .1700       24,820.00

                                                                  SQYD  07    1         14,800.0             .3000        4,440.00

                                                                  SQYD  11    3         40,090.0            1.1020       44,180.00



                                                      UNIT TOTAL  SQYD        8       246,590.0*             .4976      122,691.00*



                                         ITEM CODE 130520  TOTAL              8                                         122,691.00*



 130530  TEMPORARY HYDRAULIC MULCH

         (BONDED FIBER MATRIX)

                                                                  SQYD  01    4          5,300.0            2.3094       12,240.00

                                                                  SQYD  02    7         63,610.0            1.1625       73,947.00

                                                                  SQYD  03    6         57,440.0            1.2415       71,309.00

                                                                  SQYD  04   14        120,100.0            1.2006      144,195.60

                                                                  SQYD  05    2         43,200.0             .5653       24,420.00

                                                                  SQYD  06    3        359,300.0             .5135      184,517.00

                                                                  SQYD  07    2          9,000.0            1.2056       10,850.00

                                                                  SQYD  10    2          6,000.0             .8800        5,280.00

                                                                  SQYD  11    1            380.0            4.5000        1,710.00



                                                      UNIT TOTAL  SQYD       41       664,330.0*             .7955      528,468.60*



                                         ITEM CODE 130530  TOTAL             41                                         528,468.60*
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 130540  TEMPORARY TACKED STRAW



                                                                  SQYD  01    2          1,910.0            3.8115        7,280.00

                                                                  SQYD  02    2         22,700.0             .7515       17,060.00



                                                      UNIT TOTAL  SQYD        4        24,610.0*             .9890       24,340.00*



                                         ITEM CODE 130540  TOTAL              4                                          24,340.00*



 130560  TEMPORARY SOIL BINDER



                                                                  SQYD  02    2         10,530.0             .7583        7,984.50

                                                                  SQYD  06    4        467,000.0             .2079       97,100.00

                                                                  SQYD  08    8         50,730.0             .4757       24,133.50



                                                      UNIT TOTAL  SQYD       14       528,260.0*             .2446      129,218.00*



                                         ITEM CODE 130560  TOTAL             14                                         129,218.00*



 130570  TEMPORARY COVER



                                                                  SQYD  01   10         14,280.0            3.0749       43,910.00

                                                                  SQYD  02    3         14,000.0            2.9643       41,500.00

                                                                  SQYD  03    4         34,700.0            4.9986      173,450.00

                                                                  SQYD  04   21         41,320.0            4.6395      191,705.00

                                                                  SQYD  07    8         32,820.0            3.5308      115,880.70

                                                                  SQYD  08   12         61,706.0            7.4929      462,359.14

                                                                  SQYD  10    1            970.0            5.8500        5,674.50

                                                                  SQYD  11    1          1,270.0            2.5000        3,175.00

                                                                  SQYD  12    3          1,040.0            5.7308        5,960.00



                                                      UNIT TOTAL  SQYD       63       202,106.0*            5.1637    1,043,614.34*



                                         ITEM CODE 130570  TOTAL             63                                       1,043,614.34*



 130610  TEMPORARY CHECK DAM



                                                                  LF    01    8          1,452.0           18.1563       26,363.00

                                                                  LF    02   11          4,910.0            6.7332       33,060.00

                                                                  LF    03    9          2,922.0            8.7404       25,539.50

                                                                  LF    04   16          2,420.0           11.7087       28,335.00

                                                                  LF    06    1          4,560.0            3.5000       15,960.00

                                                                  LF    08    2          1,750.0            4.5857        8,025.00

                                                                  LF    09    1            150.0           52.5200        7,878.00

                                                                  LF    10    1             90.0           12.5000        1,125.00

                                                                  LF    11    2          2,420.0            6.4463       15,600.00

                                                                  LF    12    4            640.0            5.4688        3,500.00



                                                      UNIT TOTAL  LF         55        21,314.0*            7.7595      165,385.50*
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 130610  TOTAL             55                                         165,385.50*



 130620  TEMPORARY DRAINAGE INLET PROTECTION



                                                                  EA    01   10             66.0          333.4848       22,010.00

                                                                  EA    02    9            234.0          128.0128       29,955.00

                                                                  EA    03   18            464.0          161.1186       74,759.05

                                                                  EA    04   62          3,103.0          185.5023      575,613.60

                                                                  EA    05    7            136.0          268.1837       36,472.98

                                                                  EA    06   19            959.0          258.4395      247,843.46

                                                                  EA    07   22            848.0          136.8437      116,043.49

                                                                  EA    08   15            255.0          178.1306       45,423.30

                                                                  EA    09    6            121.0          390.0493       47,195.96

                                                                  EA    10    6            199.0          173.5377       34,534.00

                                                                  EA    11   17            285.0          293.7369       83,715.03

                                                                  EA    12   15            654.0          191.5382      125,266.00



                                                      UNIT TOTAL  EA        206         7,324.0*          196.4544    1,438,831.87*



                                         ITEM CODE 130620  TOTAL            206                                       1,438,831.87*



 130640  TEMPORARY FIBER ROLL



                                                                  LF    01   10         14,770.0            5.3070       78,385.00

                                                                  LF    02   12         53,050.0            3.0615      162,410.00

                                                                  LF    03    8         18,260.0            3.2556       59,447.00

                                                                  LF    04   36        225,275.0            3.2987      743,115.00

                                                                  LF    05    3          7,768.0            3.2155       24,978.00

                                                                  LF    06    8        113,420.0            2.8719      325,736.00

                                                                  LF    07   17         76,820.0            2.7950      214,710.00

                                                                  LF    08   16        326,820.0            2.9943      978,583.00

                                                                  LF    09    5         23,300.0            3.5026       81,610.00

                                                                  LF    10    4         10,580.0            3.4049       36,024.00

                                                                  LF    11   10        505,000.0            2.8095    1,418,782.00

                                                                  LF    12    5         36,410.0            3.3296      121,230.00



                                                      UNIT TOTAL  LF        134     1,411,473.0*            3.0075    4,245,010.00*



                                         ITEM CODE 130640  TOTAL            134                                       4,245,010.00*



 130650  TEMPORARY GRAVEL BAG BERM



                                                                  LF    01    6          6,600.0           10.4773       69,150.00

                                                                  LF    02    5          3,460.0           12.1329       41,980.00

                                                                  LF    03    4          2,450.0            8.5749       21,008.60

                                                                  LF    04   13          2,356.0           14.3731       33,863.00

                                                                  LF    06    1             70.0           15.0000        1,050.00

                                                                  LF    07    4         17,080.0            5.1192       87,435.80
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         TEMPORARY GRAVEL BAG BERM



                                                                  LF    08    5          1,840.0            8.7554       16,110.00

                                                                  LF    09    1            340.0           60.0000       20,400.00

                                                                  LF    10    3          1,025.0            9.0000        9,225.00

                                                                  LF    12    3          3,080.0            5.4610       16,820.00



                                                      UNIT TOTAL  LF         45        38,301.0*            8.2777      317,042.40*



                                         ITEM CODE 130650  TOTAL             45                                         317,042.40*



 130660  TEMPORARY LARGE SEDIMENT BARRIER



                                                                  LF    01    1            800.0           12.0000        9,600.00

                                                                  LF    10    1            240.0           18.3500        4,404.00



                                                      UNIT TOTAL  LF          2         1,040.0*           13.4654       14,004.00*



                                         ITEM CODE 130660  TOTAL              2                                          14,004.00*



 130670  TEMPORARY REINFORCED SILT FENCE



                                                                  LF    01    1            330.0           10.0000        3,300.00

                                                                  LF    03    2          6,840.0            6.9646       47,638.20

                                                                  LF    04   15         27,790.0            7.6495      212,578.50

                                                                  LF    10    1          2,890.0            8.0000       23,120.00



                                                      UNIT TOTAL  LF         19        37,850.0*            7.5730      286,636.70*



                                         ITEM CODE 130670  TOTAL             19                                         286,636.70*



 130680  TEMPORARY SILT FENCE



                                                                  LF    01    5          1,315.0            8.6958       11,435.00

                                                                  LF    02    5          7,560.0            5.4433       41,151.00

                                                                  LF    03    5         18,550.0            2.4860       46,115.00

                                                                  LF    04   18         43,675.0            4.3026      187,914.00

                                                                  LF    06    7         68,730.0            2.4083      165,525.80

                                                                  LF    07    4         14,820.0            2.6755       39,650.40

                                                                  LF    08    7         17,775.0            3.8673       68,742.00

                                                                  LF    09    1          6,970.0            3.2500       22,652.50

                                                                  LF    10    1          1,520.0            4.3500        6,612.00

                                                                  LF    11    1         35,000.0           20.0000      700,000.00



                                                      UNIT TOTAL  LF         54       215,915.0*            5.9736    1,289,797.70*



                                         ITEM CODE 130680  TOTAL             54                                       1,289,797.70*



 130710  TEMPORARY CONSTRUCTION ENTRANCE
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)
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 130710  TEMPORARY CONSTRUCTION ENTRANCE



                                                                  EA    01    4              9.0        2,638.8889       23,750.00

                                                                  EA    02    7             31.0        2,976.4516       92,270.00

                                                                  EA    03    6             32.0        3,311.0000      105,952.00

                                                                  EA    04   19             48.0        2,341.4375      112,389.00

                                                                  EA    05    3              8.0        3,136.1250       25,089.00

                                                                  EA    06   11             56.0        4,076.2020      228,267.31

                                                                  EA    07    7             33.0        3,088.9158      101,934.22

                                                                  EA    08    7             20.0        9,412.4000      188,248.00

                                                                  EA    10    1              3.0        2,800.0000        8,400.00

                                                                  EA    11   11             86.0        4,263.3721      366,650.00

                                                                  EA    12    3              6.0        2,583.3333       15,500.00



                                                      UNIT TOTAL  EA         79           332.0*        3,820.6311    1,268,449.53*



                                         ITEM CODE 130710  TOTAL             79                                       1,268,449.53*



 130720  TEMPORARY CONSTRUCTION ROADWAY



                                                                  SQYD  04    1            100.0           70.0000        7,000.00

                                                                  SQYD  08    1          1,850.0           10.7800       19,943.00



                                                      UNIT TOTAL  SQYD        2         1,950.0*           13.8169       26,943.00*



                                         ITEM CODE 130720  TOTAL              2                                          26,943.00*



 130730  STREET SWEEPING



                                                                  LS    01   10                                          68,400.00

                                                                  LS    02    9                                         163,450.00

                                                                  LS    03    9                                         224,340.00

                                                                  LS    04   60                                       1,157,043.61

                                                                  LS    05    3                                          43,962.76

                                                                  LS    06   20                                       1,077,527.99

                                                                  LS    07   15                                         478,425.42

                                                                  LS    08   19                                         383,136.29

                                                                  LS    09    2                                          63,722.15

                                                                  LS    10    9                                         187,315.00

                                                                  LS    11   17                                         933,125.00

                                                                  LS    12    5                                          23,700.00



                                                      UNIT TOTAL  LS        178                                       4,804,148.22



                                         ITEM CODE 130730  TOTAL            178                                       4,804,148.22*



 130800  TEMPORARY ACTIVE TREATMENT SYSTEM
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 130800  TEMPORARY ACTIVE TREATMENT SYSTEM



                                                                  LS    04    2                                          70,000.00



                                                      UNIT TOTAL  LS          2                                          70,000.00



                                         ITEM CODE 130800  TOTAL              2                                          70,000.00*



 130900  TEMPORARY CONCRETE WASHOUT



                                                                  LS    01   16                                          39,700.00

                                                                  LS    02   15                                          63,014.00

                                                                  LS    03   20                                          64,833.00

                                                                  LS    04   45                                         221,068.50

                                                                  LS    05   13                                          33,557.41

                                                                  LS    06   25                                         223,975.32

                                                                  LS    07   37                                         652,143.67

                                                                  LS    08   18                                         124,922.45

                                                                  LS    09    5                                          15,283.62

                                                                  LS    10   18                                          45,550.00

                                                                  LS    11   21                                         155,653.00

                                                                  LS    12    8                                          42,400.00



                                                      UNIT TOTAL  LS        241                                       1,682,100.97



                                         ITEM CODE 130900  TOTAL            241                                       1,682,100.97*



 131103  WATER QUALITY SAMPLING AND ANALYSIS DAY



                                                                  EA    01    1              8.0          500.0000        4,000.00

                                                                  EA    02    2             37.0          881.6486       32,621.00

                                                                  EA    03    1            140.0          500.0000       70,000.00

                                                                  EA    04    2            200.0          130.0000       26,000.00

                                                                  EA    06    2             52.0          405.3362       21,077.48

                                                                  EA    10    1              1.0          500.0000          500.00

                                                                  EA    12    1             16.0          690.0000       11,040.00



                                                      UNIT TOTAL  EA         10           454.0*          363.9614      165,238.48*



                                         ITEM CODE 131103  TOTAL             10                                         165,238.48*



 131104  WATER QUALITY MONITORING REPORT



                                                                  EA    01    2              7.0          521.4286        3,650.00

                                                                  EA    02    2             17.0          538.8235        9,160.00

                                                                  EA    04    2             12.0          208.3333        2,500.00

                                                                  EA    06    2             10.0        1,087.7480       10,877.48

                                                                  EA    10    1              1.0          500.0000          500.00
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         WATER QUALITY MONITORING REPORT



                                                                  EA    12    1              4.0        1,725.0000        6,900.00



                                                      UNIT TOTAL  EA         10            51.0*          658.5780       33,587.48*



                                         ITEM CODE 131104  TOTAL             10                                          33,587.48*



 131105  WATER QUALITY ANNUAL REPORT



                                                                  EA    01    1              1.0        1,070.0000        1,070.00

                                                                  EA    04    2              3.0          833.3333        2,500.00

                                                                  EA    06    1              4.0          469.3700        1,877.48

                                                                  EA    10    1              1.0        2,000.0000        2,000.00



                                                      UNIT TOTAL  EA          5             9.0*          827.4978        7,447.48*



                                         ITEM CODE 131105  TOTAL              5                                           7,447.48*



 140003  ASBESTOS COMPLIANCE PLAN



                                                                  LS    01    4                                          22,850.00

                                                                  LS    02    3                                          62,920.00

                                                                  LS    04    3                                           9,900.00

                                                                  LS    06    2                                           4,800.00

                                                                  LS    10    7                                          18,090.00



                                                      UNIT TOTAL  LS         19                                         118,560.00



                                         ITEM CODE 140003  TOTAL             19                                         118,560.00*



 141000  TEMPORARY FENCE (TYPE ESA)



                                                                  LF    01    2          2,240.0            2.4531        5,495.00

                                                                  LF    02    1          3,020.0            5.0000       15,100.00

                                                                  LF    03    1            170.0            6.3500        1,079.50

                                                                  LF    04    3          1,270.0            6.0945        7,740.00

                                                                  LF    06    3         36,780.0            4.0649      149,508.40

                                                                  LF    07    1          8,860.0            2.4000       21,264.00

                                                                  LF    08    1          4,000.0            6.0300       24,120.00

                                                                  LF    10    1          1,600.0            5.0000        8,000.00

                                                                  LF    11    1            820.0            2.0000        1,640.00



                                                      UNIT TOTAL  LF         14        58,760.0*            3.9814      233,946.90*



                                         ITEM CODE 141000  TOTAL             14                                         233,946.90*



 141001  HEALTH AND SAFETY PLAN
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 141001  HEALTH AND SAFETY PLAN



                                                                  LS    02    1                                           2,850.00

                                                                  LS    03    2                                          21,500.00

                                                                  LS    04    1                                          15,000.00

                                                                  LS    06    1                                           1,500.00

                                                                  LS    07    1                                           2,500.00

                                                                  LS    12    1                                           1,000.00



                                                      UNIT TOTAL  LS          7                                          44,350.00



                                         ITEM CODE 141001  TOTAL              7                                          44,350.00*



 141101  REMOVE YELLOW PAINTED TRAFFIC STRIPE

         (HAZARDOUS WASTE)

                                                                  LF    07    1            400.0            3.5000        1,400.00

                                                                  LF    11    8         87,630.0             .8760       76,760.50

                                                                  LF    12    1          5,210.0             .7800        4,063.80



                                                      UNIT TOTAL  LF         10        93,240.0*             .8819       82,224.30*



                                         ITEM CODE 141101  TOTAL             10                                          82,224.30*



 141103  REMOVE YELLOW THERMOPLASTIC TRAFFIC

         STRIPE (HAZARDOUS WASTE)

                                                                  LF    01    5         48,460.0             .9158       44,380.00

                                                                  LF    02    1          9,050.0            1.5000       13,575.00

                                                                  LF    03    1          1,240.0            6.0000        7,440.00

                                                                  LF    04   29      1,129,358.0             .6114      690,446.70

                                                                  LF    05    9        119,290.0            1.0010      119,404.60

                                                                  LF    06   15        786,940.0             .3487      274,436.70

                                                                  LF    07   23        584,150.0             .3593      209,859.60

                                                                  LF    08   17        646,592.0             .3978      257,194.58

                                                                  LF    10    8        421,120.0             .4330      182,339.70

                                                                  LF    11    1          3,150.0            1.2000        3,780.00

                                                                  LF    12    5         23,450.0             .6753       15,835.70



                                                      UNIT TOTAL  LF        114     3,772,800.0*             .4821    1,818,692.58*



                                         ITEM CODE 141103  TOTAL            114                                       1,818,692.58*



 141104  REMOVE YELLOW THERMOPLASTIC PAVEMENT

         MARKING (HAZARDOUS WASTE)

                                                                  SQFT  04    1          5,210.0            9.0000       46,890.00

                                                                  SQFT  07    4          1,770.0            1.9278        3,412.20

                                                                  SQFT  08    1            520.0            5.2500        2,730.00



                                                      UNIT TOTAL  SQFT        6         7,500.0*            7.0710       53,032.20*
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 141104  TOTAL              6                                          53,032.20*



 141107  NOA BURIAL LOCATION REPORT



                                                                  LS    04    1                                           1,000.00

                                                                  LS    10    1                                             500.00



                                                      UNIT TOTAL  LS          2                                           1,500.00



                                         ITEM CODE 141107  TOTAL              2                                           1,500.00*



 141109  ADL BURIAL LOCATION REPORT



                                                                  LS    04    1                                           6,300.00



                                                      UNIT TOTAL  LS          1                                           6,300.00



                                         ITEM CODE 141109  TOTAL              1                                           6,300.00*



 141110  WORK AREA MONITORING (BRIDGE)



                                                                  LS    01    3                                          27,001.25

                                                                  LS    02    1                                           3,200.00

                                                                  LS    03    3                                          17,125.00

                                                                  LS    04    2                                          22,500.00

                                                                  LS    10    2                                           9,815.00

                                                                  LS    11    2                                          25,500.00



                                                      UNIT TOTAL  LS         13                                         105,141.25



                                         ITEM CODE 141110  TOTAL             13                                         105,141.25*



 141120  TREATED WOOD WASTE



                                                                  LB    01    3        254,770.0             .1828       46,581.00

                                                                  LB    02   20        752,724.0             .0971       73,080.00

                                                                  LB    03   14        584,774.0             .1936      113,226.00

                                                                  LB    04   28      1,322,770.0             .1407      186,131.50

                                                                  LB    05    9        154,200.0             .2475       38,168.60

                                                                  LB    06   20        440,060.0             .2627      115,620.70

                                                                  LB    07   13        934,304.0             .2360      220,521.40

                                                                  LB    08   13        359,130.0             .2482       89,131.00

                                                                  LB    09    4          8,520.0            1.2310       10,488.00

                                                                  LB    10    7        188,545.0             .1938       36,534.60

                                                                  LB    11   15        411,467.0             .3258      134,070.12

                                                                  LB    12    7        251,715.0             .3077       77,442.90



                                                      UNIT TOTAL  LB        153     5,662,979.0*             .2015    1,140,995.82*
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 141120  TOTAL            153                                       1,140,995.82*



 146001  CONTRACTOR-SUPPLIED BIOLOGIST (DAY)



                                                                  DAY   08    7            323.0        1,216.8898      393,055.42



                                                      UNIT TOTAL  DAY         7           323.0*        1,216.8898      393,055.42*



                                         ITEM CODE 146001  TOTAL              7                                         393,055.42*



 146002  CONTRACTOR-SUPPLIED BIOLOGIST (LS)



                                                                  LS    01    7                                         230,580.00

                                                                  LS    02    3                                         112,500.00

                                                                  LS    03    2                                         134,600.00

                                                                  LS    04    1                                         441,420.00

                                                                  LS    08    9                                         692,816.33

                                                                  LS    09    4                                         158,091.00



                                                      UNIT TOTAL  LS         26                                       1,770,007.33



                                         ITEM CODE 146002  TOTAL             26                                       1,770,007.33*



 146003  NATURAL RESOURCE PROTECTION PLAN



                                                                  LS    01    1                                          10,000.00

                                                                  LS    03    2                                           7,385.00

                                                                  LS    08    1                                           3,425.00

                                                                  LS    09    2                                           7,000.00



                                                      UNIT TOTAL  LS          6                                          27,810.00



                                         ITEM CODE 146003  TOTAL              6                                          27,810.00*



 146004  FISH PROTECTION



                                                                  LS    01    1                                           9,500.00



                                                      UNIT TOTAL  LS          1                                           9,500.00



                                         ITEM CODE 146004  TOTAL              1                                           9,500.00*



 148005  NOISE MONITORING



                                                                  LS    04   29                                          62,256.00

                                                                  LS    06    1                                           5,558.62



                                                      UNIT TOTAL  LS         30                                          67,814.62
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 148005  TOTAL             30                                          67,814.62*



 149001  DUST CONTROL PLAN

         (NATURALLY OCCURRING ASBESTOS)

                                                                  LS    01    3                                          12,000.00

                                                                  LS    04    2                                           2,900.00

                                                                  LS    10    2                                           3,200.00



                                                      UNIT TOTAL  LS          7                                          18,100.00



                                         ITEM CODE 149001  TOTAL              7                                          18,100.00*



 149003  SAMPLING AND ANALYSIS PLAN

         (NATURALLY OCCURRING ASBESTOS)

                                                                  LS    10    2                                          23,500.00



                                                      UNIT TOTAL  LS          2                                          23,500.00



                                         ITEM CODE 149003  TOTAL              2                                          23,500.00*



 150100  PUBLIC SAFETY PLAN



                                                                  LS    02    1                                           1,935.00

                                                                  LS    03    1                                           7,640.00

                                                                  LS    04    2                                           8,500.00

                                                                  LS    07    2                                          12,588.00



                                                      UNIT TOTAL  LS          6                                          30,663.00



                                         ITEM CODE 150100  TOTAL              6                                          30,663.00*



 150190  INJECT CRACK (EPOXY)



                                                                  LF    04    1             20.0          240.0000        4,800.00



                                                      UNIT TOTAL  LF          1            20.0*          240.0000        4,800.00*



                                         ITEM CODE 150190  TOTAL              1                                           4,800.00*



 150203  ABANDON CULVERT (EA)



                                                                  EA    04    1              5.0        4,000.0000       20,000.00

                                                                  EA    11    1              3.0        2,500.0000        7,500.00



                                                      UNIT TOTAL  EA          2             8.0*        3,437.5000       27,500.00*



                                         ITEM CODE 150203  TOTAL              2                                          27,500.00*



 150204  ABANDON CULVERT (LF)
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 150204  ABANDON CULVERT (LF)



                                                                  LF    04    1             31.0          100.0000        3,100.00

                                                                  LF    06    3          1,930.0           28.0933       54,220.00



                                                      UNIT TOTAL  LF          4         1,961.0*           29.2300       57,320.00*



                                         ITEM CODE 150204  TOTAL              4                                          57,320.00*



 150205  ABANDON REINFORCED CONCRETE BOX



                                                                  EA    06    1              1.0       18,000.0000       18,000.00



                                                      UNIT TOTAL  EA          1             1.0*       18,000.0000       18,000.00*



                                         ITEM CODE 150205  TOTAL              1                                          18,000.00*



 150221  ABANDON INLET



                                                                  EA    06    1              2.0        1,500.0000        3,000.00



                                                      UNIT TOTAL  EA          1             2.0*        1,500.0000        3,000.00*



                                         ITEM CODE 150221  TOTAL              1                                           3,000.00*



 150230  DESTROY WELL



                                                                  EA    01    1              3.0        5,000.0000       15,000.00

                                                                  EA    06    2             10.0        7,050.0000       70,500.00



                                                      UNIT TOTAL  EA          3            13.0*        6,576.9231       85,500.00*

                                                                  LS    08    1                                          20,000.00



                                                      UNIT TOTAL  LS          1                                          20,000.00



                                         ITEM CODE 150230  TOTAL              4                                         105,500.00*



 150305  OBLITERATE SURFACING



                                                                  SQYD  11    2         75,500.0            1.0000       75,500.00



                                                      UNIT TOTAL  SQYD        2        75,500.0*            1.0000       75,500.00*



                                         ITEM CODE 150305  TOTAL              2                                          75,500.00*



 150310  RAPID SETTING CONCRETE (PATCH)



                                                                  CF    02    1            144.0          117.0000       16,848.00
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         RAPID SETTING CONCRETE (PATCH)



                                                                  CF    03    1            104.0           15.0000        1,560.00

                                                                  CF    04    2            319.0           35.4232       11,300.00

                                                                  CF    07    2             10.0          263.0000        2,630.00

                                                                  CF    10    1            129.0           30.0000        3,870.00

                                                                  CF    11    1              2.0        1,300.0000        2,600.00



                                                      UNIT TOTAL  CF          8           708.0*           54.8136       38,808.00*



                                         ITEM CODE 150310  TOTAL              8                                          38,808.00*



 150312  REPAIR SPALLED SURFACE AREA



                                                                  SQFT  04    1              7.0          400.0000        2,800.00

                                                                  SQFT  07    2         44,499.0           54.6874    2,433,534.70



                                                      UNIT TOTAL  SQFT        3        44,506.0*           54.7417    2,436,334.70*



                                         ITEM CODE 150312  TOTAL              3                                       2,436,334.70*



 150605  REMOVE FENCE



                                                                  LF    01    1            110.0            7.0000          770.00

                                                                  LF    06    2         51,900.0            2.6280      136,395.00



                                                      UNIT TOTAL  LF          3        52,010.0*            2.6373      137,165.00*



                                         ITEM CODE 150605  TOTAL              3                                         137,165.00*



 150606  REMOVE FENCE (TYPE BW)



                                                                  LF    04    1            530.0            4.0000        2,120.00

                                                                  LF    06    1         39,700.0            2.0000       79,400.00

                                                                  LF    11    1          3,000.0            4.2500       12,750.00



                                                      UNIT TOTAL  LF          3        43,230.0*            2.1807       94,270.00*



                                         ITEM CODE 150606  TOTAL              3                                          94,270.00*



 150608  REMOVE CHAIN LINK FENCE



                                                                  LF    04    2             78.0           12.1538          948.00

                                                                  LF    08    2          1,025.0            9.5122        9,750.00

                                                                  LF    11    1            670.0            4.0000        2,680.00



                                                      UNIT TOTAL  LF          5         1,773.0*            7.5454       13,378.00*



                                         ITEM CODE 150608  TOTAL              5                                          13,378.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 150620  REMOVE GATE



                                                                  EA    06    2             43.0          268.2558       11,535.00



                                                      UNIT TOTAL  EA          2            43.0*          268.2558       11,535.00*



                                         ITEM CODE 150620  TOTAL              2                                          11,535.00*



 150630  REMOVE MARKER



                                                                  EA    02    2             26.0           12.0769          314.00

                                                                  EA    03    1            180.0           15.0000        2,700.00



                                                      UNIT TOTAL  EA          3           206.0*           14.6311        3,014.00*



                                         ITEM CODE 150630  TOTAL              3                                           3,014.00*



 150646  REMOVE PEDESTRIAN BARRICADE



                                                                  EA    11    1              1.0          100.0000          100.00



                                                      UNIT TOTAL  EA          1             1.0*          100.0000          100.00*



                                         ITEM CODE 150646  TOTAL              1                                             100.00*



 150661  REMOVE GUARDRAIL



                                                                  LF    02    4         12,425.0            3.6797       45,720.00

                                                                  LF    03    2          4,690.0            7.3198       34,330.00

                                                                  LF    04    2         29,100.0            4.4467      129,400.00

                                                                  LF    06    3          7,420.0            8.3881       62,240.00

                                                                  LF    07    1          6,600.0            7.5000       49,500.00

                                                                  LF    11    5          9,740.0            7.2882       70,987.50



                                                      UNIT TOTAL  LF         17        69,975.0*            5.6045      392,177.50*



                                         ITEM CODE 150661  TOTAL             17                                         392,177.50*



 150665  REMOVE SINGLE METAL BEAM BARRIER



                                                                  LF    04    1            660.0            5.0000        3,300.00



                                                      UNIT TOTAL  LF          1           660.0*            5.0000        3,300.00*



                                         ITEM CODE 150665  TOTAL              1                                           3,300.00*



 150667  REMOVE DOUBLE METAL BEAM BARRIER
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 150667  REMOVE DOUBLE METAL BEAM BARRIER



                                                                  LF    04    1          3,000.0            5.0000       15,000.00



                                                      UNIT TOTAL  LF          1         3,000.0*            5.0000       15,000.00*



                                         ITEM CODE 150667  TOTAL              1                                          15,000.00*



 150668  REMOVE FLARED END SECTION



                                                                  EA    04    2              5.0          400.0000        2,000.00

                                                                  EA    05    1              2.0          600.0000        1,200.00

                                                                  EA    06    3             35.0          164.4286        5,755.00



                                                      UNIT TOTAL  EA          6            42.0*          213.2143        8,955.00*



                                         ITEM CODE 150668  TOTAL              6                                           8,955.00*



 150685  REMOVE IRRIGATION FACILITY



                                                                  LS    05    1                                           3,000.00

                                                                  LS    06    2                                         134,500.00



                                                      UNIT TOTAL  LS          3                                         137,500.00



                                         ITEM CODE 150685  TOTAL              3                                         137,500.00*



 150711  REMOVE PAINTED TRAFFIC STRIPE



                                                                  LF    02    1          1,280.0            4.5000        5,760.00

                                                                  LF    04    2          2,240.0            2.1429        4,800.00

                                                                  LF    06    2         78,400.0             .4406       34,540.00

                                                                  LF    11    5        447,500.0             .2611      116,825.00



                                                      UNIT TOTAL  LF         10       529,420.0*             .3059      161,925.00*



                                         ITEM CODE 150711  TOTAL             10                                         161,925.00*



 150712  REMOVE PAINTED PAVEMENT MARKING



                                                                  SQFT  04    1             24.0            5.0000          120.00

                                                                  SQFT  06    3          1,670.0            2.6946        4,500.00

                                                                  SQFT  11    1            260.0            3.0000          780.00



                                                      UNIT TOTAL  SQFT        5         1,954.0*            2.7636        5,400.00*



                                         ITEM CODE 150712  TOTAL              5                                           5,400.00*



 150714  REMOVE THERMOPLASTIC TRAFFIC STRIPE
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 150714  REMOVE THERMOPLASTIC TRAFFIC STRIPE



                                                                  LF    03    2          8,380.0             .7243        6,069.60

                                                                  LF    04    4          7,370.0            1.6038       11,820.00

                                                                  LF    05    4         27,220.0             .9528       25,934.40

                                                                  LF    06    3         20,370.0             .4992       10,169.50

                                                                  LF    07    3        432,720.0             .2159       93,436.00

                                                                  LF    08    2         50,900.0             .3778       19,230.00

                                                                  LF    10    1          2,180.0             .8000        1,744.00

                                                                  LF    11    2         15,860.0             .5161        8,185.00

                                                                  LF    12    1          2,910.0             .5000        1,455.00



                                                      UNIT TOTAL  LF         22       567,910.0*             .3135      178,043.50*



                                         ITEM CODE 150714  TOTAL             22                                         178,043.50*



 150715  REMOVE THERMOPLASTIC PAVEMENT MARKING



                                                                  SQFT  02    5          2,141.0            7.1616       15,333.00

                                                                  SQFT  03    2            290.0            6.5259        1,892.50

                                                                  SQFT  04    2            186.0            8.0645        1,500.00

                                                                  SQFT  05    1            140.0            1.7500          245.00

                                                                  SQFT  06    2          9,290.0            1.6259       15,104.20

                                                                  SQFT  07    3         11,960.0            2.0021       23,945.00

                                                                  SQFT  08    2          1,360.0            2.4176        3,288.00

                                                                  SQFT  10    1          6,260.0            2.0000       12,520.00

                                                                  SQFT  11    2            540.0            3.7222        2,010.00



                                                      UNIT TOTAL  SQFT       20        32,167.0*            2.3576       75,837.70*



                                         ITEM CODE 150715  TOTAL             20                                          75,837.70*



 150722  REMOVE PAVEMENT MARKER



                                                                  EA    02    1            110.0            2.8000          308.00

                                                                  EA    04    5         10,086.0            1.0920       11,014.00

                                                                  EA    05    4            990.0            3.3707        3,337.00

                                                                  EA    06    4         14,310.0            1.0156       14,533.50

                                                                  EA    07    3         60,080.0             .5604       33,667.00

                                                                  EA    08    2          2,370.0            1.0304        2,442.00

                                                                  EA    10    1          5,770.0             .5000        2,885.00

                                                                  EA    12    1            350.0            1.0000          350.00



                                                      UNIT TOTAL  EA         21        94,066.0*             .7286       68,536.50*



                                         ITEM CODE 150722  TOTAL             21                                          68,536.50*



 150741  REMOVE ROADSIDE SIGN MOUNTED ON MAST ARM
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 150741  REMOVE ROADSIDE SIGN MOUNTED ON MAST ARM



                                                                  EA    12    1              2.0          400.0000          800.00



                                                      UNIT TOTAL  EA          1             2.0*          400.0000          800.00*



                                         ITEM CODE 150741  TOTAL              1                                             800.00*



 150742  REMOVE ROADSIDE SIGN



                                                                  EA    02    2             15.0           59.8667          898.00

                                                                  EA    03    3             19.0          126.3158        2,400.00

                                                                  EA    04    3             78.0           99.8205        7,786.00

                                                                  EA    05    1              4.0           60.0000          240.00

                                                                  EA    06    3            148.0           83.7838       12,400.00

                                                                  EA    07    1             32.0          100.0000        3,200.00

                                                                  EA    08    2             20.0           88.7500        1,775.00

                                                                  EA    10    1            130.0           60.0000        7,800.00

                                                                  EA    11    5            106.0          171.4151       18,170.00



                                                      UNIT TOTAL  EA         21           552.0*           99.0380       54,669.00*



                                         ITEM CODE 150742  TOTAL             21                                          54,669.00*



 150747  REMOVE ROADSIDE SIGN

         (STRAP AND SADDLE BRACKET METHOD)

                                                                  EA    10    1              4.0           30.0000          120.00



                                                      UNIT TOTAL  EA          1             4.0*           30.0000          120.00*



                                         ITEM CODE 150747  TOTAL              1                                             120.00*



 150748  REMOVE ROADSIDE SIGN PANEL



                                                                  EA    04    1              2.0          200.0000          400.00

                                                                  EA    12    1             23.0           70.0000        1,610.00



                                                      UNIT TOTAL  EA          2            25.0*           80.4000        2,010.00*



                                         ITEM CODE 150748  TOTAL              2                                           2,010.00*



 150757  REMOVE SIGN STRUCTURE (EA)



                                                                  EA    06    1              3.0        5,000.0000       15,000.00

                                                                  EA    08    1              1.0        5,000.0000        5,000.00

                                                                  EA    11    2              2.0        5,500.0000       11,000.00



                                                      UNIT TOTAL  EA          4             6.0*        5,166.6667       31,000.00*
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 150757  TOTAL              4                                          31,000.00*



 150764  REMOVE SIGN OVERLAY



                                                                  EA    08    1              1.0          200.0000          200.00



                                                      UNIT TOTAL  EA          1             1.0*          200.0000          200.00*



                                         ITEM CODE 150764  TOTAL              1                                             200.00*



 150768  REMOVE ASPHALT CONCRETE PAVEMENT (CY)



                                                                  CY    06    1         20,800.0           11.0000      228,800.00

                                                                  CY    08    1          6,370.0           20.0000      127,400.00

                                                                  CY    11    2          1,502.0           44.8469       67,360.00



                                                      UNIT TOTAL  CY          4        28,672.0*           14.7726      423,560.00*



                                         ITEM CODE 150768  TOTAL              4                                         423,560.00*



 150770  REMOVE ASPHALT CONCRETE PAVEMENT (SQFT)



                                                                  SQFT  04    1         30,900.0            1.0000       30,900.00



                                                      UNIT TOTAL  SQFT        1        30,900.0*            1.0000       30,900.00*



                                         ITEM CODE 150770  TOTAL              1                                          30,900.00*



 150771  REMOVE ASPHALT CONCRETE DIKE



                                                                  LF    02    2         12,570.0            4.6229       58,110.00

                                                                  LF    03    1         17,200.0            4.0000       68,800.00

                                                                  LF    04    2         67,160.0             .5213       35,010.00

                                                                  LF    05    1            130.0            7.5000          975.00

                                                                  LF    06    1             50.0            2.0000          100.00

                                                                  LF    07    1          5,400.0            2.0000       10,800.00

                                                                  LF    08    3          2,905.0            4.2160       12,247.60

                                                                  LF    10    1            340.0            5.0000        1,700.00

                                                                  LF    11    5         26,590.0            2.5009       66,500.00



                                                      UNIT TOTAL  LF         17       132,345.0*            1.9211      254,242.60*



                                         ITEM CODE 150771  TOTAL             17                                         254,242.60*



 150776  REMOVE DRAINAGE FACILITY (EA)



                                                                  EA    01    1              2.0        2,500.0000        5,000.00



                                                      UNIT TOTAL  EA          1             2.0*        2,500.0000        5,000.00*
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 150776  TOTAL              1                                           5,000.00*



 150801  REMOVE OVERSIDE DRAIN



                                                                  EA    06    1              1.0        1,500.0000        1,500.00



                                                      UNIT TOTAL  EA          1             1.0*        1,500.0000        1,500.00*



                                         ITEM CODE 150801  TOTAL              1                                           1,500.00*



 150808  REMOVE CULVERT (EA)



                                                                  EA    04    1              1.0        2,000.0000        2,000.00

                                                                  EA    06    1             16.0        1,000.0000       16,000.00



                                                      UNIT TOTAL  EA          2            17.0*        1,058.8235       18,000.00*



                                         ITEM CODE 150808  TOTAL              2                                          18,000.00*



 150809  REMOVE CULVERT (LF)



                                                                  LF    02    2            227.0           18.5463        4,210.00

                                                                  LF    03    2            199.0          167.5377       33,340.00

                                                                  LF    04    5          3,210.0           35.4439      113,775.00

                                                                  LF    06    2          3,990.0           20.7619       82,840.00



                                                      UNIT TOTAL  LF         11         7,626.0*           30.7061      234,165.00*



                                         ITEM CODE 150809  TOTAL             11                                         234,165.00*



 150812  REMOVE PIPE (LF)



                                                                  LF    04    1            180.0           13.0000        2,340.00

                                                                  LF    05    1             28.0           45.0000        1,260.00

                                                                  LF    06    1            320.0           29.0000        9,280.00

                                                                  LF    07    1            840.0           70.0000       58,800.00

                                                                  LF    12    1              4.0          200.0000          800.00



                                                      UNIT TOTAL  LF          5         1,372.0*           52.8280       72,480.00*



                                         ITEM CODE 150812  TOTAL              5                                          72,480.00*



 150814  REMOVE DOWNDRAIN (EA)



                                                                  EA    04    1             79.0        1,000.0000       79,000.00

                                                                  EA    06    1              5.0        1,500.0000        7,500.00



                                                      UNIT TOTAL  EA          2            84.0*        1,029.7619       86,500.00*
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 150814  TOTAL              2                                          86,500.00*



 150820  REMOVE INLET



                                                                  EA    02    1              1.0        1,600.0000        1,600.00

                                                                  EA    04    5             55.0        1,760.2727       96,815.00

                                                                  EA    05    1              2.0        1,200.0000        2,400.00

                                                                  EA    06    3             29.0        1,408.2759       40,840.00

                                                                  EA    07    1             13.0        1,930.0000       25,090.00

                                                                  EA    11    1              1.0        1,500.0000        1,500.00



                                                      UNIT TOTAL  EA         12           101.0*        1,665.7921      168,245.00*



                                         ITEM CODE 150820  TOTAL             12                                         168,245.00*



 150821  REMOVE HEADWALL



                                                                  EA    06    3             22.0          961.8182       21,160.00



                                                      UNIT TOTAL  EA          3            22.0*          961.8182       21,160.00*



                                         ITEM CODE 150821  TOTAL              3                                          21,160.00*



 150826  REMOVE MANHOLE



                                                                  EA    06    1              1.0        1,500.0000        1,500.00



                                                      UNIT TOTAL  EA          1             1.0*        1,500.0000        1,500.00*



                                         ITEM CODE 150826  TOTAL              1                                           1,500.00*



 150828  REMOVE JUNCTION BOX



                                                                  EA    03    1              4.0          825.0000        3,300.00



                                                      UNIT TOTAL  EA          1             4.0*          825.0000        3,300.00*



                                         ITEM CODE 150828  TOTAL              1                                           3,300.00*



 150847  REMOVE CONCRETE PAVEMENT AND BASE



                                                                  CY    04    1          8,530.0           85.0000      725,050.00



                                                      UNIT TOTAL  CY          1         8,530.0*           85.0000      725,050.00*



                                         ITEM CODE 150847  TOTAL              1                                         725,050.00*



 150853  REMOVE CONCRETE PAVEMENT (SQYD)
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 150853  REMOVE CONCRETE PAVEMENT (SQYD)



                                                                  SQYD  07    1        568,000.0            9.0000    5,112,000.00



                                                      UNIT TOTAL  SQYD        1       568,000.0*            9.0000    5,112,000.00*



                                         ITEM CODE 150853  TOTAL              1                                       5,112,000.00*



 150854  REMOVE CONCRETE PAVEMENT (CY)



                                                                  CY    04    1          3,240.0          100.0000      324,000.00



                                                      UNIT TOTAL  CY          1         3,240.0*          100.0000      324,000.00*



                                         ITEM CODE 150854  TOTAL              1                                         324,000.00*



 150857  REMOVE ASPHALT CONCRETE SURFACING



                                                                  SQFT  02    1          4,354.0            6.0000       26,124.00

                                                                  SQFT  03    1         30,800.0            1.5000       46,200.00

                                                                  SQFT  04    2         21,300.0            2.0000       42,600.00

                                                                  SQFT  07    1            396.0           15.8000        6,256.80

                                                                  SQFT  10    1         60,575.0             .8500       51,488.75

                                                                  SQFT  11    1          1,110.0            8.0000        8,880.00



                                                      UNIT TOTAL  SQFT        7       118,535.0*            1.5316      181,549.55*



                                         ITEM CODE 150857  TOTAL              7                                         181,549.55*



 150859  REMOVE ASPHALT CONCRETE OVERSIDE DRAIN



                                                                  EA    04    1             38.0          500.0000       19,000.00

                                                                  EA    11    1              8.0          500.0000        4,000.00



                                                      UNIT TOTAL  EA          2            46.0*          500.0000       23,000.00*



                                         ITEM CODE 150859  TOTAL              2                                          23,000.00*



 150860  REMOVE BASE AND SURFACING



                                                                  CY    01    1             99.0           25.0000        2,475.00

                                                                  CY    04    1             73.0          450.0000       32,850.00

                                                                  CY    06    2          8,420.0           15.0537      126,752.00



                                                      UNIT TOTAL  CY          4         8,592.0*           18.8637      162,077.00*



                                         ITEM CODE 150860  TOTAL              4                                         162,077.00*



 150870  REMOVE CONCRETE DECK SURFACE
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 150870  REMOVE CONCRETE DECK SURFACE



                                                                  SQFT  04    1          3,840.0           14.0000       53,760.00



                                                      UNIT TOTAL  SQFT        1         3,840.0*           14.0000       53,760.00*



                                         ITEM CODE 150870  TOTAL              1                                          53,760.00*



 151224  REMOVE DELINEATOR



                                                                  EA    02    2             73.0           16.0274        1,170.00

                                                                  EA    06    1             60.0            5.0000          300.00

                                                                  EA    11    2            122.0           16.6066        2,026.00



                                                      UNIT TOTAL  EA          5           255.0*           13.7098        3,496.00*



                                         ITEM CODE 151224  TOTAL              5                                           3,496.00*



 151290  SALVAGE ROADSIDE SIGN (METAL POST)



                                                                  EA    11    1              1.0          400.0000          400.00



                                                      UNIT TOTAL  EA          1             1.0*          400.0000          400.00*



                                         ITEM CODE 151290  TOTAL              1                                             400.00*



 151573  RECONSTRUCT GUARDRAIL



                                                                  LF    02    2          8,790.0           19.0933      167,830.50



                                                      UNIT TOTAL  LF          2         8,790.0*           19.0933      167,830.50*



                                         ITEM CODE 151573  TOTAL              2                                         167,830.50*



 151626  RECONSTRUCT GUARDRAIL (7' POST)



                                                                  LF    02    1          2,000.0           21.4000       42,800.00



                                                      UNIT TOTAL  LF          1         2,000.0*           21.4000       42,800.00*



                                         ITEM CODE 151626  TOTAL              1                                          42,800.00*



 152255  RESET MAILBOX



                                                                  EA    02    1              1.0        1,000.0000        1,000.00

                                                                  EA    03    1              1.0          300.0000          300.00

                                                                  EA    06    1              4.0          360.0000        1,440.00



                                                      UNIT TOTAL  EA          3             6.0*          456.6667        2,740.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 152255  TOTAL              3                                           2,740.00*



 152316  RESET ROADSIDE SIGN (ONE POST)



                                                                  EA    04    1              1.0          575.0000          575.00

                                                                  EA    08    1              5.0          185.0000          925.00



                                                      UNIT TOTAL  EA          2             6.0*          250.0000        1,500.00*



                                         ITEM CODE 152316  TOTAL              2                                           1,500.00*



 152317  RESET ROADSIDE SIGN (TWO POST)



                                                                  EA    08    1              3.0          185.0000          555.00



                                                      UNIT TOTAL  EA          1             3.0*          185.0000          555.00*



                                         ITEM CODE 152317  TOTAL              1                                             555.00*



 152320  RESET ROADSIDE SIGN



                                                                  EA    01    1              1.0          350.0000          350.00

                                                                  EA    03    1              6.0          385.0000        2,310.00

                                                                  EA    11    2             52.0          375.0000       19,500.00



                                                      UNIT TOTAL  EA          4            59.0*          375.5932       22,160.00*



                                         ITEM CODE 152320  TOTAL              4                                          22,160.00*



 152370  RELOCATE MAILBOX



                                                                  EA    06    1             32.0          750.0000       24,000.00



                                                      UNIT TOTAL  EA          1            32.0*          750.0000       24,000.00*



                                         ITEM CODE 152370  TOTAL              1                                          24,000.00*



 152379  RELOCATE FENCE



                                                                  LF    06    1            120.0           30.0000        3,600.00



                                                      UNIT TOTAL  LF          1           120.0*           30.0000        3,600.00*



                                         ITEM CODE 152379  TOTAL              1                                           3,600.00*



 152386  RELOCATE ROADSIDE SIGN-ONE POST



                                                                  EA    10    1              1.0          125.0000          125.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  EA          1             1.0*          125.0000          125.00*



                                         ITEM CODE 152386  TOTAL              1                                             125.00*



 152390  RELOCATE ROADSIDE SIGN



                                                                  EA    03    1              2.0          250.0000          500.00

                                                                  EA    06    2              8.0          165.6250        1,325.00

                                                                  EA    07    1             14.0          390.0000        5,460.00



                                                      UNIT TOTAL  EA          4            24.0*          303.5417        7,285.00*



                                         ITEM CODE 152390  TOTAL              4                                           7,285.00*



 152391  RELOCATE ROADSIDE SIGN (METAL POST)



                                                                  EA    04    1              1.0          250.0000          250.00



                                                      UNIT TOTAL  EA          1             1.0*          250.0000          250.00*



                                         ITEM CODE 152391  TOTAL              1                                             250.00*



 152422  ADJUST MONUMENT COVER



                                                                  EA    10    1              4.0        1,500.0000        6,000.00



                                                      UNIT TOTAL  EA          1             4.0*        1,500.0000        6,000.00*



                                         ITEM CODE 152422  TOTAL              1                                           6,000.00*



 152430  ADJUST INLET



                                                                  EA    04    1             74.0        3,000.0000      222,000.00

                                                                  EA    08    1              3.0        3,100.0000        9,300.00

                                                                  EA    10    1              4.0        2,500.0000       10,000.00

                                                                  EA    11    1              4.0        1,800.0000        7,200.00



                                                      UNIT TOTAL  EA          4            85.0*        2,923.5294      248,500.00*



                                         ITEM CODE 152430  TOTAL              4                                         248,500.00*



 152432  ADJUST MANHOLE



                                                                  EA    04    1              1.0        4,000.0000        4,000.00



                                                      UNIT TOTAL  EA          1             1.0*        4,000.0000        4,000.00*



                                         ITEM CODE 152432  TOTAL              1                                           4,000.00*
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 152437  ADJUST OVERSIDE DRAIN



                                                                  EA    03    1             25.0        1,240.0000       31,000.00



                                                      UNIT TOTAL  EA          1            25.0*        1,240.0000       31,000.00*



                                         ITEM CODE 152437  TOTAL              1                                          31,000.00*



 152438  ADJUST FRAME AND COVER TO GRADE



                                                                  EA    03    1              3.0        1,700.0000        5,100.00

                                                                  EA    04    1              7.0          120.0000          840.00

                                                                  EA    06    1             14.0        1,000.0000       14,000.00



                                                      UNIT TOTAL  EA          3            24.0*          830.8333       19,940.00*



                                         ITEM CODE 152438  TOTAL              3                                          19,940.00*



 152439  ADJUST FRAME AND GRATE TO GRADE



                                                                  EA    03    1              3.0        1,200.0000        3,600.00



                                                      UNIT TOTAL  EA          1             3.0*        1,200.0000        3,600.00*



                                         ITEM CODE 152439  TOTAL              1                                           3,600.00*



 152440  ADJUST MANHOLE TO GRADE



                                                                  EA    04    1              3.0          350.0000        1,050.00



                                                      UNIT TOTAL  EA          1             3.0*          350.0000        1,050.00*



                                         ITEM CODE 152440  TOTAL              1                                           1,050.00*



 152441  ADJUST VALVE BOX FRAME AND COVER TO

         GRADE

                                                                  EA    04    2             19.0          367.3684        6,980.00

                                                                  EA    06    1             38.0          750.0000       28,500.00



                                                      UNIT TOTAL  EA          3            57.0*          622.4561       35,480.00*



                                         ITEM CODE 152441  TOTAL              3                                          35,480.00*



 152469  ADJUST UTILITY COVER TO GRADE



                                                                  EA    04    1              2.0          500.0000        1,000.00



                                                      UNIT TOTAL  EA          1             2.0*          500.0000        1,000.00*
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                                         ITEM CODE 152469  TOTAL              1                                           1,000.00*



 152501  ADJUST GUARDRAIL



                                                                  LF    02    3          4,298.0            7.8206       33,613.00



                                                      UNIT TOTAL  LF          3         4,298.0*            7.8206       33,613.00*



                                         ITEM CODE 152501  TOTAL              3                                          33,613.00*



 152604  MODIFY INLET



                                                                  EA    04    1              2.0        2,000.0000        4,000.00



                                                      UNIT TOTAL  EA          1             2.0*        2,000.0000        4,000.00*



                                         ITEM CODE 152604  TOTAL              1                                           4,000.00*



 152641  MODIFY SIGN STRUCTURE



                                                                  EA    11    2              8.0        2,937.5000       23,500.00



                                                      UNIT TOTAL  EA          2             8.0*        2,937.5000       23,500.00*



                                         ITEM CODE 152641  TOTAL              2                                          23,500.00*



 153103  COLD PLANE ASPHALT CONCRETE PAVEMENT



                                                                  SQYD  01    1            170.0           40.0000        6,800.00

                                                                  SQYD  02    6         96,610.0            2.3129      223,450.00

                                                                  SQYD  03    6        125,845.0            3.3318      419,285.00

                                                                  SQYD  04    3         84,950.0            5.1383      436,500.00

                                                                  SQYD  05    4         11,620.0            8.1005       94,128.00

                                                                  SQYD  06    3         42,790.0            2.2991       98,379.00

                                                                  SQYD  07    1        132,000.0            1.7000      224,400.00

                                                                  SQYD  08    2         28,360.0            5.0987      144,600.00

                                                                  SQYD  10    2         51,430.0            5.5120      283,480.00

                                                                  SQYD  11    5        103,913.0            3.2848      341,331.00

                                                                  SQYD  12    1          2,920.0            3.4000        9,928.00



                                                      UNIT TOTAL  SQYD       34       680,608.0*            3.3533    2,282,281.00*



                                         ITEM CODE 153103  TOTAL             34                                       2,282,281.00*



 153120  REMOVE CONCRETE (LF)



                                                                  LF    04    1          1,620.0            9.0000       14,580.00

                                                                  LF    06    1             27.0           15.0000          405.00
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         REMOVE CONCRETE (LF)



                                                                  LF    11    1             20.0          107.2000        2,144.00



                                                      UNIT TOTAL  LF          3         1,667.0*           10.2753       17,129.00*



                                         ITEM CODE 153120  TOTAL              3                                          17,129.00*



 153121  REMOVE CONCRETE (CY)



                                                                  CY    01    2             86.6          139.7229       12,100.00

                                                                  CY    02    1             48.0          150.0000        7,200.00

                                                                  CY    03    1              2.2          500.0000        1,100.00

                                                                  CY    04    8            958.6          215.0721      206,168.10

                                                                  CY    05    3             86.0          245.3721       21,102.00

                                                                  CY    06    6            335.0          190.4627       63,805.00

                                                                  CY    07    5            360.0          192.1992       69,191.70

                                                                  CY    09    2          2,107.0          113.2761      238,672.70

                                                                  CY    10    1            120.0          260.0000       31,200.00

                                                                  CY    11    8          1,137.6          148.3178      168,726.28

                                                                  CY    12    7          2,300.0          257.9617      593,312.00



                                                      UNIT TOTAL  CY         44         7,541.0*          187.3197    1,412,577.78*



                                         ITEM CODE 153121  TOTAL             44                                       1,412,577.78*



 153122  REMOVE CONCRETE (LS)



                                                                  LS    12    1                                          13,800.00



                                                      UNIT TOTAL  LS          1                                          13,800.00



                                         ITEM CODE 153122  TOTAL              1                                          13,800.00*



 153123  REMOVE CONCRETE (SQYD)



                                                                  SQYD  02    1            750.0           50.0000       37,500.00

                                                                  SQYD  04    1             47.0          100.0000        4,700.00

                                                                  SQYD  06    1            110.0           30.0000        3,300.00

                                                                  SQYD  08    1          2,230.0           25.0000       55,750.00

                                                                  SQYD  09    1          1,230.0           87.0000      107,010.00



                                                      UNIT TOTAL  SQYD        5         4,367.0*           47.6895      208,260.00*



                                         ITEM CODE 153123  TOTAL              5                                         208,260.00*



 153130  REMOVE CONCRETE CURB (LF)
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 153130  REMOVE CONCRETE CURB (LF)



                                                                  LF    04    1          4,850.0            5.0000       24,250.00

                                                                  LF    06    1            750.0           15.0000       11,250.00



                                                      UNIT TOTAL  LF          2         5,600.0*            6.3393       35,500.00*



                                         ITEM CODE 153130  TOTAL              2                                          35,500.00*



 153140  REMOVE CONCRETE SIDEWALK (SQYD)



                                                                  SQYD  04    1            240.0           10.0000        2,400.00

                                                                  SQYD  06    1            420.0           25.0000       10,500.00



                                                      UNIT TOTAL  SQYD        2           660.0*           19.5455       12,900.00*



                                         ITEM CODE 153140  TOTAL              2                                          12,900.00*



 153213  REMOVE CONCRETE (STRUCTURE)



                                                                  CY    01    1             46.0          800.0000       36,800.00

                                                                  CY    07    1             24.0           50.0000        1,200.00



                                                      UNIT TOTAL  CY          2            70.0*          542.8571       38,000.00*



                                         ITEM CODE 153213  TOTAL              2                                          38,000.00*



 153215  REMOVE CONCRETE (CURB AND GUTTER)



                                                                  LF    04    1          1,660.0           10.0000       16,600.00



                                                      UNIT TOTAL  LF          1         1,660.0*           10.0000       16,600.00*



                                         ITEM CODE 153215  TOTAL              1                                          16,600.00*



 153221  REMOVE CONCRETE BARRIER



                                                                  LF    04    1          8,240.0           15.0000      123,600.00

                                                                  LF    06    1            720.0           25.0000       18,000.00



                                                      UNIT TOTAL  LF          2         8,960.0*           15.8036      141,600.00*



                                         ITEM CODE 153221  TOTAL              2                                         141,600.00*



 153223  REMOVE UNSOUND CONCRETE



                                                                  CF    02    1            144.0          100.0000       14,400.00

                                                                  CF    03    1            104.0           60.0000        6,240.00
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TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         REMOVE UNSOUND CONCRETE



                                                                  CF    04    2            319.0           59.8746       19,100.00

                                                                  CF    07    2             10.0          263.2500        2,632.50

                                                                  CF    10    1            129.0           35.0000        4,515.00

                                                                  CF    11    1              2.0          900.0000        1,800.00



                                                      UNIT TOTAL  CF          8           708.0*           68.7677       48,687.50*



                                         ITEM CODE 153223  TOTAL              8                                          48,687.50*



 153224  POLYESTER CONCRETE EXPANSION DAM



                                                                  CF    07    2             89.0          472.3708       42,041.00



                                                      UNIT TOTAL  CF          2            89.0*          472.3708       42,041.00*



                                         ITEM CODE 153224  TOTAL              2                                          42,041.00*



 153225  PREPARE CONCRETE BRIDGE DECK SURFACE



                                                                  SQFT  02    1         15,015.0            1.0000       15,015.00

                                                                  SQFT  03    1         44,697.0             .1500        6,704.55

                                                                  SQFT  04    2         57,397.0             .3580       20,548.65

                                                                  SQFT  07    2        399,419.0             .1936       77,343.80

                                                                  SQFT  10    1         60,575.0             .2000       12,115.00



                                                      UNIT TOTAL  SQFT        7       577,103.0*             .2283      131,727.00*



                                         ITEM CODE 153225  TOTAL              7                                         131,727.00*



 153227  FURNISH POLYESTER CONCRETE OVERLAY



                                                                  CF    02    1          1,252.0          110.0000      137,720.00

                                                                  CF    03    1          1,760.0           72.0000      126,720.00

                                                                  CF    04    1            320.0           97.0000       31,040.00

                                                                  CF    07    1             50.0          136.0000        6,800.00

                                                                  CF    10    1          5,156.0           77.0000      397,012.00



                                                      UNIT TOTAL  CF          5         8,538.0*           81.9035      699,292.00*



                                         ITEM CODE 153227  TOTAL              5                                         699,292.00*



 153228  PLACE POLYESTER CONCRETE OVERLAY



                                                                  SQFT  02    1         15,015.0            5.0000       75,075.00

                                                                  SQFT  03    1         23,895.0            3.7500       89,606.25

                                                                  SQFT  04    1          3,840.0            5.2000       19,968.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         PLACE POLYESTER CONCRETE OVERLAY



                                                                  SQFT  07    1            396.0           32.6000       12,909.60

                                                                  SQFT  10    1         51,560.0            1.7000       87,652.00



                                                      UNIT TOTAL  SQFT        5        94,706.0*            3.0115      285,210.85*



                                         ITEM CODE 153228  TOTAL              5                                         285,210.85*



 153229  REMOVE CONCRETE BARRIER (TYPE K)



                                                                  LF    04    1          4,360.0            6.5000       28,340.00



                                                      UNIT TOTAL  LF          1         4,360.0*            6.5000       28,340.00*



                                         ITEM CODE 153229  TOTAL              1                                          28,340.00*



 153233  TREAT BRIDGE DECK



                                                                  SQFT  03    1         20,802.0             .7500       15,601.50

                                                                  SQFT  04    2         53,557.0             .6275       33,604.65

                                                                  SQFT  07    2        399,023.0             .2627      104,835.75

                                                                  SQFT  10    1          9,000.0             .3500        3,150.00



                                                      UNIT TOTAL  SQFT        6       482,382.0*             .3259      157,191.90*



                                         ITEM CODE 153233  TOTAL              6                                         157,191.90*



 153234  FURNISH BRIDGE DECK TREATMENT MATERIAL



                                                                  GAL   03    1            232.0           54.0000       12,528.00

                                                                  GAL   04    2            634.0           62.9148       39,888.00

                                                                  GAL   07    2          5,128.0           51.4469      263,819.90

                                                                  GAL   10    1            100.0           13.6500        1,365.00



                                                      UNIT TOTAL  GAL         6         6,094.0*           52.1170      317,600.90*



                                         ITEM CODE 153234  TOTAL              6                                         317,600.90*



 153240  REMOVE CONCRETE

         (CURB, GUTTER, AND SIDEWALK) (CY)

                                                                  CY    04    1            130.0          150.0000       19,500.00



                                                      UNIT TOTAL  CY          1           130.0*          150.0000       19,500.00*



                                         ITEM CODE 153240  TOTAL              1                                          19,500.00*



 153247  REMOVE CONCRETE (MISCELLANEOUS) (CY)
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 153247  REMOVE CONCRETE (MISCELLANEOUS) (CY)



                                                                  CY    03    1            580.0          250.0000      145,000.00

                                                                  CY    04    3             90.0        1,593.6667      143,430.00

                                                                  CY    07    1              5.0          310.0000        1,550.00

                                                                  CY    08    4             54.3          212.5230       11,540.00

                                                                  CY    12    4            817.0          199.6634      163,125.00



                                                      UNIT TOTAL  CY         13         1,546.3*          300.4883      464,645.00*



                                         ITEM CODE 153247  TOTAL             13                                         464,645.00*



 153248  REMOVE CONCRETE (MISCELLANEOUS) (SQFT)



                                                                  SQFT  02    1          1,640.0            1.7000        2,788.00

                                                                  SQFT  03    1            200.0            4.5000          900.00

                                                                  SQFT  04    2          3,160.0            9.1500       28,914.00

                                                                  SQFT  05    1             39.0           22.7400          886.86

                                                                  SQFT  07    1         19,600.0            3.0000       58,800.00

                                                                  SQFT  08    1         16,200.0            2.0000       32,400.00

                                                                  SQFT  09    1            650.0           10.0000        6,500.00



                                                      UNIT TOTAL  SQFT        8        41,489.0*            3.1620      131,188.86*



                                         ITEM CODE 153248  TOTAL              8                                         131,188.86*



 155003  CAP INLET



                                                                  EA    08    1              1.0        1,800.0000        1,800.00



                                                      UNIT TOTAL  EA          1             1.0*        1,800.0000        1,800.00*



                                         ITEM CODE 155003  TOTAL              1                                           1,800.00*



 155231  CULVERT SLURRY-CEMENT BACKFILL



                                                                  CY    04    1            150.0          200.0000       30,000.00

                                                                  CY    11    2            291.0          192.5258       56,025.00



                                                      UNIT TOTAL  CY          3           441.0*          195.0680       86,025.00*



                                         ITEM CODE 155231  TOTAL              3                                          86,025.00*



 155232  SAND BACKFILL



                                                                  CY    04    1             27.0          500.0000       13,500.00

                                                                  CY    06    3            354.0           29.7175       10,520.00

                                                                  CY    11    1             28.0          250.0000        7,000.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  CY          5           409.0*           75.8435       31,020.00*



                                         ITEM CODE 155232  TOTAL              5                                          31,020.00*



 156535  REMOVE BOX CULVERT



                                                                  EA    01    1              1.0       26,650.0000       26,650.00



                                                      UNIT TOTAL  EA          1             1.0*       26,650.0000       26,650.00*



                                         ITEM CODE 156535  TOTAL              1                                          26,650.00*



 156585  REMOVE CRASH CUSHION



                                                                  EA    01    1             29.0        2,250.0000       65,250.00



                                                      UNIT TOTAL  EA          1            29.0*        2,250.0000       65,250.00*



                                         ITEM CODE 156585  TOTAL              1                                          65,250.00*



 156590  REMOVE CRASH CUSHION (SAND FILLED)



                                                                  EA    01    1              7.0        1,200.0000        8,400.00

                                                                  EA    04    1             98.0          100.0000        9,800.00



                                                      UNIT TOTAL  EA          2           105.0*          173.3333       18,200.00*



                                         ITEM CODE 156590  TOTAL              2                                          18,200.00*



 157550  BRIDGE REMOVAL



                                                                  LS    06    1                                         125,000.00



                                                      UNIT TOTAL  LS          1                                         125,000.00



                                         ITEM CODE 157550  TOTAL              1                                         125,000.00*



 157551  BRIDGE REMOVAL, LOCATION A



                                                                  LS    06    1                                         191,000.00



                                                      UNIT TOTAL  LS          1                                         191,000.00



                                         ITEM CODE 157551  TOTAL              1                                         191,000.00*



 157552  BRIDGE REMOVAL, LOCATION B



                                                                  LS    06    1                                          82,000.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  LS          1                                          82,000.00



                                         ITEM CODE 157552  TOTAL              1                                          82,000.00*



 157560  BRIDGE REMOVAL (PORTION)



                                                                  LS    03    1                                           6,000.00

                                                                  LS    04    2                                         290,000.00

                                                                  LS    06    1                                          35,000.00

                                                                  LS    07    1                                          15,350.00

                                                                  LS    10    2                                          59,436.00

                                                                  LS    11    1                                           5,000.00



                                                      UNIT TOTAL  LS          8                                         410,786.00



                                         ITEM CODE 157560  TOTAL              8                                         410,786.00*



 157561  BRIDGE REMOVAL (PORTION), LOCATION A



                                                                  LS    02    1                                          55,500.00

                                                                  LS    11    1                                         100,000.00



                                                      UNIT TOTAL  LS          2                                         155,500.00



                                         ITEM CODE 157561  TOTAL              2                                         155,500.00*



 157562  BRIDGE REMOVAL (PORTION), LOCATION B



                                                                  LS    02    1                                          55,500.00

                                                                  LS    11    1                                          25,000.00



                                                      UNIT TOTAL  LS          2                                          80,500.00



                                         ITEM CODE 157562  TOTAL              2                                          80,500.00*



 157563  BRIDGE REMOVAL (PORTION), LOCATION C



                                                                  LS    02    1                                          62,000.00



                                                      UNIT TOTAL  LS          1                                          62,000.00



                                         ITEM CODE 157563  TOTAL              1                                          62,000.00*



 160102  CLEARING AND GRUBBING (LS)



                                                                  LS    01    2                                          41,720.00

                                                                  LS    02    2                                         110,000.00

                                                                  LS    03    2                                          69,500.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         CLEARING AND GRUBBING (LS)



                                                                  LS    04    7                                         424,700.00

                                                                  LS    05    1                                          92,270.00

                                                                  LS    06    3                                       1,120,000.00

                                                                  LS    07    1                                          97,000.00

                                                                  LS    08    3                                          50,550.00

                                                                  LS    10    1                                          30,000.00

                                                                  LS    11    4                                         260,000.00



                                                      UNIT TOTAL  LS         26                                       2,295,740.00



                                         ITEM CODE 160102  TOTAL             26                                       2,295,740.00*



 160110  TEMPORARY HIGH-VISIBILITY FENCE



                                                                  LF    01    9          7,000.0            6.1088       42,761.50

                                                                  LF    02    6         13,322.0            4.6066       61,368.50

                                                                  LF    03    4          9,760.0            2.7649       26,985.80

                                                                  LF    04   14         50,170.0            3.9080      196,062.00

                                                                  LF    05    6          5,940.0            6.6285       39,373.00

                                                                  LF    06    6          6,740.0           12.3230       83,056.80

                                                                  LF    07    1            500.0            3.2000        1,600.00

                                                                  LF    08    4          4,680.0            6.1258       28,668.80

                                                                  LF    09    4         15,190.0            2.8191       42,822.00

                                                                  LF    10    3            980.0            6.8265        6,690.00

                                                                  LF    11    4         90,030.0           10.0083      901,050.00

                                                                  LF    12    1            300.0           12.5000        3,750.00



                                                      UNIT TOTAL  LF         62       204,612.0*            7.0093    1,434,188.40*



                                         ITEM CODE 160110  TOTAL             62                                       1,434,188.40*



 170101  DEVELOP WATER SUPPLY



                                                                  LS    01    1                                             500.00

                                                                  LS    02    2                                          20,700.00

                                                                  LS    03    1                                          19,000.00

                                                                  LS    04    2                                          20,000.00

                                                                  LS    06    2                                         275,000.00

                                                                  LS    08    2                                         152,500.00

                                                                  LS    11    3                                         348,000.00



                                                      UNIT TOTAL  LS         13                                         835,700.00



                                         ITEM CODE 170101  TOTAL             13                                         835,700.00*



 170103  CLEARING AND GRUBBING (LS)
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 170103  CLEARING AND GRUBBING (LS)



                                                                  LS    01    9                                         234,977.00

                                                                  LS    02    9                                         335,100.00

                                                                  LS    03    8                                         893,310.00

                                                                  LS    04   34                                       1,543,275.50

                                                                  LS    05    7                                         332,160.86

                                                                  LS    06   14                                       1,675,832.47

                                                                  LS    07   14                                         412,950.00

                                                                  LS    08    9                                         436,105.70

                                                                  LS    09    4                                         228,500.00

                                                                  LS    10    7                                         135,170.00

                                                                  LS    11    7                                         247,700.00

                                                                  LS    12    7                                         128,160.00



                                                      UNIT TOTAL  LS        129                                       6,603,241.53



                                         ITEM CODE 170103  TOTAL            129                                       6,603,241.53*



 170105  CLEARING AND GRUBBING (ACRE)



                                                                  ACRE  11    1            116.0       38,500.0000    4,466,000.00



                                                      UNIT TOTAL  ACRE        1           116.0*       38,500.0000    4,466,000.00*



                                         ITEM CODE 170105  TOTAL              1                                       4,466,000.00*



 180105  DUST SUPPRESSANT



                                                                  SQYD  05    1          4,100.0            4.0000       16,400.00

                                                                  SQYD  06    1         55,000.0             .1500        8,250.00

                                                                  SQYD  11    1         23,600.0             .6900       16,284.00



                                                      UNIT TOTAL  SQYD        3        82,700.0*             .4950       40,934.00*



                                         ITEM CODE 180105  TOTAL              3                                          40,934.00*



 180106  DUST PALLIATIVE



                                                                  LS    02    3                                           8,800.00

                                                                  LS    04    3                                          17,765.00

                                                                  LS    05    1                                          22,701.39

                                                                  LS    06    6                                         198,813.58

                                                                  LS    08    3                                         629,645.00

                                                                  LS    10    1                                          46,000.00

                                                                  LS    11    5                                         247,501.00



                                                      UNIT TOTAL  LS         22                                       1,171,225.97
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                                         ITEM CODE 180106  TOTAL             22                                       1,171,225.97*



 190101  ROADWAY EXCAVATION



                                                                  CY    01    7         13,215.4           47.1704      623,376.20

                                                                  CY    02   17        269,395.0           19.0424    5,129,918.00

                                                                  CY    03    9         49,160.0           48.2826    2,373,574.00

                                                                  CY    04   29        200,596.0           32.5342    6,526,235.00

                                                                  CY    05    5         11,450.0           55.0206      629,985.80

                                                                  CY    06   19      1,495,154.0           10.7452   16,065,698.65

                                                                  CY    07   15        273,455.3           35.8683    9,808,370.20

                                                                  CY    08   13      1,131,637.0            8.9124   10,085,573.36

                                                                  CY    09    6         25,360.0           33.5759      851,484.00

                                                                  CY    10   10         59,013.0           34.4974    2,035,794.00

                                                                  CY    11   11        447,259.0           15.1272    6,765,784.80

                                                                  CY    12    6          2,668.0          172.4397      460,069.00



                                                      UNIT TOTAL  CY        147     3,978,362.7*           15.4224   61,355,863.01*



                                         ITEM CODE 190101  TOTAL            147                                      61,355,863.01*



 190105  ROADWAY EXCAVATION (TYPE Z-2)

         (AERIALLY DEPOSITED LEAD)

                                                                  CY    03    2          6,940.0          197.0086    1,367,240.00

                                                                  CY    04    8          8,192.0          301.1151    2,466,735.00

                                                                  CY    05    3            552.0          348.3514      192,290.00

                                                                  CY    06    2          3,290.0          181.6109      597,500.00

                                                                  CY    07    9          4,019.0          182.1050      731,880.00

                                                                  CY    08    2          1,710.0          154.5614      264,300.00

                                                                  CY    11    7          9,370.0          169.1803    1,585,219.60

                                                                  CY    12    4             28.0        1,139.6071       31,909.00



                                                      UNIT TOTAL  CY         37        34,101.0*          212.2247    7,237,073.60*



                                         ITEM CODE 190105  TOTAL             37                                       7,237,073.60*



 190106  ROADWAY EXCAVATION (TYPE Z-3)

         (AERIALLY DEPOSITED LEAD)

                                                                  CY    04    1            290.0          344.0000       99,760.00

                                                                  CY    07    1          1,040.0          380.0000      395,200.00



                                                      UNIT TOTAL  CY          2         1,330.0*          372.1504      494,960.00*



                                         ITEM CODE 190106  TOTAL              2                                         494,960.00*



 190107  ROADWAY EXCAVATION (TYPE Y-1)

         (AERIALLY DEPOSITED LEAD)

                                                                  CY    04    1          8,000.0           22.2000      177,600.00
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         ROADWAY EXCAVATION (TYPE Y-1)

         (AERIALLY DEPOSITED LEAD)

                                                                  CY    05    1            340.0          180.0000       61,200.00

                                                                  CY    07    1          7,240.0            6.0000       43,440.00

                                                                  CY    12    2             12.0          650.0000        7,800.00



                                                      UNIT TOTAL  CY          5        15,592.0*           18.6018      290,040.00*



                                         ITEM CODE 190107  TOTAL              5                                         290,040.00*



 190109  ROADWAY EXCAVATION

         (NATURALLY OCCURRING ASBESTOS)

                                                                  CY    04    2          4,130.0          210.6053      869,800.00

                                                                  CY    10    1            140.0           90.0000       12,600.00



                                                      UNIT TOTAL  CY          3         4,270.0*          206.6511      882,400.00*



                                         ITEM CODE 190109  TOTAL              3                                         882,400.00*



 190130  ROADWAY EXCAVATION (SLIDE REMOVAL)



                                                                  CY    07    1             90.0           41.0000        3,690.00



                                                      UNIT TOTAL  CY          1            90.0*           41.0000        3,690.00*



                                         ITEM CODE 190130  TOTAL              1                                           3,690.00*



 190136  ROADWAY EXCAVATION (DETOUR)



                                                                  CY    02    1            280.0           50.0000       14,000.00



                                                      UNIT TOTAL  CY          1           280.0*           50.0000       14,000.00*



                                         ITEM CODE 190136  TOTAL              1                                          14,000.00*



 190138  ROADWAY EXCAVATION (DETOUR REMOVAL)



                                                                  CY    02    1          1,730.0           28.0000       48,440.00

                                                                  CY    06    1          5,730.0            9.0000       51,570.00



                                                      UNIT TOTAL  CY          2         7,460.0*           13.4062      100,010.00*



                                         ITEM CODE 190138  TOTAL              2                                         100,010.00*



 190139  ROADWAY EXCAVATION (UNSUITABLE MATERIAL)



                                                                  CY    07    1          7,360.0           32.8400      241,702.40



                                                      UNIT TOTAL  CY          1         7,360.0*           32.8400      241,702.40*
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 190139  TOTAL              1                                         241,702.40*



 190151  CHANNEL EXCAVATION



                                                                  CY    01    1            102.0          200.0000       20,400.00



                                                      UNIT TOTAL  CY          1           102.0*          200.0000       20,400.00*



                                         ITEM CODE 190151  TOTAL              1                                          20,400.00*



 190185  SHOULDER BACKING



                                                                  TON   01    7          1,123.0           70.5833       79,265.00

                                                                  TON   02   20         47,181.0           32.6554    1,540,715.00

                                                                  TON   03    9          9,820.0           36.3829      357,280.00

                                                                  TON   04    6         63,815.0           19.0708    1,217,000.00

                                                                  TON   05    6          3,100.0           68.9174      213,644.00

                                                                  TON   06   15         42,920.0           31.7480    1,362,623.80

                                                                  TON   07    1            100.0          195.0000       19,500.00

                                                                  TON   08    3          8,880.0           39.0743      346,980.00

                                                                  TON   09    1          3,380.0           62.0000      209,560.00

                                                                  TON   10   12         54,750.0           17.9543      982,998.40

                                                                  TON   11    3          5,750.0           77.3426      444,720.00

                                                                  TON   12    1             90.0           20.0000        1,800.00



                                                      UNIT TOTAL  TON        84       240,909.0*           28.1272    6,776,086.20*



                                         ITEM CODE 190185  TOTAL             84                                       6,776,086.20*



 192001  STRUCTURE EXCAVATION



                                                                  CY    01    2             51.0          195.1961        9,955.00

                                                                  CY    08    2            126.0          247.2222       31,150.00

                                                                  CY    10    1            700.0          300.0000      210,000.00

                                                                  CY    11    2            675.0           37.6178       25,392.00



                                                      UNIT TOTAL  CY          7         1,552.0*          178.1553      276,497.00*



                                         ITEM CODE 192001  TOTAL              7                                         276,497.00*



 192003  STRUCTURE EXCAVATION (BRIDGE)



                                                                  CY    01    3          2,173.0          167.7128      364,440.00

                                                                  CY    02    6          2,905.0          124.8589      362,715.00

                                                                  CY    03    1          1,023.0           50.0000       51,150.00

                                                                  CY    04    3          1,596.3          160.4851      256,182.30

                                                                  CY    06    4          3,493.0           71.9022      251,154.53

                                                                  CY    08    3         11,357.0           29.8978      339,549.34
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         STRUCTURE EXCAVATION (BRIDGE)



                                                                  CY    11    1             14.0          426.0000        5,964.00



                                                      UNIT TOTAL  CY         21        22,561.3*           72.2988    1,631,155.17*



                                         ITEM CODE 192003  TOTAL             21                                       1,631,155.17*



 192008  STRUCTURE EXCAVATION (TYPE A)



                                                                  CY    02    1            366.0          150.0000       54,900.00

                                                                  CY    06    1          8,152.0          140.0000    1,141,280.00

                                                                  CY    11    1            174.0        1,315.0000      228,810.00



                                                      UNIT TOTAL  CY          3         8,692.0*          163.9427    1,424,990.00*



                                         ITEM CODE 192008  TOTAL              3                                       1,424,990.00*



 192020  STRUCTURE EXCAVATION (TYPE D)



                                                                  CY    02    2            758.0          453.4037      343,680.00

                                                                  CY    03    1             25.0          250.0000        6,250.00

                                                                  CY    04    1              7.0          244.6500        1,712.55

                                                                  CY    12    2            309.0          134.2330       41,478.00



                                                      UNIT TOTAL  CY          6         1,099.0*          357.7075      393,120.55*



                                         ITEM CODE 192020  TOTAL              6                                         393,120.55*



 192023  STRUCTURE EXCAVATION (TYPE H)



                                                                  CY    04    1          3,050.0          275.0000      838,750.00



                                                      UNIT TOTAL  CY          1         3,050.0*          275.0000      838,750.00*



                                         ITEM CODE 192023  TOTAL              1                                         838,750.00*



 192025  STRUCTURE EXCAVATION (CULVERT)



                                                                  CY    01    1             39.0          340.0000       13,260.00

                                                                  CY    08    2          3,910.2           14.2091       55,560.54



                                                      UNIT TOTAL  CY          3         3,949.2*           17.4265       68,820.54*



                                         ITEM CODE 192025  TOTAL              3                                          68,820.54*



 192026  STRUCTURE EXCAVATION (PUMPING PLANT)
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 192026  STRUCTURE EXCAVATION (PUMPING PLANT)



                                                                  CY    06    1          2,423.0           45.0000      109,035.00



                                                      UNIT TOTAL  CY          1         2,423.0*           45.0000      109,035.00*



                                         ITEM CODE 192026  TOTAL              1                                         109,035.00*



 192027  STRUCTURE BACKFILL (PUMPING PLANT)



                                                                  CY    06    1          1,297.0          100.0000      129,700.00



                                                      UNIT TOTAL  CY          1         1,297.0*          100.0000      129,700.00*



                                         ITEM CODE 192027  TOTAL              1                                         129,700.00*



 192032  STRUCTURE EXCAVATION

         (ROCK SLOPE PROTECTION)

                                                                  CY    08    2          1,445.0           55.9242       80,810.45



                                                      UNIT TOTAL  CY          2         1,445.0*           55.9242       80,810.45*



                                         ITEM CODE 192032  TOTAL              2                                          80,810.45*



 192037  STRUCTURE EXCAVATION (RETAINING WALL)



                                                                  CY    02    1          1,288.0           40.0000       51,520.00

                                                                  CY    03    2          4,300.0           37.8015      162,546.38

                                                                  CY    04    2          6,135.0           56.0141      343,646.25

                                                                  CY    06    1            510.0           18.0000        9,180.00

                                                                  CY    07    3          7,486.0           42.0946      315,120.00

                                                                  CY    09    1            823.0           66.7100       54,902.33

                                                                  CY    11    1          1,069.0           65.0000       69,485.00



                                                      UNIT TOTAL  CY         11        21,611.0*           46.5689    1,006,399.96*



                                         ITEM CODE 192037  TOTAL             11                                       1,006,399.96*



 192049  STRUCTURE EXCAVATION (SOLDIER PILE WALL)



                                                                  CY    01    3          1,010.0           63.8861       64,525.00

                                                                  CY    03    1            121.0          326.6200       39,521.02

                                                                  CY    04    6          4,256.0           92.2133      392,460.00

                                                                  CY    07    1            118.0          170.0000       20,060.00



                                                      UNIT TOTAL  CY         11         5,505.0*           93.8358      516,566.02*



                                         ITEM CODE 192049  TOTAL             11                                         516,566.02*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)
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 192053  STRUCTURE EXCAVATION (TYPE Z-2)

         (AERIALLY DEPOSITED LEAD)

                                                                  CY    02    1            107.0          400.0000       42,800.00

                                                                  CY    07    1             33.0          200.0000        6,600.00

                                                                  CY    11    1          2,060.0          135.0000      278,100.00



                                                      UNIT TOTAL  CY          3         2,200.0*          148.8636      327,500.00*



                                         ITEM CODE 192053  TOTAL              3                                         327,500.00*



 192054  STRUCTURE EXCAVATION (TYPE Z-3)

         (AERIALLY DEPOSITED LEAD)

                                                                  CY    07    1             56.0          235.0000       13,160.00



                                                      UNIT TOTAL  CY          1            56.0*          235.0000       13,160.00*



                                         ITEM CODE 192054  TOTAL              1                                          13,160.00*



 192055  STRUCTURE EXCAVATION (SOIL NAIL WALL)



                                                                  CY    04    1          7,481.0           57.4500      429,783.45

                                                                  CY    07    1            260.0            7.0000        1,820.00



                                                      UNIT TOTAL  CY          2         7,741.0*           55.7555      431,603.45*



                                         ITEM CODE 192055  TOTAL              2                                         431,603.45*



 192060  STRUCTURE EXCAVATION (GROUND ANCHOR

         WALL)

                                                                  CY    04    1            225.0           68.3500       15,378.75

                                                                  CY    07    1            700.0            7.0000        4,900.00



                                                      UNIT TOTAL  CY          2           925.0*           21.9230       20,278.75*



                                         ITEM CODE 192060  TOTAL              2                                          20,278.75*



 192502  SAND BEDDING



                                                                  CY    04    1              5.0          180.0000          900.00

                                                                  CY    10    1              9.0           90.0000          810.00



                                                      UNIT TOTAL  CY          2            14.0*          122.1429        1,710.00*



                                         ITEM CODE 192502  TOTAL              2                                           1,710.00*



 193001  STRUCTURE BACKFILL



                                                                  CY    01    2             66.0          809.3636       53,418.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         STRUCTURE BACKFILL



                                                                  CY    08    2             78.0          279.4872       21,800.00

                                                                  CY    11    2            449.0           80.6058       36,192.02



                                                      UNIT TOTAL  CY          6           593.0*          187.8752      111,410.02*



                                         ITEM CODE 193001  TOTAL              6                                         111,410.02*



 193003  STRUCTURE BACKFILL (BRIDGE)



                                                                  CY    01    1             95.0          160.0000       15,200.00

                                                                  CY    02    6          2,234.0          162.9190      363,961.00

                                                                  CY    03    1            820.0           60.0000       49,200.00

                                                                  CY    04    3            997.2          127.8876      127,529.50

                                                                  CY    06    4          6,039.0           68.7336      415,082.25

                                                                  CY    08    2         10,918.0           28.3792      309,843.96

                                                                  CY    11    1            120.0          112.0000       13,440.00



                                                      UNIT TOTAL  CY         18        21,223.2*           60.9831    1,294,256.71*



                                         ITEM CODE 193003  TOTAL             18                                       1,294,256.71*



 193004  STRUCTURE BACKFILL (CULVERT)



                                                                  CY    08    2          7,833.0           56.8971      445,675.10



                                                      UNIT TOTAL  CY          2         7,833.0*           56.8971      445,675.10*



                                         ITEM CODE 193004  TOTAL              2                                         445,675.10*



 193006  STRUCTURE BACKFILL (SLURRY CEMENT)



                                                                  CY    02    1             90.0          160.0000       14,400.00

                                                                  CY    04    4            327.2          138.2152       45,224.00

                                                                  CY    08    2            295.0          106.8644       31,525.00

                                                                  CY    10    1              6.0          500.0000        3,000.00

                                                                  CY    12    1            265.0          300.0000       79,500.00



                                                      UNIT TOTAL  CY          9           983.2*          176.6162      173,649.00*



                                         ITEM CODE 193006  TOTAL              9                                         173,649.00*



 193013  STRUCTURE BACKFILL (RETAINING WALL)



                                                                  CY    02    1          1,029.0           65.0000       66,885.00

                                                                  CY    03    2          3,914.0           92.1952      360,852.00

                                                                  CY    04    3          7,698.0           58.4922      450,272.75
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         STRUCTURE BACKFILL (RETAINING WALL)



                                                                  CY    06    1            580.0           78.0000       45,240.00

                                                                  CY    07    3          6,706.0           22.8477      153,216.50

                                                                  CY    09    1            623.0           85.9700       53,559.31

                                                                  CY    11    1          1,122.0           50.0000       56,100.00



                                                      UNIT TOTAL  CY         12        21,672.0*           54.7308    1,186,125.56*



                                         ITEM CODE 193013  TOTAL             12                                       1,186,125.56*



 193027  STRUCTURE BACKFILL (GROUND ANCHOR WALL)



                                                                  CY    04    1             17.0           58.0000          986.00

                                                                  CY    07    1             27.0            8.5000          229.50



                                                      UNIT TOTAL  CY          2            44.0*           27.6250        1,215.50*



                                         ITEM CODE 193027  TOTAL              2                                           1,215.50*



 193028  STRUCTURE BACKFILL (SOIL NAIL WALL)



                                                                  CY    04    1            553.0           48.9000       27,041.70

                                                                  CY    07    1             19.0           51.0000          969.00



                                                      UNIT TOTAL  CY          2           572.0*           48.9698       28,010.70*



                                         ITEM CODE 193028  TOTAL              2                                          28,010.70*



 193029  STRUCTURE BACKFILL (SOLDIER PILE WALL)



                                                                  CY    01    2            246.0          124.3293       30,585.00

                                                                  CY    03    1            121.0          576.0000       69,696.00

                                                                  CY    04    6          1,206.0           78.2869       94,414.00

                                                                  CY    07    1             23.0          370.0000        8,510.00



                                                      UNIT TOTAL  CY         10         1,596.0*          127.3214      203,205.00*



                                         ITEM CODE 193029  TOTAL             10                                         203,205.00*



 193030  PERVIOUS BACKFILL MATERIAL



                                                                  CY    02    1             45.0          165.0000        7,425.00

                                                                  CY    04    1             87.0           55.0000        4,785.00

                                                                  CY    06    1            145.0           40.0000        5,800.00



                                                      UNIT TOTAL  CY          3           277.0*           65.0181       18,010.00*



                                         ITEM CODE 193030  TOTAL              3                                          18,010.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 193031  PERVIOUS BACKFILL MATERIAL (RETAINING

         WALL)

                                                                  CY    02    1             24.6          165.0000        4,059.00

                                                                  CY    03    2            309.0           94.8544       29,310.00

                                                                  CY    06    1              2.0          745.0000        1,490.00

                                                                  CY    07    1             54.0          100.0000        5,400.00

                                                                  CY    11    1             75.0          250.0000       18,750.00



                                                      UNIT TOTAL  CY          6           464.6*          127.0103       59,009.00*



                                         ITEM CODE 193031  TOTAL              6                                          59,009.00*



 193116  CONCRETE BACKFILL (SOLDIER PILE WALL)



                                                                  CY    01    2            862.0          242.8306      209,320.00

                                                                  CY    03    1            269.0          465.0000      125,085.00

                                                                  CY    04    6          2,877.0          351.0346    1,009,926.45

                                                                  CY    07    1             16.0          400.0000        6,400.00



                                                      UNIT TOTAL  CY         10         4,024.0*          335.6688    1,350,731.45*



                                         ITEM CODE 193116  TOTAL             10                                       1,350,731.45*



 193118  CONCRETE BACKFILL



                                                                  CY    03    1              9.0          588.0000        5,292.00



                                                      UNIT TOTAL  CY          1             9.0*          588.0000        5,292.00*



                                         ITEM CODE 193118  TOTAL              1                                           5,292.00*



 193119  LEAN CONCRETE BACKFILL



                                                                  CY    01    2            358.0          207.9609       74,450.00

                                                                  CY    03    1            123.0          377.0000       46,371.00

                                                                  CY    04    7          1,595.0          286.9599      457,701.00

                                                                  CY    07    1             15.0          280.0000        4,200.00



                                                      UNIT TOTAL  CY         11         2,091.0*          278.6810      582,722.00*



                                         ITEM CODE 193119  TOTAL             11                                         582,722.00*



 194001  DITCH EXCAVATION



                                                                  CY    01    3            173.0           93.3295       16,146.00

                                                                  CY    02    4          1,172.0           28.9966       33,984.00

                                                                  CY    03    2             26.0          148.3846        3,858.00

                                                                  CY    04    9          7,540.5           40.1591      302,819.50
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT
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         DITCH EXCAVATION



                                                                  CY    07    3            795.0           57.2327       45,500.00

                                                                  CY    09    1              9.0           85.0000          765.00



                                                      UNIT TOTAL  CY         22         9,715.5*           41.4876      403,072.50*



                                         ITEM CODE 194001  TOTAL             22                                         403,072.50*



 198010  IMPORTED BORROW (CY)



                                                                  CY    01    3            770.0           63.8182       49,140.00

                                                                  CY    02    4          5,080.0           48.0118      243,900.00

                                                                  CY    03    3          3,210.0           41.1028      131,940.00

                                                                  CY    04    9          3,442.0           63.3527      218,060.00

                                                                  CY    05    2            305.0           18.7541        5,720.00

                                                                  CY    06    6        809,401.0           11.5775    9,370,813.87

                                                                  CY    07    3          7,800.0           16.5477      129,072.00

                                                                  CY    08    3      2,187,642.0           11.9465   26,134,572.08

                                                                  CY    09    1          2,620.0           43.5000      113,970.00

                                                                  CY    10    2          5,510.0           29.5826      163,000.00

                                                                  CY    11    8         92,870.0           22.5952    2,098,420.80

                                                                  CY    12    2            400.0          162.5000       65,000.00



                                                      UNIT TOTAL  CY         46     3,119,050.0*           12.4152   38,723,608.75*



                                         ITEM CODE 198010  TOTAL             46                                      38,723,608.75*



 198011  IMPORTED BORROW (TON)



                                                                  TON   08    2          1,090.0           99.9450      108,940.00

                                                                  TON   11    1             27.0          230.0000        6,210.00



                                                      UNIT TOTAL  TON         3         1,117.0*          103.0886      115,150.00*



                                         ITEM CODE 198011  TOTAL              3                                         115,150.00*



 198050  EMBANKMENT



                                                                  CY    03    1         52,900.0            9.0000      476,100.00

                                                                  CY    07    1            470.0            6.4600        3,036.20



                                                      UNIT TOTAL  CY          2        53,370.0*            8.9776      479,136.20*



                                         ITEM CODE 198050  TOTAL              2                                         479,136.20*



 198206  SUBGRADE ENHANCEMENT GEOTEXTILE,

         CLASS A1
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 198206  SUBGRADE ENHANCEMENT GEOTEXTILE,

         CLASS A1

                                                                  SQYD  02    1            650.0            2.0000        1,300.00



                                                      UNIT TOTAL  SQYD        1           650.0*            2.0000        1,300.00*



                                         ITEM CODE 198206  TOTAL              1                                           1,300.00*



 198209  SUBGRADE ENHANCEMENT GEOTEXTILE,

         CLASS B2

                                                                  SQYD  01    1          3,750.0            3.0000       11,250.00

                                                                  SQYD  06    1            290.0           20.0000        5,800.00



                                                      UNIT TOTAL  SQYD        2         4,040.0*            4.2203       17,050.00*



                                         ITEM CODE 198209  TOTAL              2                                          17,050.00*



 198210  SUBGRADE ENHANCEMENT GEOTEXTILE,

         CLASS B3

                                                                  SQYD  10    1          7,430.0            2.4000       17,832.00



                                                      UNIT TOTAL  SQYD        1         7,430.0*            2.4000       17,832.00*



                                         ITEM CODE 198210  TOTAL              1                                          17,832.00*



 198215  SUBGRADE ENHANCEMENT GEOGRID



                                                                  SQYD  04    1         24,300.0            2.4000       58,320.00

                                                                  SQYD  09    1            300.0           21.4100        6,423.00

                                                                  SQYD  11    1         28,700.0            2.1000       60,270.00



                                                      UNIT TOTAL  SQYD        3        53,300.0*            2.3455      125,013.00*



                                         ITEM CODE 198215  TOTAL              3                                         125,013.00*



 198250  GEOSYNTHETIC REINFORCEMENT



                                                                  SQYD  07    1        515,000.0            1.8500      952,750.00



                                                      UNIT TOTAL  SQYD        1       515,000.0*            1.8500      952,750.00*



                                         ITEM CODE 198250  TOTAL              1                                         952,750.00*



 200002  ROADSIDE CLEARING



                                                                  LS    02    1                                          25,000.00

                                                                  LS    03    5                                         118,000.00

                                                                  LS    04   16                                         299,600.00
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         ROADSIDE CLEARING



                                                                  LS    05    2                                         125,000.00

                                                                  LS    06    4                                          97,469.00

                                                                  LS    07    8                                         146,003.81

                                                                  LS    08   10                                         209,247.26

                                                                  LS    11   12                                         186,154.00

                                                                  LS    12    5                                          96,500.00



                                                      UNIT TOTAL  LS         63                                       1,302,974.07



                                         ITEM CODE 200002  TOTAL             63                                       1,302,974.07*



 200052  PRUNE EXISTING PLANTS



                                                                  LS    04    2                                          32,000.00

                                                                  LS    06    2                                         130,000.00

                                                                  LS    08    4                                         142,500.00

                                                                  LS    10    2                                       2,509,500.00

                                                                  LS    11    1                                           5,000.00

                                                                  LS    12    1                                          28,000.00



                                                      UNIT TOTAL  LS         12                                       2,847,000.00



                                         ITEM CODE 200052  TOTAL             12                                       2,847,000.00*



 200114  ROCK BLANKET



                                                                  SQFT  03    1            760.0           23.0000       17,480.00

                                                                  SQFT  04    2          1,289.0           21.4624       27,665.00

                                                                  SQFT  06    4        106,440.0           15.8981    1,692,198.70

                                                                  SQFT  07    6        159,580.0           15.1851    2,423,238.80

                                                                  SQFT  08   12        240,731.0            8.9714    2,159,704.92

                                                                  SQFT  11    3          4,326.0           12.4595       53,900.00

                                                                  SQFT  12    4         97,230.0           16.2668    1,581,620.00



                                                      UNIT TOTAL  SQFT       32       610,356.0*           13.0347    7,955,807.42*

                                                                  SQYD  07    1             24.0          300.0000        7,200.00



                                                      UNIT TOTAL  SQYD        1            24.0*          300.0000        7,200.00*



                                         ITEM CODE 200114  TOTAL             33                                       7,963,007.42*



 200122  WEED GERMINATION



                                                                  SQYD  04    2          1,333.0            5.6189        7,490.00

                                                                  SQYD  11    7         69,740.0             .4687       32,684.70

                                                                  SQYD  12    3         11,700.0            1.4350       16,789.50
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                                                      UNIT TOTAL  SQYD       12        82,773.0*             .6882       56,964.20*



                                         ITEM CODE 200122  TOTAL             12                                          56,964.20*



 200123  CULTIVATION



                                                                  SQYD  04    3          1,423.0           14.6662       20,870.00

                                                                  SQYD  06    1          1,380.0            6.6300        9,149.40

                                                                  SQYD  11    1            500.0            9.9000        4,950.00



                                                      UNIT TOTAL  SQYD        5         3,303.0*           10.5872       34,969.40*



                                         ITEM CODE 200123  TOTAL              5                                          34,969.40*



 202004  IRON SULFATE (LB)



                                                                  LB    07    1             20.0           21.0000          420.00

                                                                  LB    08    2             90.0            5.8889          530.00

                                                                  LB    11    6          1,642.0            3.9962        6,561.75



                                                      UNIT TOTAL  LB          9         1,752.0*            4.2875        7,511.75*



                                         ITEM CODE 202004  TOTAL              9                                           7,511.75*



 202006  SOIL AMENDMENT



                                                                  CY    02    1              2.0          126.0000          252.00

                                                                  CY    03    2             31.6          118.8861        3,756.80

                                                                  CY    04   10            381.2           71.2487       27,160.00

                                                                  CY    05    1            230.0           40.0000        9,200.00

                                                                  CY    06    6            504.9           92.6183       46,762.98

                                                                  CY    07    2             18.0          118.0556        2,125.00

                                                                  CY    08    2             23.0          127.2609        2,927.00

                                                                  CY    10    2              6.1          114.0984          696.00

                                                                  CY    12    4            192.5           84.6753       16,300.00



                                                      UNIT TOTAL  CY         30         1,389.3*           78.5862      109,179.78*



                                         ITEM CODE 202006  TOTAL             30                                         109,179.78*



 202028  RELOCATE IRRIGATION CONTROLLER



                                                                  EA    04    2              2.0        1,350.0000        2,700.00

                                                                  EA    11    2             10.0        2,045.7700       20,457.70



                                                      UNIT TOTAL  EA          4            12.0*        1,929.8083       23,157.70*



                                         ITEM CODE 202028  TOTAL              4                                          23,157.70*
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 202037  ORGANIC FERTILIZER



                                                                  LB    04    1            200.0           10.0000        2,000.00

                                                                  LB    05    1            980.0            5.0000        4,900.00

                                                                  LB    07    1            190.0           15.0000        2,850.00



                                                      UNIT TOTAL  LB          3         1,370.0*            7.1168        9,750.00*



                                         ITEM CODE 202037  TOTAL              3                                           9,750.00*



 202038  PACKET FERTILIZER



                                                                  EA    02    1             51.0            1.0000           51.00

                                                                  EA    03    3            968.0             .4985          482.50

                                                                  EA    04    8         20,317.0             .4351        8,840.00

                                                                  EA    06    5          4,160.0             .6822        2,838.00

                                                                  EA    07    2            852.0            2.2535        1,920.00

                                                                  EA    10    2            573.0            1.1037          632.40

                                                                  EA    11    7         28,410.0             .2998        8,517.70



                                                      UNIT TOTAL  EA         28        55,331.0*             .4208       23,281.60*



                                         ITEM CODE 202038  TOTAL             28                                          23,281.60*



 202039  SLOW-RELEASE FERTILIZER



                                                                  LB    03    2            473.0            2.0495          969.40

                                                                  LB    04    3             98.0            3.8163          374.00

                                                                  LB    06    1             31.0            7.8400          243.04

                                                                  LB    07    5          2,458.0            3.7830        9,298.60

                                                                  LB    08    1             20.0            2.5000           50.00

                                                                  LB    11    8            976.0            5.0557        4,934.40

                                                                  LB    12    2            620.0            2.6500        1,643.00



                                                      UNIT TOTAL  LB         22         4,676.0*            3.7452       17,512.44*



                                         ITEM CODE 202039  TOTAL             22                                          17,512.44*



 204003  PLANT (GROUP C)



                                                                  EA    08    1              5.0        2,000.0000       10,000.00

                                                                  EA    11    1             12.0          850.0000       10,200.00

                                                                  EA    12    2             66.0        4,381.8182      289,200.00



                                                      UNIT TOTAL  EA          4            83.0*        3,727.7108      309,400.00*



                                         ITEM CODE 204003  TOTAL              4                                         309,400.00*



 204006  PLANT (GROUP F)
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 204006  PLANT (GROUP F)



                                                                  EA    04    1          6,320.0            1.0000        6,320.00

                                                                  EA    12    1         33,600.0             .4000       13,440.00



                                                      UNIT TOTAL  EA          2        39,920.0*             .4950       19,760.00*



                                         ITEM CODE 204006  TOTAL              2                                          19,760.00*



 204008  PLANT (GROUP H)



                                                                  EA    01    2            294.0          103.7075       30,490.00

                                                                  EA    04    3            461.0           23.8894       11,013.00

                                                                  EA    05    1            210.0            6.0000        1,260.00

                                                                  EA    07    5         38,708.0             .7049       27,286.96

                                                                  EA    10    1         31,300.0            1.3300       41,629.00

                                                                  EA    11    7        130,945.0             .9753      127,712.65

                                                                  EA    12    4        370,200.0             .4453      164,856.00



                                                      UNIT TOTAL  EA         23       572,118.0*             .7066      404,247.61*



                                         ITEM CODE 204008  TOTAL             23                                         404,247.61*



 204009  PLANT (GROUP I)



                                                                  EA    03    1             18.0          240.0000        4,320.00

                                                                  EA    04    5            973.0           21.8623       21,272.00



                                                      UNIT TOTAL  EA          6           991.0*           25.8244       25,592.00*



                                         ITEM CODE 204009  TOTAL              6                                          25,592.00*



 204010  PLANT (GROUP O)



                                                                  EA    05    1            330.0           25.0000        8,250.00



                                                      UNIT TOTAL  EA          1           330.0*           25.0000        8,250.00*



                                         ITEM CODE 204010  TOTAL              1                                           8,250.00*



 204011  PLANT (GROUP K)



                                                                  EA    04    2             29.0          475.8621       13,800.00

                                                                  EA    08    1              3.0          385.0000        1,155.00

                                                                  EA    11    3             13.0          717.6923        9,330.00

                                                                  EA    12    2             20.0          400.0000        8,000.00



                                                      UNIT TOTAL  EA          8            65.0*          496.6923       32,285.00*
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                                         ITEM CODE 204011  TOTAL              8                                          32,285.00*



 204013  PLANT (GROUP M)



                                                                  EA    02    1            690.0           11.0000        7,590.00

                                                                  EA    04    2          1,778.0            5.7458       10,216.00

                                                                  EA    06    3        145,520.0            2.9666      431,700.00

                                                                  EA    11    1         28,600.0            1.5000       42,900.00



                                                      UNIT TOTAL  EA          7       176,588.0*            2.7884      492,406.00*



                                         ITEM CODE 204013  TOTAL              7                                         492,406.00*



 204020  PLANT (GROUP P)



                                                                  EA    04    2            970.0            9.1753        8,900.00



                                                      UNIT TOTAL  EA          2           970.0*            9.1753        8,900.00*



                                         ITEM CODE 204020  TOTAL              2                                           8,900.00*



 204030  TRANSPLANT TREE



                                                                  EA    08    3             20.0        3,350.6510       67,013.02



                                                      UNIT TOTAL  EA          3            20.0*        3,350.6510       67,013.02*



                                         ITEM CODE 204030  TOTAL              3                                          67,013.02*



 204035  PLANT (GROUP A)



                                                                  EA    03    1            510.0           12.0000        6,120.00

                                                                  EA    04    8          9,899.0           10.7853      106,764.00

                                                                  EA    05    2          3,330.0           10.8408       36,100.00

                                                                  EA    06    4          3,025.0            8.2919       25,083.00

                                                                  EA    07    5          5,625.0           12.9806       73,016.00

                                                                  EA    08    2          1,714.0           17.8827       30,650.94

                                                                  EA    10    1            520.0           18.0000        9,360.00

                                                                  EA    11    5         22,976.0           11.2872      259,335.00

                                                                  EA    12    5         48,530.0           10.3181      500,735.00



                                                      UNIT TOTAL  EA         33        96,129.0*           10.8933    1,047,163.94*



                                         ITEM CODE 204035  TOTAL             33                                       1,047,163.94*



 204036  PLANT (GROUP B)



                                                                  EA    02    1             17.0          151.0000        2,567.00
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         PLANT (GROUP B)



                                                                  EA    04    3          1,380.0           26.1739       36,120.00

                                                                  EA    06    3            231.0           29.8052        6,885.00

                                                                  EA    07    3            594.0           24.4340       14,513.81

                                                                  EA    08    2            315.0           49.7543       15,672.60

                                                                  EA    10    2             19.0           87.6316        1,665.00

                                                                  EA    11    3          1,863.0           36.4198       67,850.00

                                                                  EA    12    1             39.0           25.0000          975.00



                                                      UNIT TOTAL  EA         18         4,458.0*           32.8058      146,248.41*



                                         ITEM CODE 204036  TOTAL             18                                         146,248.41*



 204038  PLANT (GROUP U)



                                                                  EA    03    2            138.0          160.0145       22,082.00

                                                                  EA    04    4            526.0           98.0989       51,600.00

                                                                  EA    05    1          1,030.0          100.0000      103,000.00

                                                                  EA    06    1             87.0          207.0000       18,009.00

                                                                  EA    07    4            352.0          174.8815       61,558.28

                                                                  EA    08    2            207.0          146.4348       30,312.00

                                                                  EA    11    5            269.0          126.9842       34,158.75

                                                                  EA    12    2            200.0          130.0000       26,000.00



                                                      UNIT TOTAL  EA         21         2,809.0*          123.4318      346,720.03*



                                         ITEM CODE 204038  TOTAL             21                                         346,720.03*



 204045  SOD



                                                                  SQYD  01    1            170.0           47.0000        7,990.00

                                                                  SQYD  06    1          1,380.0           18.4200       25,419.60

                                                                  SQYD  11    1             15.0           30.0000          450.00

                                                                  SQYD  12    2          3,820.0           24.5000       93,590.00



                                                      UNIT TOTAL  SQYD        5         5,385.0*           23.6675      127,449.60*



                                         ITEM CODE 204045  TOTAL              5                                         127,449.60*



 204096  MAINTAIN EXISTING PLANTED AREAS



                                                                  LS    02    1                                           8,762.00

                                                                  LS    03    1                                           2,800.00

                                                                  LS    04    3                                          17,689.00

                                                                  LS    05    2                                          68,100.00

                                                                  LS    06    6                                          97,792.00

                                                                  LS    07    2                                          60,000.00
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         MAINTAIN EXISTING PLANTED AREAS



                                                                  LS    08    2                                          12,112.02

                                                                  LS    11    8                                          84,300.00

                                                                  LS    12    4                                          70,000.00



                                                      UNIT TOTAL  LS         29                                         421,555.02



                                         ITEM CODE 204096  TOTAL             29                                         421,555.02*



 204097  PLANT ESTABLISHMENT WORK (MINIMUM BID)



                                                                  LS    05    1                                         480,000.00

                                                                  LS    06    2                                         357,603.00

                                                                  LS    08    1                                          24,114.49

                                                                  LS    12    1                                         200,000.00



                                                      UNIT TOTAL  LS          5                                       1,061,717.49



                                         ITEM CODE 204097  TOTAL              5                                       1,061,717.49*



 204099  PLANT ESTABLISHMENT WORK



                                                                  LS    02    1                                           3,022.00

                                                                  LS    03    2                                          19,800.00

                                                                  LS    04   10                                         679,424.00

                                                                  LS    05    1                                          17,160.00

                                                                  LS    06    3                                         166,225.00

                                                                  LS    07    7                                         226,700.00

                                                                  LS    08    6                                         273,950.79

                                                                  LS    10    1                                          26,500.00

                                                                  LS    11   12                                       1,422,526.00

                                                                  LS    12    4                                         202,900.00



                                                      UNIT TOTAL  LS         47                                       3,038,207.79



                                         ITEM CODE 204099  TOTAL             47                                       3,038,207.79*



 205033  GRAVEL MULCH



                                                                  SQFT  03    1          2,400.0            8.0000       19,200.00

                                                                  SQFT  05    1          2,000.0            3.0000        6,000.00

                                                                  SQFT  06    2         34,940.0            1.4695       51,345.00

                                                                  SQFT  08    4         84,250.0            1.7572      148,045.00

                                                                  SQFT  11    2         19,680.0            1.7317       34,080.00

                                                                  SQFT  12    2         42,200.0            2.8199      119,000.00



                                                      UNIT TOTAL  SQFT       12       185,470.0*            2.0363      377,670.00*




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    66

DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 205033  TOTAL             12                                         377,670.00*



 205034  DECOMPOSED GRANITE



                                                                  SQFT  03    2          5,100.0           10.1059       51,540.00

                                                                  SQFT  08    1            240.0           19.0000        4,560.00

                                                                  SQFT  11    1          7,400.0           21.0000      155,400.00



                                                      UNIT TOTAL  SQFT        4        12,740.0*           16.6013      211,500.00*



                                         ITEM CODE 205034  TOTAL              4                                         211,500.00*



 205035  WOOD MULCH



                                                                  CY    01    3            374.0           93.3422       34,910.00

                                                                  CY    02    2            642.0           51.1558       32,842.00

                                                                  CY    03    4          4,234.6           43.9400      186,068.20

                                                                  CY    04   11         13,145.0           42.7531      561,990.00

                                                                  CY    05    2          8,910.0           43.5556      388,080.00

                                                                  CY    06   11         22,001.0           35.2072      774,593.50

                                                                  CY    07    8          4,361.0           64.2334      280,122.00

                                                                  CY    08    3          3,191.0           35.9135      114,600.00

                                                                  CY    10    3          1,039.0           51.1694       53,165.00

                                                                  CY    11    8          4,657.0           68.3294      318,210.00

                                                                  CY    12    5         14,716.0           38.0492      559,932.00



                                                      UNIT TOTAL  CY         60        77,270.6*           42.7655    3,304,512.70*



                                         ITEM CODE 205035  TOTAL             60                                       3,304,512.70*



 205051  FOLIAGE PROTECTOR



                                                                  EA    04    5          2,589.0           21.5326       55,748.00

                                                                  EA    05    1            330.0           25.0000        8,250.00

                                                                  EA    06    1             45.0           40.0000        1,800.00



                                                      UNIT TOTAL  EA          7         2,964.0*           22.1991       65,798.00*



                                         ITEM CODE 205051  TOTAL              7                                          65,798.00*



 205061  ROOT PROTECTOR



                                                                  EA    05    1          4,490.0           18.0000       80,820.00

                                                                  EA    06    2            470.0           22.7872       10,710.00

                                                                  EA    08    2          1,245.0           18.6740       23,249.10



                                                      UNIT TOTAL  EA          5         6,205.0*           18.4978      114,779.10*



                                         ITEM CODE 205061  TOTAL              5                                         114,779.10*
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 205062  ROOT BARRIER



                                                                  LF    03    1            730.0            9.0000        6,570.00

                                                                  LF    04    1            210.0           16.0000        3,360.00



                                                      UNIT TOTAL  LF          2           940.0*           10.5638        9,930.00*



                                         ITEM CODE 205062  TOTAL              2                                           9,930.00*



 206005  EDGING



                                                                  LF    04    1            320.0           20.0000        6,400.00

                                                                  LF    08    3          4,345.0           10.0840       43,815.00

                                                                  LF    11    1             53.0           10.0000          530.00



                                                      UNIT TOTAL  LF          5         4,718.0*           10.7556       50,745.00*



                                         ITEM CODE 206005  TOTAL              5                                          50,745.00*



 206400  CHECK AND TEST EXISTING IRRIGATION

         FACILITIES

                                                                  LS    02    1                                           2,040.00

                                                                  LS    03    2                                           3,550.00

                                                                  LS    04   10                                          64,400.00

                                                                  LS    05    3                                          20,900.00

                                                                  LS    06    9                                          56,678.60

                                                                  LS    07    9                                          50,480.00

                                                                  LS    08    3                                          12,294.62

                                                                  LS    10    2                                           2,350.00

                                                                  LS    11    9                                         102,650.00

                                                                  LS    12    5                                          31,600.00



                                                      UNIT TOTAL  LS         53                                         346,943.22



                                         ITEM CODE 206400  TOTAL             53                                         346,943.22*



 206402  OPERATE EXISTING IRRIGATION FACILITIES



                                                                  LS    02    1                                           7,050.00

                                                                  LS    04    3                                           4,200.00

                                                                  LS    05    1                                           7,500.00

                                                                  LS    06    7                                          36,195.00

                                                                  LS    07    3                                          38,360.00

                                                                  LS    10    2                                           2,350.00

                                                                  LS    11    4                                          31,400.00

                                                                  LS    12    4                                          18,400.00



                                                      UNIT TOTAL  LS         25                                         145,455.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 206402  TOTAL             25                                         145,455.00*



 206405  REMOVE IRRIGATION FACILITY



                                                                  LS    03    2                                          12,000.00

                                                                  LS    04   13                                         206,713.00

                                                                  LS    05    2                                          28,500.00

                                                                  LS    06    1                                           4,253.90

                                                                  LS    07    9                                          45,980.00

                                                                  LS    08    1                                           3,000.00

                                                                  LS    11   10                                         133,852.00

                                                                  LS    12    4                                          39,600.00



                                                      UNIT TOTAL  LS         42                                         473,898.90



                                         ITEM CODE 206405  TOTAL             42                                         473,898.90*



 206410  SALVAGE IRRIGATION FACILITY



                                                                  LS    03    1                                           2,200.00

                                                                  LS    07    1                                           7,000.00

                                                                  LS    12    2                                          11,000.00



                                                      UNIT TOTAL  LS          4                                          20,200.00



                                         ITEM CODE 206410  TOTAL              4                                          20,200.00*



 206559  CONTROL AND NEUTRAL CONDUCTORS

         (ARMOR-CLAD)

                                                                  LS    04    3                                          34,000.00

                                                                  LS    05    1                                           3,000.00

                                                                  LS    06    5                                         105,271.20

                                                                  LS    07    2                                         101,000.00

                                                                  LS    08    1                                           3,800.00

                                                                  LS    10    1                                           5,500.00

                                                                  LS    12    1                                          23,225.00



                                                      UNIT TOTAL  LS         14                                         275,796.20



                                         ITEM CODE 206559  TOTAL             14                                         275,796.20*



 206560  CONTROL AND NEUTRAL CONDUCTORS



                                                                  LS    03    3                                           9,900.00

                                                                  LS    04    2                                          26,500.00

                                                                  LS    05    2                                           7,505.00

                                                                  LS    07    3                                          68,100.00

                                                                  LS    08    2                                          11,600.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         CONTROL AND NEUTRAL CONDUCTORS



                                                                  LS    11    8                                         168,714.00

                                                                  LS    12    3                                         142,500.00



                                                      UNIT TOTAL  LS         23                                         434,819.00



                                         ITEM CODE 206560  TOTAL             23                                         434,819.00*



 206561  3/4" REMOTE CONTROL VALVE



                                                                  EA    04    1              2.0          300.0000          600.00

                                                                  EA    07    2             11.0          409.0909        4,500.00

                                                                  EA    12    1             18.0          400.0000        7,200.00



                                                      UNIT TOTAL  EA          4            31.0*          396.7742       12,300.00*



                                         ITEM CODE 206561  TOTAL              4                                          12,300.00*



 206562  1" REMOTE CONTROL VALVE



                                                                  EA    03    2             18.0          396.5556        7,138.00

                                                                  EA    04    4             98.0          359.9490       35,275.00

                                                                  EA    05    2             54.0          358.5185       19,360.00

                                                                  EA    06    4             28.0          284.2143        7,958.00

                                                                  EA    07    4             31.0          484.1935       15,010.00

                                                                  EA    11   10             73.0          495.4795       36,170.00

                                                                  EA    12    3             13.0          446.1538        5,800.00



                                                      UNIT TOTAL  EA         29           315.0*          402.2571      126,711.00*



                                         ITEM CODE 206562  TOTAL             29                                         126,711.00*



 206563  1 1/4" REMOTE CONTROL VALVE



                                                                  EA    04    1              8.0          400.0000        3,200.00

                                                                  EA    07    1             44.0          550.0000       24,200.00

                                                                  EA    08    1              1.0          500.0000          500.00



                                                      UNIT TOTAL  EA          3            53.0*          526.4151       27,900.00*



                                         ITEM CODE 206563  TOTAL              3                                          27,900.00*



 206564  1 1/2" REMOTE CONTROL VALVE



                                                                  EA    03    1              2.0          450.0000          900.00

                                                                  EA    04    3             47.0          380.2128       17,870.00

                                                                  EA    05    3             14.0          617.1429        8,640.00




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    70

DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         1 1/2" REMOTE CONTROL VALVE



                                                                  EA    07    5            137.0          617.7810       84,636.00

                                                                  EA    08    2              4.0          432.5000        1,730.00

                                                                  EA    10    1              3.0          550.0000        1,650.00

                                                                  EA    11   10            177.0          575.4915      101,862.00

                                                                  EA    12    3             46.0          500.0000       23,000.00



                                                      UNIT TOTAL  EA         28           430.0*          558.8093      240,288.00*



                                         ITEM CODE 206564  TOTAL             28                                         240,288.00*



 206565  2" REMOTE CONTROL VALVE



                                                                  EA    04    3              3.0          500.0000        1,500.00

                                                                  EA    05    1              1.0          750.0000          750.00

                                                                  EA    06    2              8.0          415.5000        3,324.00

                                                                  EA    07    3              9.0          544.4444        4,900.00

                                                                  EA    08    1              1.0          400.0000          400.00

                                                                  EA    10    1             16.0          608.9600        9,743.36

                                                                  EA    11    6             59.0          766.3729       45,216.00

                                                                  EA    12    3             85.0          629.0588       53,470.00



                                                      UNIT TOTAL  EA         20           182.0*          655.5130      119,303.36*



                                         ITEM CODE 206565  TOTAL             20                                         119,303.36*



 206566  2 1/2" REMOTE CONTROL VALVE



                                                                  EA    07    1              1.0          860.0000          860.00



                                                      UNIT TOTAL  EA          1             1.0*          860.0000          860.00*



                                         ITEM CODE 206566  TOTAL              1                                             860.00*



 206567  3" REMOTE CONTROL VALVE



                                                                  EA    11    2              4.0          940.0000        3,760.00

                                                                  EA    12    2              4.0        1,375.0000        5,500.00



                                                      UNIT TOTAL  EA          4             8.0*        1,157.5000        9,260.00*



                                         ITEM CODE 206567  TOTAL              4                                           9,260.00*



 206570  REMOTE CONTROL VALVE WITH FLOW SENSOR



                                                                  EA    04    2              5.0        2,180.0000       10,900.00



                                                      UNIT TOTAL  EA          2             5.0*        2,180.0000       10,900.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 206570  TOTAL              2                                          10,900.00*



 206571  REMOTE CONTROL VALVE

         WITH PRESSURE REGULATOR

                                                                  EA    12    1              6.0          625.0000        3,750.00



                                                      UNIT TOTAL  EA          1             6.0*          625.0000        3,750.00*



                                         ITEM CODE 206571  TOTAL              1                                           3,750.00*



 206631  1" WYE STRAINER ASSEMBLY



                                                                  EA    04    5             22.0          413.6364        9,100.00

                                                                  EA    06    3             20.0          473.2000        9,464.00



                                                      UNIT TOTAL  EA          8            42.0*          442.0000       18,564.00*



                                         ITEM CODE 206631  TOTAL              8                                          18,564.00*



 206633  1 1/2" WYE STRAINER ASSEMBLY



                                                                  EA    03    1              5.0          500.0000        2,500.00

                                                                  EA    04    2              4.0          475.0000        1,900.00

                                                                  EA    05    1              2.0          500.0000        1,000.00



                                                      UNIT TOTAL  EA          4            11.0*          490.9091        5,400.00*



                                         ITEM CODE 206633  TOTAL              4                                           5,400.00*



 206634  2" WYE STRAINER ASSEMBLY



                                                                  EA    04    3             10.0          567.5000        5,675.00

                                                                  EA    05    1              1.0          525.0000          525.00

                                                                  EA    06    1              2.0          246.0000          492.00

                                                                  EA    08    1              2.0          360.0000          720.00

                                                                  EA    10    1              4.0          719.6800        2,878.72

                                                                  EA    11    1              6.0          565.0000        3,390.00



                                                      UNIT TOTAL  EA          8            25.0*          547.2288       13,680.72*



                                         ITEM CODE 206634  TOTAL              8                                          13,680.72*



 206635  2 1/2" WYE STRAINER ASSEMBLY



                                                                  EA    04    2             31.0          364.5161       11,300.00

                                                                  EA    08    1              1.0          460.0000          460.00



                                                      UNIT TOTAL  EA          3            32.0*          367.5000       11,760.00*
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  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)
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                                         ITEM CODE 206635  TOTAL              3                                          11,760.00*



 206636  3" WYE STRAINER ASSEMBLY



                                                                  EA    06    1              2.0          600.0000        1,200.00



                                                      UNIT TOTAL  EA          1             2.0*          600.0000        1,200.00*



                                         ITEM CODE 206636  TOTAL              1                                           1,200.00*



 206751  12 STATION IRRIGATION CONTROLLER

         (WALL MOUNTED)

                                                                  EA    08    1              1.0        1,300.0000        1,300.00



                                                      UNIT TOTAL  EA          1             1.0*        1,300.0000        1,300.00*



                                         ITEM CODE 206751  TOTAL              1                                           1,300.00*



 206757  16-18 STATION IRRIGATION CONTROLLER

         (WALL MOUNTED)

                                                                  EA    04    1              1.0       10,000.0000       10,000.00

                                                                  EA    07    1              3.0        9,200.0000       27,600.00



                                                      UNIT TOTAL  EA          2             4.0*        9,400.0000       37,600.00*



                                         ITEM CODE 206757  TOTAL              2                                          37,600.00*



 206908  12 STATION IRRIGATION CONTROLLER

         (PEDESTAL MOUNTED)

                                                                  EA    04    1              2.0       30,000.0000       60,000.00



                                                      UNIT TOTAL  EA          1             2.0*       30,000.0000       60,000.00*



                                         ITEM CODE 206908  TOTAL              1                                          60,000.00*



 206920  BATTERY POWERED IRRIGATION CONTROLLER



                                                                  EA    04    1              3.0        1,000.0000        3,000.00

                                                                  EA    11    1             44.0        1,875.0000       82,500.00



                                                      UNIT TOTAL  EA          2            47.0*        1,819.1489       85,500.00*



                                         ITEM CODE 206920  TOTAL              2                                          85,500.00*



 206922  TWO-WIRE IRRIGATION CONTROLLER



                                                                  EA    04    2              7.0       16,000.0000      112,000.00

                                                                  EA    11    1              1.0       20,404.0000       20,404.00
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         TWO-WIRE IRRIGATION CONTROLLER



                                                                  EA    12    2              8.0       14,750.0000      118,000.00



                                                      UNIT TOTAL  EA          5            16.0*       15,650.2500      250,404.00*



                                         ITEM CODE 206922  TOTAL              5                                         250,404.00*



 206950  RECYCLED WATER IDENTIFICATION AND

         WARNING SIGNS

                                                                  LS    11    1                                             600.00



                                                      UNIT TOTAL  LS          1                                             600.00



                                         ITEM CODE 206950  TOTAL              1                                             600.00*



 207058  2 1/2" COPPER PIPE (SUPPLY LINE)



                                                                  LF    11    1             50.0           75.0000        3,750.00



                                                      UNIT TOTAL  LF          1            50.0*           75.0000        3,750.00*



                                         ITEM CODE 207058  TOTAL              1                                           3,750.00*



 208003  1" GALVANIZED STEEL PIPE (SUPPLY LINE)



                                                                  LF    07    1             45.0           16.2000          729.00



                                                      UNIT TOTAL  LF          1            45.0*           16.2000          729.00*



                                         ITEM CODE 208003  TOTAL              1                                             729.00*



 208005  1 1/2" GALVANIZED STEEL PIPE

         (SUPPLY LINE)

                                                                  LF    07    1            200.0           27.0000        5,400.00



                                                      UNIT TOTAL  LF          1           200.0*           27.0000        5,400.00*



                                         ITEM CODE 208005  TOTAL              1                                           5,400.00*



 208006  2" GALVANIZED STEEL PIPE (SUPPLY LINE)



                                                                  LF    07    1             50.0           32.4000        1,620.00



                                                      UNIT TOTAL  LF          1            50.0*           32.4000        1,620.00*



                                         ITEM CODE 208006  TOTAL              1                                           1,620.00*



 208007  2 1/2" GALVANIZED STEEL PIPE

         (SUPPLY LINE)
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 208007  2 1/2" GALVANIZED STEEL PIPE

         (SUPPLY LINE)

                                                                  LF    07    1            160.0           70.0000       11,200.00

                                                                  LF    11    1            155.0           75.0000       11,625.00



                                                      UNIT TOTAL  LF          2           315.0*           72.4603       22,825.00*



                                         ITEM CODE 208007  TOTAL              2                                          22,825.00*



 208008  3" GALVANIZED STEEL PIPE (SUPPLY LINE)



                                                                  LF    04    2            432.0           52.2222       22,560.00

                                                                  LF    06    1             80.0           30.0000        2,400.00



                                                      UNIT TOTAL  LF          3           512.0*           48.7500       24,960.00*



                                         ITEM CODE 208008  TOTAL              3                                          24,960.00*



 208009  4" GALVANIZED STEEL PIPE (SUPPLY LINE)



                                                                  LF    04    1             74.0           70.0000        5,180.00



                                                      UNIT TOTAL  LF          1            74.0*           70.0000        5,180.00*



                                         ITEM CODE 208009  TOTAL              1                                           5,180.00*



 208028  3" SUPPLY LINE (BRIDGE)



                                                                  LF    08    1            257.0           62.2900       16,008.53



                                                      UNIT TOTAL  LF          1           257.0*           62.2900       16,008.53*



                                         ITEM CODE 208028  TOTAL              1                                          16,008.53*



 208044  3" GALVANIZED STEEL PIPE

         (SUPPLY LINE ON BRIDGE)

                                                                  LF    04    2            984.0           66.3415       65,280.00



                                                      UNIT TOTAL  LF          2           984.0*           66.3415       65,280.00*



                                         ITEM CODE 208044  TOTAL              2                                          65,280.00*



 208220  1/2" DRIP IRRIGATION TUBING



                                                                  LF    04    1            350.0            5.0000        1,750.00

                                                                  LF    11    1          3,110.0            2.5000        7,775.00



                                                      UNIT TOTAL  LF          2         3,460.0*            2.7529        9,525.00*
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                                         ITEM CODE 208220  TOTAL              2                                           9,525.00*



 208221  3/4" DRIP IRRIGATION TUBING



                                                                  LF    04    2         26,275.0            1.0257       26,950.00

                                                                  LF    05    1         25,859.0            1.5000       38,788.50

                                                                  LF    07    1            359.0             .7500          269.25



                                                      UNIT TOTAL  LF          4        52,493.0*            1.2575       66,007.75*



                                         ITEM CODE 208221  TOTAL              4                                          66,007.75*



 208222  5/8" DRIP IRRIGATION TUBING



                                                                  LF    04    1          9,160.0            1.0000        9,160.00



                                                      UNIT TOTAL  LF          1         9,160.0*            1.0000        9,160.00*



                                         ITEM CODE 208222  TOTAL              1                                           9,160.00*



 208301  IRRIGATION CONTROLLER ENCLOSURE

         CABINET

                                                                  EA    03    1              2.0        2,750.0000        5,500.00

                                                                  EA    04    1              2.0        2,000.0000        4,000.00

                                                                  EA    07    1              3.0        3,800.0000       11,400.00

                                                                  EA    08    1              1.0        2,500.0000        2,500.00

                                                                  EA    11    1              4.0        2,875.0000       11,500.00



                                                      UNIT TOTAL  EA          5            12.0*        2,908.3333       34,900.00*



                                         ITEM CODE 208301  TOTAL              5                                          34,900.00*



 208416  CERTIFY EXISTING BACKFLOW PREVENTERS



                                                                  LS    03    1                                             750.00

                                                                  LS    04    3                                           2,700.00

                                                                  LS    11    5                                          19,760.00



                                                      UNIT TOTAL  LS          9                                          23,210.00



                                         ITEM CODE 208416  TOTAL              9                                          23,210.00*



 208423  1" BACKFLOW PREVENTER ASSEMBLY



                                                                  EA    04    1              1.0        3,000.0000        3,000.00



                                                      UNIT TOTAL  EA          1             1.0*        3,000.0000        3,000.00*



                                         ITEM CODE 208423  TOTAL              1                                           3,000.00*
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 208426  2" BACKFLOW PREVENTER ASSEMBLY



                                                                  EA    04    2              2.0        4,250.0000        8,500.00

                                                                  EA    05    1              1.0        5,000.0000        5,000.00

                                                                  EA    06    3              5.0        4,820.0000       24,100.00

                                                                  EA    11    3              6.0        6,944.0000       41,664.00



                                                      UNIT TOTAL  EA          9            14.0*        5,661.7143       79,264.00*



                                         ITEM CODE 208426  TOTAL              9                                          79,264.00*



 208427  2 1/2" BACKFLOW PREVENTER ASSEMBLY



                                                                  EA    07    1              1.0        7,500.0000        7,500.00



                                                      UNIT TOTAL  EA          1             1.0*        7,500.0000        7,500.00*



                                         ITEM CODE 208427  TOTAL              1                                           7,500.00*



 208440  BACKFLOW PREVENTER ENCLOSURE



                                                                  EA    03    1              2.0        3,500.0000        7,000.00

                                                                  EA    04    1              1.0        2,900.0000        2,900.00

                                                                  EA    07    2              2.0        2,080.0000        4,160.00

                                                                  EA    11    2              8.0        2,125.0000       17,000.00



                                                      UNIT TOTAL  EA          6            13.0*        2,389.2308       31,060.00*



                                         ITEM CODE 208440  TOTAL              6                                          31,060.00*



 208441  BACKFLOW PREVENTER BLANKET



                                                                  EA    03    1              2.0          300.0000          600.00



                                                      UNIT TOTAL  EA          1             2.0*          300.0000          600.00*



                                         ITEM CODE 208441  TOTAL              1                                             600.00*



 208442  FLOW SENSOR



                                                                  EA    04    3              4.0        1,237.5000        4,950.00

                                                                  EA    07    1              3.0          760.0000        2,280.00

                                                                  EA    11    2              4.0        1,605.5000        6,422.00

                                                                  EA    12    1              1.0          950.0000          950.00



                                                      UNIT TOTAL  EA          7            12.0*        1,216.8333       14,602.00*



                                         ITEM CODE 208442  TOTAL              7                                          14,602.00*
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 208444  GARDEN VALVE ASSEMBLY



                                                                  EA    11    1              3.0          625.0000        1,875.00



                                                      UNIT TOTAL  EA          1             3.0*          625.0000        1,875.00*



                                         ITEM CODE 208444  TOTAL              1                                           1,875.00*



 208445  TREE WELL SPRINKLER ASSEMBLY



                                                                  EA    03    2            350.0           35.1143       12,290.00

                                                                  EA    04    2             32.0           42.5000        1,360.00

                                                                  EA    11    8            315.0           44.4429       13,999.50

                                                                  EA    12    2             40.0           42.5000        1,700.00



                                                      UNIT TOTAL  EA         14           737.0*           39.8229       29,349.50*



                                         ITEM CODE 208445  TOTAL             14                                          29,349.50*



 208446  RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)



                                                                  EA    06    1             18.0          121.5400        2,187.72

                                                                  EA    07    4            142.0           50.0211        7,103.00

                                                                  EA    11    9          1,050.0           50.3314       52,848.00

                                                                  EA    12    3            520.0           53.2308       27,680.00



                                                      UNIT TOTAL  EA         17         1,730.0*           51.9183       89,818.72*



                                         ITEM CODE 208446  TOTAL             17                                          89,818.72*



 208447  POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)



                                                                  EA    03    1              3.0          100.0000          300.00

                                                                  EA    04    3            177.0           60.2655       10,667.00

                                                                  EA    07    3             38.0          155.2105        5,898.00

                                                                  EA    08    1              6.0          109.7300          658.38

                                                                  EA    10    1             56.0           66.4300        3,720.08

                                                                  EA    11    5            581.0          108.4836       63,029.00

                                                                  EA    12    3            355.0           74.8169       26,560.00



                                                      UNIT TOTAL  EA         17         1,216.0*           91.1451      110,832.46*



                                         ITEM CODE 208447  TOTAL             17                                         110,832.46*



 208448  RISER SPRINKLER ASSEMBLY



                                                                  EA    03    2            538.0           22.6766       12,200.00

                                                                  EA    04    8          9,883.0           15.4180      152,376.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         RISER SPRINKLER ASSEMBLY



                                                                  EA    05    2          2,330.0           18.3433       42,740.00

                                                                  EA    06    4            685.0           53.7153       36,795.00

                                                                  EA    07    4          1,748.0           30.0469       52,522.00

                                                                  EA    08    2             88.0           29.5909        2,604.00

                                                                  EA    10    2            546.0           19.5451       10,671.60

                                                                  EA    11    4          1,611.0           42.2874       68,125.00

                                                                  EA    12    3          1,020.0           36.7647       37,500.00



                                                      UNIT TOTAL  EA         31        18,449.0*           22.5234      415,533.60*



                                         ITEM CODE 208448  TOTAL             31                                         415,533.60*



 208449  POP-UP SPRINKLER ASSEMBLY



                                                                  EA    04    1              5.0           48.0000          240.00

                                                                  EA    07    2            132.0           91.3333       12,056.00

                                                                  EA    10    1             19.0           90.0000        1,710.00

                                                                  EA    11    2          1,541.0           75.1752      115,845.00

                                                                  EA    12    2            245.0           51.5306       12,625.00



                                                      UNIT TOTAL  EA          8         1,942.0*           73.3656      142,476.00*



                                         ITEM CODE 208449  TOTAL              8                                         142,476.00*



 208450  DRIP VALVE ASSEMBLY



                                                                  EA    04    7             34.0          555.8824       18,900.00

                                                                  EA    07    1              1.0          680.0000          680.00

                                                                  EA    11    1              6.0          600.0000        3,600.00

                                                                  EA    12    2              2.0        1,000.0000        2,000.00



                                                      UNIT TOTAL  EA         11            43.0*          585.5814       25,180.00*



                                         ITEM CODE 208450  TOTAL             11                                          25,180.00*



 208562  CAM COUPLER ASSEMBLY



                                                                  EA    04    7             12.0          558.3333        6,700.00

                                                                  EA    10    1              5.0          885.7600        4,428.80



                                                      UNIT TOTAL  EA          8            17.0*          654.6353       11,128.80*



                                         ITEM CODE 208562  TOTAL              8                                          11,128.80*



 208565  REPLACE VALVE BOX COVER
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)
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 208565  REPLACE VALVE BOX COVER



                                                                  EA    03    1              2.0          100.0000          200.00

                                                                  EA    11    1              9.0           20.0000          180.00



                                                      UNIT TOTAL  EA          2            11.0*           34.5455          380.00*



                                         ITEM CODE 208565  TOTAL              2                                             380.00*



 208572  1" GATE VALVE



                                                                  EA    07    1              1.0          324.0000          324.00



                                                      UNIT TOTAL  EA          1             1.0*          324.0000          324.00*



                                         ITEM CODE 208572  TOTAL              1                                             324.00*



 208574  1 1/2" GATE VALVE



                                                                  EA    04    2              2.0          450.0000          900.00

                                                                  EA    05    1              2.0          350.0000          700.00

                                                                  EA    11    1              1.0          580.0000          580.00



                                                      UNIT TOTAL  EA          4             5.0*          436.0000        2,180.00*



                                         ITEM CODE 208574  TOTAL              4                                           2,180.00*



 208575  2" GATE VALVE



                                                                  EA    04    2              9.0          511.1111        4,600.00

                                                                  EA    05    1             10.0          500.0000        5,000.00

                                                                  EA    11    9             92.0          570.2717       52,465.00



                                                      UNIT TOTAL  EA         12           111.0*          559.1441       62,065.00*



                                         ITEM CODE 208575  TOTAL             12                                          62,065.00*



 208576  2 1/2" GATE VALVE



                                                                  EA    03    1              3.0          593.0000        1,779.00

                                                                  EA    04    2             22.0          540.9091       11,900.00

                                                                  EA    06    1              8.0          400.0000        3,200.00

                                                                  EA    07    1              4.0        1,270.0000        5,080.00

                                                                  EA    08    1              3.0          700.0000        2,100.00



                                                      UNIT TOTAL  EA          6            40.0*          601.4750       24,059.00*



                                         ITEM CODE 208576  TOTAL              6                                          24,059.00*
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 208588  3" GATE VALVE



                                                                  EA    04    4             10.0          668.5000        6,685.00

                                                                  EA    05    3             10.0          817.0000        8,170.00

                                                                  EA    06    2             20.0          660.0000       13,200.00

                                                                  EA    11    7             44.0          937.3182       41,242.00

                                                                  EA    12    2             14.0          950.0000       13,300.00



                                                      UNIT TOTAL  EA         18            98.0*          842.8265       82,597.00*



                                         ITEM CODE 208588  TOTAL             18                                          82,597.00*



 208589  4" GATE VALVE



                                                                  EA    08    1              1.0        1,000.0000        1,000.00

                                                                  EA    11    1              3.0        1,025.0000        3,075.00



                                                      UNIT TOTAL  EA          2             4.0*        1,018.7500        4,075.00*



                                         ITEM CODE 208589  TOTAL              2                                           4,075.00*



 208591  8" GATE VALVE



                                                                  EA    04    1              6.0        2,000.0000       12,000.00



                                                      UNIT TOTAL  EA          1             6.0*        2,000.0000       12,000.00*



                                         ITEM CODE 208591  TOTAL              1                                          12,000.00*



 208594  3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY

         LINE)

                                                                  LF    03    2          9,212.0            3.1664       29,169.00

                                                                  LF    04    9        101,997.0            2.8847      294,229.00

                                                                  LF    06    6         17,248.0            5.0591       87,258.72

                                                                  LF    07    7         24,712.0            5.2215      129,033.50

                                                                  LF    10    1            370.0            5.0000        1,850.00

                                                                  LF    11    1         14,943.0            5.0000       74,715.00

                                                                  LF    12    2          5,900.0            3.7858       22,336.00



                                                      UNIT TOTAL  LF         28       174,382.0*            3.6620      638,591.22*



                                         ITEM CODE 208594  TOTAL             28                                         638,591.22*



 208595  1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY

         LINE)

                                                                  LF    03    3          2,662.0            5.9048       15,718.60

                                                                  LF    04   11         23,580.0            3.9260       92,576.00

                                                                  LF    05    3         33,648.0            3.1679      106,593.00
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         1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY

         LINE)

                                                                  LF    06    6          3,199.0            6.8825       22,016.96

                                                                  LF    07    7          9,043.0            5.5997       50,638.10

                                                                  LF    08    2          1,230.0            5.1309        6,311.00

                                                                  LF    09    1            383.0           30.0000       11,490.00

                                                                  LF    10    2            310.0            4.5958        1,424.70

                                                                  LF    11   12         55,130.0            4.4173      243,526.80

                                                                  LF    12    4         42,210.0            3.1653      133,608.00



                                                      UNIT TOTAL  LF         51       171,395.0*            3.9902      683,903.16*



                                         ITEM CODE 208595  TOTAL             51                                         683,903.16*



 208596  1 1/4" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    03    2          2,038.0            4.1135        8,383.40

                                                                  LF    04    6         16,792.0            4.2993       72,194.00

                                                                  LF    06    5          1,660.0            6.9065       11,464.80

                                                                  LF    07    4          7,241.0            5.7845       41,885.90

                                                                  LF    11   11         15,776.0            5.0922       80,333.77

                                                                  LF    12    4          8,450.0            3.9479       33,360.00



                                                      UNIT TOTAL  LF         32        51,957.0*            4.7659      247,621.87*



                                         ITEM CODE 208596  TOTAL             32                                         247,621.87*



 208597  1 1/2" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    03    1          1,780.0            5.0000        8,900.00

                                                                  LF    04    8         17,017.0            4.9084       83,527.00

                                                                  LF    05    3         11,648.0            4.3527       50,700.00

                                                                  LF    06    4          1,032.0            5.7578        5,942.00

                                                                  LF    07    6          3,919.0            5.5715       21,834.80

                                                                  LF    08    1            180.0            5.0000          900.00

                                                                  LF    10    2          3,082.0            4.4448       13,698.96

                                                                  LF    11   11         16,168.0            7.2670      117,492.80

                                                                  LF    12    4          5,450.0            4.8615       26,495.00



                                                      UNIT TOTAL  LF         40        60,276.0*            5.4664      329,490.56*



                                         ITEM CODE 208597  TOTAL             40                                         329,490.56*



 208598  2" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    03    1          1,170.0            6.0000        7,020.00

                                                                  LF    04    3          2,960.0            7.2500       21,460.00

                                                                  LF    05    3         10,850.0            5.2971       57,474.00
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         2" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    07    4          7,584.0            6.6930       50,760.00

                                                                  LF    08    2            420.0            6.5571        2,754.00

                                                                  LF    10    1          4,993.0            5.5400       27,661.22

                                                                  LF    11   12         17,382.0            7.8809      136,985.35

                                                                  LF    12    3         11,580.0            5.3074       61,460.00



                                                      UNIT TOTAL  LF         29        56,939.0*            6.4205      365,574.57*



                                         ITEM CODE 208598  TOTAL             29                                         365,574.57*



 208599  2 1/2" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    04    1            763.0            8.0000        6,104.00

                                                                  LF    07    1          1,880.0            7.0000       13,160.00

                                                                  LF    08    3          2,072.0            8.9653       18,576.00

                                                                  LF    10    1          1,022.0            6.6400        6,786.08

                                                                  LF    11    1            365.0            5.4000        1,971.00



                                                      UNIT TOTAL  LF          7         6,102.0*            7.6364       46,597.08*



                                         ITEM CODE 208599  TOTAL              7                                          46,597.08*



 208600  3" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    04    1            670.0            9.0000        6,030.00

                                                                  LF    07    1             80.0           14.0000        1,120.00

                                                                  LF    08    1            410.0           22.0000        9,020.00

                                                                  LF    10    1             86.0           11.0700          952.02



                                                      UNIT TOTAL  LF          4         1,246.0*           13.7416       17,122.02*



                                         ITEM CODE 208600  TOTAL              4                                          17,122.02*



 208601  4" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    03    2            208.0           45.5000        9,464.00

                                                                  LF    08    1            148.0           30.0000        4,440.00



                                                      UNIT TOTAL  LF          3           356.0*           39.0562       13,904.00*



                                         ITEM CODE 208601  TOTAL              3                                          13,904.00*



 208602  6" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    12    1             20.0          100.0000        2,000.00



                                                      UNIT TOTAL  LF          1            20.0*          100.0000        2,000.00*
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                                         ITEM CODE 208602  TOTAL              1                                           2,000.00*



 208603  8" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    01    1             36.0          300.0000       10,800.00

                                                                  LF    03    1             91.0           78.0000        7,098.00



                                                      UNIT TOTAL  LF          2           127.0*          140.9291       17,898.00*



                                         ITEM CODE 208603  TOTAL              2                                          17,898.00*



 208605  2" PLASTIC PIPE (CLASS 315)

         (SUPPLY LINE)

                                                                  LF    03    1            110.0           21.0000        2,310.00

                                                                  LF    04    4         12,017.0            5.6563       67,972.00

                                                                  LF    06    4          1,227.0            7.4929        9,193.80

                                                                  LF    07    3          5,638.0            5.0979       28,742.00

                                                                  LF    11    4          3,852.0           12.1190       46,682.50



                                                      UNIT TOTAL  LF         16        22,844.0*            6.7808      154,900.30*



                                         ITEM CODE 208605  TOTAL             16                                         154,900.30*



 208606  2 1/2" PLASTIC PIPE (CLASS 315)

           (SUPPLY LINE)

                                                                  LF    03    1            225.0            7.0000        1,575.00

                                                                  LF    04    2         19,291.0            7.7479      149,465.00

                                                                  LF    07    2          5,896.0            6.4949       38,294.00

                                                                  LF    11    4          8,217.0           14.3970      118,299.80



                                                      UNIT TOTAL  LF          9        33,629.0*            9.1479      307,633.80*



                                         ITEM CODE 208606  TOTAL              9                                         307,633.80*



 208607  3" PLASTIC PIPE (CLASS 315)

         (SUPPLY LINE)

                                                                  LF    03    1             25.0           80.0000        2,000.00

                                                                  LF    04    4          3,983.0            8.1108       32,305.50

                                                                  LF    05    3          8,431.0            8.1761       68,933.00

                                                                  LF    06    4         12,635.0            7.0566       89,160.00

                                                                  LF    07    3          6,367.0           10.0641       64,078.00

                                                                  LF    11    9         26,487.0           11.1250      294,667.03

                                                                  LF    12    3          6,555.0            9.1304       59,850.00



                                                      UNIT TOTAL  LF         27        64,483.0*            9.4753      610,993.53*



                                         ITEM CODE 208607  TOTAL             27                                         610,993.53*



 208608  4" PLASTIC PIPE (CLASS 315)

         (SUPPLY LINE)
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 208608  4" PLASTIC PIPE (CLASS 315)

         (SUPPLY LINE)

                                                                  LF    11    1            605.0           12.5000        7,562.50



                                                      UNIT TOTAL  LF          1           605.0*           12.5000        7,562.50*



                                         ITEM CODE 208608  TOTAL              1                                           7,562.50*



 208640  PRESSURE REGULATING VALVE



                                                                  EA    03    1              5.0        2,000.0000       10,000.00

                                                                  EA    04    2              3.0          750.0000        2,250.00

                                                                  EA    05    1              1.0          800.0000          800.00

                                                                  EA    08    1              1.0          340.0000          340.00

                                                                  EA    11    3              5.0        1,614.4000        8,072.00



                                                      UNIT TOTAL  EA          8            15.0*        1,430.8000       21,462.00*



                                         ITEM CODE 208640  TOTAL              8                                          21,462.00*



 208649  QUICK COUPLING VALVE



                                                                  EA    03    1              3.0          421.0000        1,263.00

                                                                  EA    04    7             73.0          255.4795       18,650.00

                                                                  EA    05    1              3.0          280.0000          840.00

                                                                  EA    11    2             41.0          431.2195       17,680.00



                                                      UNIT TOTAL  EA         11           120.0*          320.2750       38,433.00*



                                         ITEM CODE 208649  TOTAL             11                                          38,433.00*



 208670  CHECK VALVE



                                                                  EA    04    2             20.0          287.7500        5,755.00

                                                                  EA    05    1             34.0          150.0000        5,100.00



                                                      UNIT TOTAL  EA          3            54.0*          201.0185       10,855.00*



                                         ITEM CODE 208670  TOTAL              3                                          10,855.00*



 208683  BALL VALVE



                                                                  EA    03    2              3.0          308.6667          926.00

                                                                  EA    04    8             89.0          344.1011       30,625.00

                                                                  EA    05    3             32.0          376.2500       12,040.00

                                                                  EA    06    5             27.0          338.2963        9,134.00

                                                                  EA    07    5             29.0          454.3793       13,177.00

                                                                  EA    10    1              4.0          276.8000        1,107.20
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         BALL VALVE



                                                                  EA    11    1             51.0          565.0000       28,815.00

                                                                  EA    12    3             46.0          510.8696       23,500.00



                                                      UNIT TOTAL  EA         28           281.0*          424.6413      119,324.20*



                                         ITEM CODE 208683  TOTAL             28                                         119,324.20*



 208690  PVC PIPE CONDUIT (SLEEVE)



                                                                  LF    04    2             75.0           28.6667        2,150.00

                                                                  LF    07    1             50.0           43.0000        2,150.00

                                                                  LF    11    2            310.0           42.9032       13,300.00



                                                      UNIT TOTAL  LF          5           435.0*           40.4598       17,600.00*



                                         ITEM CODE 208690  TOTAL              5                                          17,600.00*



 208738  8" CORRUGATED HIGH DENSITY

         POLYETHYLENE PIPE CONDUIT

                                                                  LF    03    1            220.0           98.0000       21,560.00

                                                                  LF    04    6            668.0          137.9027       92,119.00

                                                                  LF    05    1            410.0           40.0000       16,400.00

                                                                  LF    06    2            650.0           61.0831       39,704.00

                                                                  LF    07    2            194.0           98.0412       19,020.00

                                                                  LF    11    2            710.0           74.8592       53,150.00

                                                                  LF    12    2            720.0           49.5000       35,640.00



                                                      UNIT TOTAL  LF         16         3,572.0*           77.7136      277,593.00*



                                         ITEM CODE 208738  TOTAL             16                                         277,593.00*



 208739  10" CORRUGATED HIGH DENSITY

         POLYETHYLENE PIPE CONDUIT

                                                                  LF    11    2            255.0          150.6225       38,408.75



                                                      UNIT TOTAL  LF          2           255.0*          150.6225       38,408.75*



                                         ITEM CODE 208739  TOTAL              2                                          38,408.75*



 208740  12" CORRUGATED HIGH DENSITY

         POLYETHYLENE PIPE CONDUIT

                                                                  LF    06    1             58.0           29.0000        1,682.00

                                                                  LF    07    1              1.0          540.0000          540.00

                                                                  LF    08    1            212.0          120.5000       25,546.00



                                                      UNIT TOTAL  LF          3           271.0*          102.4649       27,768.00*
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                                         ITEM CODE 208740  TOTAL              3                                          27,768.00*



 208756  6" CORRUGATED STEEL PIPE CONDUIT

         (.064" THICK)

                                                                  LF    03    1             17.0          150.0000        2,550.00



                                                      UNIT TOTAL  LF          1            17.0*          150.0000        2,550.00*



                                         ITEM CODE 208756  TOTAL              1                                           2,550.00*



 208762  12" CORRUGATED STEEL PIPE CONDUIT

         (.064" THICK)

                                                                  LF    06    1            420.0           40.0000       16,800.00

                                                                  LF    08    1             35.0          110.0000        3,850.00



                                                      UNIT TOTAL  LF          2           455.0*           45.3846       20,650.00*



                                         ITEM CODE 208762  TOTAL              2                                          20,650.00*



 208818  6" WELDED STEEL PIPE CONDUIT



                                                                  LF    10    1             59.0          221.0000       13,039.00



                                                      UNIT TOTAL  LF          1            59.0*          221.0000       13,039.00*



                                         ITEM CODE 208818  TOTAL              1                                          13,039.00*



 208819  8" WELDED STEEL PIPE CONDUIT



                                                                  LF    03    1             40.0          120.0000        4,800.00

                                                                  LF    04    2            630.0           85.8730       54,100.00

                                                                  LF    05    1             36.0          410.0000       14,760.00

                                                                  LF    06    1            220.0          175.0000       38,500.00

                                                                  LF    07    1             22.0          324.0000        7,128.00

                                                                  LF    12    2            240.0          250.0000       60,000.00



                                                      UNIT TOTAL  LF          8         1,188.0*          150.9158      179,288.00*



                                         ITEM CODE 208819  TOTAL              8                                         179,288.00*



 208820  10" WELDED STEEL PIPE CONDUIT



                                                                  LF    04    2            180.0           90.8333       16,350.00

                                                                  LF    05    1            150.0          250.0000       37,500.00

                                                                  LF    07    1            140.0          350.0000       49,000.00



                                                      UNIT TOTAL  LF          4           470.0*          218.8298      102,850.00*



                                         ITEM CODE 208820  TOTAL              4                                         102,850.00*
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 208821  12" WELDED STEEL PIPE CONDUIT



                                                                  LF    06    1            280.0          100.0000       28,000.00

                                                                  LF    08    1            160.0          300.0000       48,000.00



                                                      UNIT TOTAL  LF          2           440.0*          172.7273       76,000.00*



                                         ITEM CODE 208821  TOTAL              2                                          76,000.00*



 210010  MOVE-IN/MOVE-OUT (EROSION CONTROL)



                                                                  EA    01    2              3.0        1,550.0000        4,650.00

                                                                  EA    03    2             15.0          322.0000        4,830.00

                                                                  EA    04   13             54.0          919.2593       49,640.00

                                                                  EA    05    3              5.0          591.0000        2,955.00

                                                                  EA    06   10             30.0          687.3000       20,619.00

                                                                  EA    08    6             21.0        1,206.9876       25,346.74

                                                                  EA    09    2              5.0        1,320.0000        6,600.00

                                                                  EA    10    2              6.0          810.0000        4,860.00

                                                                  EA    11    1              2.0          450.0000          900.00



                                                      UNIT TOTAL  EA         41           141.0*          853.9060      120,400.74*



                                         ITEM CODE 210010  TOTAL             41                                         120,400.74*



 210110  IMPORTED TOPSOIL (CY)



                                                                  CY    02    1             82.0          187.0000       15,334.00

                                                                  CY    04    3            417.4           47.1969       19,700.00

                                                                  CY    05    1            260.0           95.0000       24,700.00

                                                                  CY    06    1            160.0          115.0000       18,400.00

                                                                  CY    08    1              8.0          600.0000        4,800.00



                                                      UNIT TOTAL  CY          7           927.4*           89.4264       82,934.00*



                                         ITEM CODE 210110  TOTAL              7                                          82,934.00*



 210121  DUFF (ACRE)



                                                                  ACRE  08    1             47.0        3,100.0000      145,700.00



                                                      UNIT TOTAL  ACRE        1            47.0*        3,100.0000      145,700.00*



                                         ITEM CODE 210121  TOTAL              1                                         145,700.00*



 210130  DUFF



                                                                  ACRE  06    1            170.0          750.0000      127,500.00
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         DUFF



                                                                  ACRE  08    2             89.0        1,864.1573      165,910.00

                                                                  ACRE  09    2              7.6        2,424.9737       18,429.80

                                                                  ACRE  11    1              4.0       12,000.0000       48,000.00



                                                      UNIT TOTAL  ACRE        6           270.6*        1,329.7849      359,839.80*



                                         ITEM CODE 210130  TOTAL              6                                         359,839.80*



 210210  EROSION CONTROL (DRY SEED) (SQFT)



                                                                  SQFT  01    2         11,430.0             .2976        3,402.00

                                                                  SQFT  02    1         18,500.0            1.0100       18,685.00

                                                                  SQFT  03    1         23,300.0             .2300        5,359.00

                                                                  SQFT  04    1          2,460.0            1.0000        2,460.00

                                                                  SQFT  05    1            230.0           20.0000        4,600.00

                                                                  SQFT  06    2         50,500.0             .0992        5,010.00

                                                                  SQFT  08    4        119,730.0             .2127       25,467.70

                                                                  SQFT  09    3        331,300.0             .0662       21,933.00

                                                                  SQFT  11    1         15,600.0             .1500        2,340.00



                                                      UNIT TOTAL  SQFT       16       573,050.0*             .1558       89,256.70*



                                         ITEM CODE 210210  TOTAL             16                                          89,256.70*



 210211  EROSION CONTROL (DRY SEED) (ACRE)



                                                                  ACRE  06    1            170.0        2,000.0000      340,000.00

                                                                  ACRE  08    1             17.0        6,738.0000      114,546.00



                                                      UNIT TOTAL  ACRE        2           187.0*        2,430.7273      454,546.00*



                                         ITEM CODE 210211  TOTAL              2                                         454,546.00*



 210212  DRY SEED (SQFT)



                                                                  SQFT  03    1         80,800.0             .1600       12,928.00

                                                                  SQFT  11    3         13,110.0             .2587        3,391.00



                                                      UNIT TOTAL  SQFT        4        93,910.0*             .1738       16,319.00*



                                         ITEM CODE 210212  TOTAL              4                                          16,319.00*



 210220  EROSION CONTROL (DRILL SEED) (SQYD)



                                                                  SQYD  01    1         22,300.0             .2000        4,460.00



                                                      UNIT TOTAL  SQYD        1        22,300.0*             .2000        4,460.00*
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                                         ITEM CODE 210220  TOTAL              1                                           4,460.00*



 210221  EROSION CONTROL (DRILL SEED) (ACRE)



                                                                  ACRE  06    1             23.0          890.0000       20,470.00



                                                      UNIT TOTAL  ACRE        1            23.0*          890.0000       20,470.00*



                                         ITEM CODE 210221  TOTAL              1                                          20,470.00*



 210223  DRILL SEED (ACRE)



                                                                  ACRE  09    1             12.0        1,225.0000       14,700.00



                                                      UNIT TOTAL  ACRE        1            12.0*        1,225.0000       14,700.00*



                                         ITEM CODE 210223  TOTAL              1                                          14,700.00*



 210250  EROSION CONTROL (BONDED FIBER MATRIX)

         (SQFT)

                                                                  SQFT  01    3         60,700.0             .7047       42,775.00

                                                                  SQFT  02    2        166,500.0             .1781       29,650.00

                                                                  SQFT  06    1      1,480,000.0             .1000      148,000.00

                                                                  SQFT  08    2      1,278,000.0             .0900      115,020.00

                                                                  SQFT  09    2        161,300.0             .0969       15,634.00

                                                                  SQFT  12    1          1,240.0            1.5000        1,860.00



                                                      UNIT TOTAL  SQFT       11     3,147,740.0*             .1121      352,939.00*



                                         ITEM CODE 210250  TOTAL             11                                         352,939.00*



 210251  EROSION CONTROL (BONDED FIBER MATRIX)

         (ACRE)

                                                                  ACRE  08    2             22.0        3,922.1364       86,287.00



                                                      UNIT TOTAL  ACRE        2            22.0*        3,922.1364       86,287.00*



                                         ITEM CODE 210251  TOTAL              2                                          86,287.00*



 210252  BONDED FIBER MATRIX (SQFT)



                                                                  SQFT  01    1          4,800.0            1.4600        7,008.00

                                                                  SQFT  02    1         64,300.0            1.0000       64,300.00

                                                                  SQFT  03    3        254,900.0             .3304       84,220.00

                                                                  SQFT  08    2      1,695,700.0             .0813      137,798.00

                                                                  SQFT  09    1        496,000.0             .1300       64,480.00

                                                                  SQFT  11    1         11,400.0             .4000        4,560.00



                                                      UNIT TOTAL  SQFT        9     2,527,100.0*             .1434      362,366.00*
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                                         ITEM CODE 210252  TOTAL              9                                         362,366.00*



 210253  BONDED FIBER MATRIX (ACRE)



                                                                  ACRE  08    1              1.0        9,027.0000        9,027.00



                                                      UNIT TOTAL  ACRE        1             1.0*        9,027.0000        9,027.00*



                                         ITEM CODE 210253  TOTAL              1                                           9,027.00*



 210260  ROLLED EROSION CONTROL PRODUCT

         (JUTE MESH)

                                                                  SQFT  01    1            900.0           11.2500       10,125.00

                                                                  SQFT  03    1         63,900.0            1.0000       63,900.00

                                                                  SQFT  08    2        289,000.0             .3389       97,950.00



                                                      UNIT TOTAL  SQFT        4       353,800.0*             .4861      171,975.00*



                                         ITEM CODE 210260  TOTAL              4                                         171,975.00*



 210270  ROLLED EROSION CONTROL PRODUCT (NETTING)



                                                                  SQFT  01    5         14,410.0            1.6964       24,445.00

                                                                  SQFT  02    4         17,820.0            1.9043       33,935.00

                                                                  SQFT  03    1          4,100.0            2.0000        8,200.00

                                                                  SQFT  04   17        281,290.0             .7353      206,838.60

                                                                  SQFT  06    2        170,100.0             .5022       85,431.00

                                                                  SQFT  11    2          2,910.0            1.1210        3,262.20



                                                      UNIT TOTAL  SQFT       31       490,630.0*             .7381      362,111.80*



                                         ITEM CODE 210270  TOTAL             31                                         362,111.80*



 210280  ROLLED EROSION CONTROL PRODUCT (BLANKET)



                                                                  SQFT  01    1            630.0            5.0000        3,150.00

                                                                  SQFT  03    2        178,300.0             .5867      104,610.00

                                                                  SQFT  04    4          5,360.0             .6054        3,244.70

                                                                  SQFT  07    2          6,070.0            3.4185       20,750.00



                                                      UNIT TOTAL  SQFT        9       190,360.0*             .6921      131,754.70*



                                         ITEM CODE 210280  TOTAL              9                                         131,754.70*



 210300  HYDROMULCH



                                                                  SQFT  01    2        109,600.0             .0782        8,575.00

                                                                  SQFT  02    5        733,660.0             .1266       92,873.00
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         HYDROMULCH



                                                                  SQFT  03    1        893,000.0             .0300       26,790.00

                                                                  SQFT  04   20      1,205,480.0             .0815       98,208.50

                                                                  SQFT  05    1         11,200.0             .3000        3,360.00

                                                                  SQFT  06   12     15,690,500.0             .0240      376,305.00

                                                                  SQFT  07    4        209,500.0             .0759       15,907.00

                                                                  SQFT  08    5        332,730.0             .1169       38,887.90

                                                                  SQFT  10    4        574,570.0             .0451       25,904.00

                                                                  SQFT  11    2        344,900.0             .0318       10,983.00

                                                                  SQFT  12    1        121,500.0             .0500        6,075.00



                                                      UNIT TOTAL  SQFT       57    20,226,640.0*             .0348      703,868.40*



                                         ITEM CODE 210300  TOTAL             57                                         703,868.40*



 210350  FIBER ROLLS



                                                                  LF    01    3          6,660.0            3.8058       25,346.50

                                                                  LF    02    1          1,320.0            6.5500        8,646.00

                                                                  LF    03    5         39,980.0            2.3984       95,890.00

                                                                  LF    04   27        113,150.0            3.4615      391,668.70

                                                                  LF    05    2          6,230.0            3.4966       21,784.00

                                                                  LF    06    3         43,860.0            2.6624      116,774.00

                                                                  LF    07    4         15,960.0            2.4588       39,242.50

                                                                  LF    08    4        211,800.0            2.8311      599,625.00

                                                                  LF    10    2          8,090.0            3.4416       27,842.60

                                                                  LF    12    1             60.0           16.0000          960.00



                                                      UNIT TOTAL  LF         52       447,110.0*            2.9697    1,327,779.30*



                                         ITEM CODE 210350  TOTAL             52                                       1,327,779.30*



 210360  COMPOST SOCK



                                                                  LF    01    2          3,190.0            9.6520       30,790.00

                                                                  LF    02    2          4,870.0           14.2073       69,189.50

                                                                  LF    11    5         16,970.0            6.6557      112,947.00



                                                      UNIT TOTAL  LF          9        25,030.0*            8.5069      212,926.50*



                                         ITEM CODE 210360  TOTAL              9                                         212,926.50*



 210420  STRAW



                                                                  SQFT  01    3        242,900.0             .0714       17,333.00

                                                                  SQFT  02    2        327,500.0             .1244       40,740.00

                                                                  SQFT  03    3        924,300.0             .0419       38,716.00
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         STRAW



                                                                  SQFT  04    1         34,800.0             .0600        2,088.00

                                                                  SQFT  05    3        495,200.0             .0547       27,112.00

                                                                  SQFT  06    2     12,700,000.0             .0200      254,000.00



                                                      UNIT TOTAL  SQFT       14    14,724,700.0*             .0258      379,989.00*



                                         ITEM CODE 210420  TOTAL             14                                         379,989.00*



 210430  HYDROSEED



                                                                  SQFT  01    2        109,600.0             .1068       11,700.00

                                                                  SQFT  02    8        950,600.0             .2666      253,453.00

                                                                  SQFT  03    1        893,000.0             .0300       26,790.00

                                                                  SQFT  04   23      1,271,430.0             .1552      197,324.00

                                                                  SQFT  05    8        559,550.0             .1135       63,528.00

                                                                  SQFT  06   10     14,587,800.0             .0444      648,334.00

                                                                  SQFT  07    4        209,500.0             .0990       20,740.00

                                                                  SQFT  08    4     16,754,941.0             .1151    1,929,083.51

                                                                  SQFT  09    1        134,000.0             .0800       10,720.00

                                                                  SQFT  10    3        117,570.0             .1077       12,663.00

                                                                  SQFT  11    3        466,200.0             .0947       44,150.00

                                                                  SQFT  12    1        121,500.0             .0600        7,290.00



                                                      UNIT TOTAL  SQFT       68    36,175,691.0*             .0892    3,225,775.51*



                                         ITEM CODE 210430  TOTAL             68                                       3,225,775.51*



 210600  COMPOST



                                                                  SQFT  01    4        122,200.0             .4918       60,092.00

                                                                  SQFT  02    3          8,210.0            3.1315       25,710.00

                                                                  SQFT  03    1          8,000.0            1.5900       12,720.00

                                                                  SQFT  04   11        420,400.0             .1937       81,411.00

                                                                  SQFT  05    8        552,330.0             .2921      161,356.00

                                                                  SQFT  06    4      2,377,500.0             .1394      331,320.00

                                                                  SQFT  07    3         21,190.0             .1842        3,903.00

                                                                  SQFT  08    6      5,535,293.0             .1252      692,756.87

                                                                  SQFT  09    1        297,000.0             .3600      106,920.00

                                                                  SQFT  10    1            310.0            6.0000        1,860.00

                                                                  SQFT  11    2        210,700.0             .1602       33,754.00

                                                                  SQFT  12    1         25,500.0             .7000       17,850.00



                                                      UNIT TOTAL  SQFT       45     9,578,633.0*             .1597    1,529,652.87*



                                         ITEM CODE 210600  TOTAL             45                                       1,529,652.87*



 210610  COMPOST (CY)
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 210610  COMPOST (CY)



                                                                  CY    01    1              1.7        1,000.0000        1,700.00

                                                                  CY    02    1             39.0          172.5000        6,727.50

                                                                  CY    03    1             95.0          117.0000       11,115.00

                                                                  CY    04   10          2,051.2           60.9282      124,976.00

                                                                  CY    06    1          1,130.0           52.2400       59,031.20

                                                                  CY    07    2            600.0           48.6667       29,200.00

                                                                  CY    08    1          2,580.0           35.0000       90,300.00

                                                                  CY    11    5            729.5           80.5771       58,781.00



                                                      UNIT TOTAL  CY         22         7,226.4*           52.8383      381,830.70*



                                         ITEM CODE 210610  TOTAL             22                                         381,830.70*



 210630  INCORPORATE MATERIALS



                                                                  SQFT  01    2        211,800.0             .0202        4,278.00

                                                                  SQFT  02    5         44,670.0             .9895       44,200.00

                                                                  SQFT  03    3        663,700.0             .0524       34,780.00

                                                                  SQFT  04    9        167,720.0             .2092       35,093.00

                                                                  SQFT  05    3        403,900.0             .0408       16,470.00

                                                                  SQFT  06    4     16,931,000.0             .0114      193,620.00

                                                                  SQFT  07    5         74,610.0             .2542       18,966.00

                                                                  SQFT  08    5      6,370,063.0             .0340      216,611.89

                                                                  SQFT  09    2        304,000.0             .0751       22,840.00

                                                                  SQFT  11    6        220,210.0             .1397       30,774.30



                                                      UNIT TOTAL  SQFT       44    25,391,673.0*             .0243      617,633.19*



                                         ITEM CODE 210630  TOTAL             44                                         617,633.19*



 220101  FINISHING ROADWAY



                                                                  LS    02    6                                         130,050.00

                                                                  LS    03    2                                          38,000.00

                                                                  LS    06    1                                          25,000.00



                                                      UNIT TOTAL  LS          9                                         193,050.00



                                         ITEM CODE 220101  TOTAL              9                                         193,050.00*



 250201  CLASS 2 AGGREGATE SUBBASE



                                                                  CY    04    4         18,490.0           38.1755      705,865.00

                                                                  CY    06    3         50,600.0           37.3656    1,890,700.00

                                                                  CY    08    2        162,858.0           43.8279    7,137,722.86

                                                                  CY    10    1         10,400.0           41.0000      426,400.00
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                                                      UNIT TOTAL  CY         10       242,348.0*           41.9260   10,160,687.86*



                                         ITEM CODE 250201  TOTAL             10                                      10,160,687.86*



 250301  CLASS 3 AGGREGATE SUBBASE



                                                                  CY    12    1          1,210.0           97.0000      117,370.00



                                                      UNIT TOTAL  CY          1         1,210.0*           97.0000      117,370.00*



                                         ITEM CODE 250301  TOTAL              1                                         117,370.00*



 250401  CLASS 4 AGGREGATE SUBBASE



                                                                  CY    04    7          1,692.0          134.6543      227,835.00

                                                                  CY    11    1            750.0           45.0000       33,750.00



                                                      UNIT TOTAL  CY          8         2,442.0*          107.1192      261,585.00*



                                         ITEM CODE 250401  TOTAL              8                                         261,585.00*



 260200  AGGREGATE BASE



                                                                  CY    07    1              2.0        1,000.0000        2,000.00



                                                      UNIT TOTAL  CY          1             2.0*        1,000.0000        2,000.00*



                                         ITEM CODE 260200  TOTAL              1                                           2,000.00*



 260203  CLASS 2 AGGREGATE BASE (CY)



                                                                  CY    01    9          5,776.0           82.8991      478,825.00

                                                                  CY    02   16         70,000.0           48.8034    3,416,241.00

                                                                  CY    03   10         31,243.0           67.6681    2,114,155.00

                                                                  CY    04   20         28,003.0           61.1563    1,712,561.00

                                                                  CY    05    5          8,620.0           76.0638      655,670.00

                                                                  CY    06   14        293,030.0           42.4635   12,443,092.00

                                                                  CY    08    8        107,336.0           55.7107    5,979,763.03

                                                                  CY    09    4          5,569.0           68.6470      382,295.00

                                                                  CY    10    7         14,144.0           55.5143      785,194.90

                                                                  CY    11    9        106,479.0           31.4879    3,352,800.40

                                                                  CY    12    7          1,802.0          115.6313      208,367.60



                                                      UNIT TOTAL  CY        109       672,002.0*           46.9180   31,528,964.93*



                                         ITEM CODE 260203  TOTAL            109                                      31,528,964.93*



 260303  CLASS 3 AGGREGATE BASE (CY)
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 260303  CLASS 3 AGGREGATE BASE (CY)



                                                                  CY    03    1            510.0           40.0000       20,400.00

                                                                  CY    04    6            549.0          203.4244      111,680.00

                                                                  CY    07   14        101,938.0           48.8814    4,982,874.36



                                                      UNIT TOTAL  CY         21       102,997.0*           49.6612    5,114,954.36*



                                         ITEM CODE 260303  TOTAL             21                                       5,114,954.36*



 280000  LEAN CONCRETE BASE



                                                                  CY    04    3          9,307.0          177.1774    1,648,990.00

                                                                  CY    06    1         24,000.0           91.5000    2,196,000.00

                                                                  CY    07    9         21,152.0          132.7653    2,808,251.40

                                                                  CY    08    2         70,399.0          112.7772    7,939,405.02

                                                                  CY    12    1             22.0          440.0000        9,680.00



                                                      UNIT TOTAL  CY         16       124,880.0*          116.9309   14,602,326.42*



                                         ITEM CODE 280000  TOTAL             16                                      14,602,326.42*



 280010  RAPID STRENGTH CONCRETE BASE



                                                                  CY    04    2            660.0          704.5455      465,000.00



                                                      UNIT TOTAL  CY          2           660.0*          704.5455      465,000.00*



                                         ITEM CODE 280010  TOTAL              2                                         465,000.00*



 280015  LEAN CONCRETE BASE RAPID SETTING



                                                                  CY    04    3          8,170.0          378.1395    3,089,400.00

                                                                  CY    07    6          4,945.0          267.4014    1,322,300.00

                                                                  CY    11    2          2,011.0          359.5475      723,050.00



                                                      UNIT TOTAL  CY         11        15,126.0*          339.4652    5,134,750.00*



                                         ITEM CODE 280015  TOTAL             11                                       5,134,750.00*



 280200  REPLACE BASE



                                                                  CY    04    2            450.0          402.8333      181,275.00

                                                                  CY    10    1            360.0          385.0000      138,600.00

                                                                  CY    11    1            900.0          125.0000      112,500.00



                                                      UNIT TOTAL  CY          4         1,710.0*          252.8509      432,375.00*



                                         ITEM CODE 280200  TOTAL              4                                         432,375.00*
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 290301  CEMENT TREATED PERMEABLE BASE



                                                                  CY    11    1             16.0          530.0000        8,480.00



                                                      UNIT TOTAL  CY          1            16.0*          530.0000        8,480.00*



                                         ITEM CODE 290301  TOTAL              1                                           8,480.00*



 303000  PULVERIZED ROADBED



                                                                  SQYD  09    1         80,900.0            4.6300      374,567.00



                                                      UNIT TOTAL  SQYD        1        80,900.0*            4.6300      374,567.00*



                                         ITEM CODE 303000  TOTAL              1                                         374,567.00*



 303100  ASPHALTIC EMULSION (PULVERIZED ROADBED)



                                                                  TON   09    1             21.0        1,346.8700       28,284.27



                                                      UNIT TOTAL  TON         1            21.0*        1,346.8700       28,284.27*



                                         ITEM CODE 303100  TOTAL              1                                          28,284.27*



 303400  SAND COVER (PULVERIZED ROADBED)



                                                                  TON   09    1            130.0          149.6500       19,454.50



                                                      UNIT TOTAL  TON         1           130.0*          149.6500       19,454.50*



                                         ITEM CODE 303400  TOTAL              1                                          19,454.50*



 304000  FULL-DEPTH RECLAMATION-CEMENT



                                                                  SQYD  02    1         19,000.0            9.0000      171,000.00



                                                      UNIT TOTAL  SQYD        1        19,000.0*            9.0000      171,000.00*



                                         ITEM CODE 304000  TOTAL              1                                         171,000.00*



 304100  CEMENT (FULL-DEPTH RECLAMATION-CEMENT)



                                                                  TON   02    1            380.0            1.0000          380.00



                                                      UNIT TOTAL  TON         1           380.0*            1.0000          380.00*



                                         ITEM CODE 304100  TOTAL              1                                             380.00*



 304200  SUPPLEMENTARY AGGREGATE (FULL-DEPTH

         RECLAMATION-CEMENT)
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 304200  SUPPLEMENTARY AGGREGATE (FULL-DEPTH

         RECLAMATION-CEMENT)

                                                                  TON   02    1            930.0           10.0000        9,300.00



                                                      UNIT TOTAL  TON         1           930.0*           10.0000        9,300.00*



                                         ITEM CODE 304200  TOTAL              1                                           9,300.00*



 304300  ASPHALTIC EMULSION

         (FULL-DEPTH RECLAMATION-CEMENT)

                                                                  TON   02    1              9.0          800.0000        7,200.00



                                                      UNIT TOTAL  TON         1             9.0*          800.0000        7,200.00*



                                         ITEM CODE 304300  TOTAL              1                                           7,200.00*



 304400  MIX DESIGN

         (FULL-DEPTH RECLAMATION-CEMENT)

                                                                  LS    02    1                                          20,000.00



                                                      UNIT TOTAL  LS          1                                          20,000.00



                                         ITEM CODE 304400  TOTAL              1                                          20,000.00*



 305000  CRACK AND SEAT



                                                                  SQYD  04    1        159,000.0             .9100      144,690.00



                                                      UNIT TOTAL  SQYD        1       159,000.0*             .9100      144,690.00*



                                         ITEM CODE 305000  TOTAL              1                                         144,690.00*



 360200  BASE BOND BREAKER



                                                                  SQYD  04    5         12,620.0            2.7675       34,925.40

                                                                  SQYD  07   10        569,140.0            2.0287    1,154,634.00

                                                                  SQYD  08    1        417,622.0            1.5200      634,785.44



                                                      UNIT TOTAL  SQYD       16       999,382.0*            1.8255    1,824,344.84*



                                         ITEM CODE 360200  TOTAL             16                                       1,824,344.84*



 370001  SAND COVER (SEAL)



                                                                  TON   02    4          2,450.0          115.6980      283,460.00

                                                                  TON   06    1            590.0           28.0000       16,520.00

                                                                  TON   09    3          1,170.0           91.6667      107,250.00

                                                                  TON   11    3          1,633.0           90.6369      148,010.00




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    98

DATE 03/02/18                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  TON        11         5,843.0*           95.0265      555,240.00*



                                         ITEM CODE 370001  TOTAL             11                                         555,240.00*



 370120  ASPHALT-RUBBER BINDER



                                                                  TON   02    4          3,320.0          359.5633    1,193,750.00

                                                                  TON   06    2             64.0        1,167.1875       74,700.00

                                                                  TON   09    2          1,280.0          605.1953      774,650.00

                                                                  TON   11    2          1,950.0          410.9436      801,340.00



                                                      UNIT TOTAL  TON        10         6,614.0*          430.0635    2,844,440.00*



                                         ITEM CODE 370120  TOTAL             10                                       2,844,440.00*



 374002  ASPHALTIC EMULSION (FOG SEAL COAT)



                                                                  TON   02    7             24.0          922.5000       22,140.00

                                                                  TON   03    4             13.0        1,444.9615       18,784.50

                                                                  TON   05    5              4.4        1,525.0000        6,710.00

                                                                  TON   06    3             96.0          597.1042       57,322.00

                                                                  TON   09    2            195.0        1,261.5385      246,000.00

                                                                  TON   10    1              1.1          500.0000          550.00

                                                                  TON   11   13            362.1        1,170.2507      423,747.78

                                                                  TON   12    1             13.0        1,100.0000       14,300.00



                                                      UNIT TOTAL  TON        36           708.6*        1,114.2454      789,554.28*



                                         ITEM CODE 374002  TOTAL             36                                         789,554.28*



 374004  ASPHALTIC EMULSION (FLUSH COAT)



                                                                  TON   02    4            311.0          895.3376      278,450.00

                                                                  TON   06    1              2.0        1,000.0000        2,000.00

                                                                  TON   09    1             23.0        1,200.0000       27,600.00



                                                      UNIT TOTAL  TON         6           336.0*          916.8155      308,050.00*



                                         ITEM CODE 374004  TOTAL              6                                         308,050.00*



 374207  CRACK TREATMENT



                                                                  LNMI  03    2             17.0        4,990.7059       84,842.00

                                                                  LNMI  04   12            101.1        5,429.5074      548,923.20

                                                                  LNMI  06    7            124.0        3,900.2661      483,633.00

                                                                  LNMI  07    2             26.0        2,038.4615       53,000.00



                                                      UNIT TOTAL  LNMI       23           268.1*        4,365.5285    1,170,398.20*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 374207  TOTAL             23                                       1,170,398.20*



 374493  POLYMER ASPHALTIC EMULSION

         (SEAL COAT)

                                                                  TON   06    1            480.0          475.0000      228,000.00

                                                                  TON   09    2            490.0          540.8163      265,000.00



                                                      UNIT TOTAL  TON         3           970.0*          508.2474      493,000.00*



                                         ITEM CODE 374493  TOTAL              3                                         493,000.00*



 375001  SCREENINGS



                                                                  TON   06    1          4,160.0           29.0000      120,640.00

                                                                  TON   09    3          4,850.0           98.2557      476,540.00

                                                                  TON   11    1             20.0        1,900.0000       38,000.00



                                                      UNIT TOTAL  TON         5         9,030.0*           70.3411      635,180.00*



                                         ITEM CODE 375001  TOTAL              5                                         635,180.00*



 375009  TACK COAT (SEAL)



                                                                  TON   04    1              9.0          700.0000        6,300.00



                                                      UNIT TOTAL  TON         1             9.0*          700.0000        6,300.00*



                                         ITEM CODE 375009  TOTAL              1                                           6,300.00*



 375035  PRECOATED SCREENINGS



                                                                  TON   02    4         21,310.0           67.3717    1,435,690.00

                                                                  TON   06    2            441.0           45.2381       19,950.00

                                                                  TON   11    2         16,210.0           54.0179      875,630.00



                                                      UNIT TOTAL  TON         8        37,961.0*           61.4122    2,331,270.00*



                                         ITEM CODE 375035  TOTAL              8                                       2,331,270.00*



 377501  SLURRY SEAL



                                                                  TON   01    1             95.0          539.9000       51,290.50

                                                                  TON   05    3          1,436.0          189.2416      271,751.00

                                                                  TON   06    1          2,960.0           71.0000      210,160.00

                                                                  TON   07    5          4,010.0          222.4214      891,910.00

                                                                  TON   10    1            620.0          145.0000       89,900.00

                                                                  TON   11    2            440.0          366.8068      161,395.00



                                                      UNIT TOTAL  TON        13         9,561.0*          175.3380    1,676,406.50*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 377501  TOTAL             13                                       1,676,406.50*



 378000  MICRO-SURFACING



                                                                  TON   01    1          2,060.0           55.0000      113,300.00



                                                      UNIT TOTAL  TON         1         2,060.0*           55.0000      113,300.00*



                                         ITEM CODE 378000  TOTAL              1                                         113,300.00*



 390011  PREPAVING INERTIAL PROFILER



                                                                  LS    01    4                                          20,800.00

                                                                  LS    02    7                                          30,015.00

                                                                  LS    03    8                                          36,500.00

                                                                  LS    04    8                                          72,410.00

                                                                  LS    05    9                                          64,200.00

                                                                  LS    06   18                                         108,943.00

                                                                  LS    07    2                                           3,000.00

                                                                  LS    08    8                                          89,364.39

                                                                  LS    09    1                                          15,000.00

                                                                  LS    10   11                                          71,950.00

                                                                  LS    11    7                                          80,052.44

                                                                  LS    12    4                                          11,210.00



                                                      UNIT TOTAL  LS         87                                         603,444.83



                                         ITEM CODE 390011  TOTAL             87                                         603,444.83*



 390020  PREPAVING GRINDING DAY



                                                                  EA    01    2              8.0        5,843.7500       46,750.00

                                                                  EA    02    7             22.0       12,840.9091      282,500.00

                                                                  EA    03    4             32.0       16,676.5625      533,650.00

                                                                  EA    04    3             40.0       10,469.7500      418,790.00

                                                                  EA    05    5             24.0        8,239.4308      197,746.34

                                                                  EA    06   12             44.0       11,095.2955      488,193.00

                                                                  EA    08    2              9.0       14,464.4444      130,180.00

                                                                  EA    09    1              6.0       10,000.0000       60,000.00

                                                                  EA    10    7             60.0       10,241.6667      614,500.00

                                                                  EA    11    5             89.0        9,157.8551      815,049.10

                                                                  EA    12    4             22.0        6,539.0909      143,860.00



                                                      UNIT TOTAL  EA         52           356.0*       10,480.9507    3,731,218.44*



                                         ITEM CODE 390020  TOTAL             52                                       3,731,218.44*



 390030  INTELLIGENT COMPACTION
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 390030  INTELLIGENT COMPACTION



                                                                  LS    02    1                                          80,000.00

                                                                  LS    03    2                                         122,500.00

                                                                  LS    04    8                                         880,470.00

                                                                  LS    06    3                                         402,500.00

                                                                  LS    08    1                                         110,000.00

                                                                  LS    09    1                                          73,481.39



                                                      UNIT TOTAL  LS         16                                       1,668,951.39



                                         ITEM CODE 390030  TOTAL             16                                       1,668,951.39*



 390095  REPLACE ASPHALT CONCRETE SURFACING



                                                                  CY    01    3          1,402.0          383.7375      538,000.00

                                                                  CY    02   14          9,370.0          370.8815    3,475,160.00

                                                                  CY    04    8         11,486.0          285.1994    3,275,800.00

                                                                  CY    05    4             48.9          816.6871       39,936.00

                                                                  CY    07    6          8,662.0          199.7043    1,729,839.00

                                                                  CY    08    5         11,322.0          252.7604    2,861,753.40

                                                                  CY    10    2            132.5          358.4906       47,500.00

                                                                  CY    11    3            679.0          365.0368      247,860.00



                                                      UNIT TOTAL  CY         45        43,102.4*          283.4146   12,215,848.40*



                                         ITEM CODE 390095  TOTAL             45                                      12,215,848.40*



 390100  PRIME COAT



                                                                  TON   04   11             50.6          955.4348       48,345.00

                                                                  TON   06    1              2.1          700.0000        1,470.00

                                                                  TON   08    7            390.6        1,031.8344      403,034.53



                                                      UNIT TOTAL  TON        19           443.3*        1,021.5419      452,849.53*



                                         ITEM CODE 390100  TOTAL             19                                         452,849.53*



 390132  HOT MIX ASPHALT (TYPE A)



                                                                  TON   01   11         22,855.0          137.1600    3,134,791.00

                                                                  TON   02   20        159,782.0           99.1372   15,840,345.00

                                                                  TON   03   13         74,128.0           91.0884    6,752,198.00

                                                                  TON   04   51        373,513.0           83.6540   31,245,841.92

                                                                  TON   05   15         17,512.0          150.4513    2,634,702.60

                                                                  TON   06   29        567,275.0           77.8798   44,179,272.00

                                                                  TON   07   15        131,672.1           91.4093   12,036,059.76

                                                                  TON   08   17        234,885.0          102.0700   23,974,711.92
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         HOT MIX ASPHALT (TYPE A)



                                                                  TON   09    8         58,240.0          158.4207    9,226,420.00

                                                                  TON   10   19        111,878.0           80.9251    9,053,735.00

                                                                  TON   11   13        337,078.0           85.3019   28,753,410.00

                                                                  TON   12   12          4,653.0          145.0651      674,988.00



                                                      UNIT TOTAL  TON       223     2,093,471.1*           89.5673  187,506,475.20*



                                         ITEM CODE 390132  TOTAL            223                                     187,506,475.20*



 390134  HOT MIX ASPHALT (OPEN GRADED)



                                                                  TON   05    1             22.0          198.0000        4,356.00



                                                      UNIT TOTAL  TON         1            22.0*          198.0000        4,356.00*



                                         ITEM CODE 390134  TOTAL              1                                           4,356.00*



 390135  HOT MIX ASPHALT (LEVELING)



                                                                  TON   03    1          3,170.0           75.0000      237,750.00

                                                                  TON   04    1         44,800.0           85.0000    3,808,000.00



                                                      UNIT TOTAL  TON         2        47,970.0*           84.3392    4,045,750.00*



                                         ITEM CODE 390135  TOTAL              2                                       4,045,750.00*



 390136  MINOR HOT MIX ASPHALT



                                                                  TON   01    5            960.0          161.1823      154,735.00

                                                                  TON   02    1            280.0          260.0000       72,800.00

                                                                  TON   03    7          1,698.4          123.5810      209,890.00

                                                                  TON   05    2            514.0          214.8833      110,450.00

                                                                  TON   06    3            435.0          355.0391      154,442.00

                                                                  TON   08    7            335.0          272.9887       91,451.20

                                                                  TON   09    1            920.0          157.8100      145,185.20

                                                                  TON   11   10          1,849.3          132.4816      244,998.25



                                                      UNIT TOTAL  TON        36         6,991.7*          169.3367    1,183,951.65*



                                         ITEM CODE 390136  TOTAL             36                                       1,183,951.65*



 390137  RUBBERIZED HOT MIX ASPHALT (GAP GRADED)



                                                                  TON   01    4         25,650.0          150.2148    3,853,010.00

                                                                  TON   02    2         16,770.0          113.6977    1,906,710.00

                                                                  TON   03    5         45,110.0          100.4036    4,529,205.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         RUBBERIZED HOT MIX ASPHALT (GAP GRADED)



                                                                  TON   04   19        394,590.0          106.5713   42,051,970.00

                                                                  TON   05    7         25,230.0          143.2647    3,614,569.00

                                                                  TON   06   10        186,940.0           89.8777   16,801,741.90

                                                                  TON   07   11         50,670.0          100.8543    5,110,285.40

                                                                  TON   08   11        217,550.0          101.6231   22,108,104.00

                                                                  TON   10   11        302,790.0           69.9361   21,175,964.00

                                                                  TON   11    9         64,151.0          129.6802    8,319,113.00

                                                                  TON   12    7         75,867.0           92.4514    7,014,010.00



                                                      UNIT TOTAL  TON        96     1,405,318.0*           97.1201  136,484,682.30*



                                         ITEM CODE 390137  TOTAL             96                                     136,484,682.30*



 390151  ASPHALTIC EMULSION

         (BONDED WEARING COURSE)

                                                                  TON   01    1             57.0          600.0000       34,200.00

                                                                  TON   04    1          1,050.0          590.0000      619,500.00

                                                                  TON   06   11          1,914.0          543.2710    1,039,820.60

                                                                  TON   11    1            470.0          500.0000      235,000.00



                                                      UNIT TOTAL  TON        14         3,491.0*          552.4264    1,928,520.60*



                                         ITEM CODE 390151  TOTAL             14                                       1,928,520.60*



 390161  HOT MIX ASPHALT (BRIDGE)



                                                                  TON   03    1            578.0          120.0000       69,360.00

                                                                  TON   04    2            691.0          177.4240      122,600.00

                                                                  TON   05    1            248.0          260.0000       64,480.00

                                                                  TON   06    1              9.0          400.0000        3,600.00

                                                                  TON   07    2          1,247.0          206.8115      257,894.00

                                                                  TON   08    1          3,150.0          106.0000      333,900.00

                                                                  TON   11    3             87.3          579.0928       50,554.80



                                                      UNIT TOTAL  TON        11         6,010.3*          150.1404      902,388.80*



                                         ITEM CODE 390161  TOTAL             11                                         902,388.80*



 390401  HOT MIX ASPHALT-OPEN GRADED

         (OPEN GRADED FRICTION COURSE)

                                                                  TON   03    2          1,400.0          134.5071      188,310.00

                                                                  TON   04    2          1,460.0          158.0822      230,800.00

                                                                  TON   05    3         10,650.0          115.5258    1,230,350.00

                                                                  TON   11    1            910.0          135.0000      122,850.00

                                                                  TON   12    1         11,100.0           85.0000      943,500.00



                                                      UNIT TOTAL  TON         9        25,520.0*          106.4189    2,715,810.00*




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   104

DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM
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                                         ITEM CODE 390401  TOTAL              9                                       2,715,810.00*



 390402  RUBBERIZED HOT MIX ASPHALT-OPEN GRADED

         (OPEN GRADED FRICTION COURSE)

                                                                  TON   02    4         79,630.0           89.9753    7,164,730.00

                                                                  TON   03    4         25,810.0           89.0256    2,297,750.00

                                                                  TON   04    4        145,110.0          102.0158   14,803,515.00

                                                                  TON   05    1         15,600.0          110.4200    1,722,552.00



                                                      UNIT TOTAL  TON        13       266,150.0*           97.6462   25,988,547.00*



                                         ITEM CODE 390402  TOTAL             13                                      25,988,547.00*



 391006  ASPHALT BINDER

         (GEOSYNTHETIC PAVEMENT INTERLAYER)

                                                                  TON   01    2               .5        5,800.0000        2,900.00

                                                                  TON   02    1             14.0            1.0000           14.00

                                                                  TON   03    1             18.0        1,000.0000       18,000.00

                                                                  TON   04    1             28.0          200.0000        5,600.00

                                                                  TON   09    1            220.0          945.0000      207,900.00

                                                                  TON   10    1             10.0        1,000.0000       10,000.00



                                                      UNIT TOTAL  TON         7           290.5*          841.3563      244,414.00*



                                         ITEM CODE 391006  TOTAL              7                                         244,414.00*



 393004  GEOSYNTHETIC PAVEMENT INTERLAYER

         (PAVING FABRIC)

                                                                  SQYD  01    4          1,039.0            9.0260        9,378.00

                                                                  SQYD  02    1         13,200.0            3.7100       48,972.00

                                                                  SQYD  03    2         94,430.0            1.3575      128,188.00

                                                                  SQYD  04    4        489,390.0            1.0293      503,728.50

                                                                  SQYD  06    1            700.0           10.0000        7,000.00

                                                                  SQYD  09    1            720.0            4.1100        2,959.20



                                                      UNIT TOTAL  SQYD       13       599,479.0*            1.1681      700,225.70*



                                         ITEM CODE 393004  TOTAL             13                                         700,225.70*



 393005  GEOSYNTHETIC PAVEMENT INTERLAYER

         (PAVING MAT)

                                                                  SQYD  04    1         10,100.0            2.3900       24,139.00

                                                                  SQYD  09    1        204,000.0            3.0800      628,320.00

                                                                  SQYD  10    1          8,580.0            1.0000        8,580.00

                                                                  SQYD  11    1            440.0            8.8500        3,894.00



                                                      UNIT TOTAL  SQYD        4       223,120.0*            2.9802      664,933.00*



                                         ITEM CODE 393005  TOTAL              4                                         664,933.00*
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 393006  GEOSYNTHETIC PAVEMENT INTERLAYER

         (PAVING GRID)

                                                                  SQYD  04    1         23,600.0            8.6000      202,960.00



                                                      UNIT TOTAL  SQYD        1        23,600.0*            8.6000      202,960.00*



                                         ITEM CODE 393006  TOTAL              1                                         202,960.00*



 394060  DATA CORE



                                                                  LS    01    3                                          14,200.00

                                                                  LS    02   12                                          51,705.00

                                                                  LS    03    8                                          49,850.00

                                                                  LS    04    7                                          54,390.00

                                                                  LS    05    9                                          37,273.00

                                                                  LS    06   20                                         110,483.00

                                                                  LS    07    4                                          46,900.00

                                                                  LS    08    9                                          93,904.84

                                                                  LS    09    2                                           7,020.00

                                                                  LS    10    9                                          54,683.22



                                                      UNIT TOTAL  LS         83                                         520,409.06



                                         ITEM CODE 394060  TOTAL             83                                         520,409.06*



 394073  PLACE HOT MIX ASPHALT DIKE (TYPE A)



                                                                  LF    02    5          1,913.0            9.0293       17,273.00

                                                                  LF    03    3          1,430.0            4.2556        6,085.50

                                                                  LF    04    8         22,200.0            1.5451       34,301.50

                                                                  LF    05    5          1,920.0            6.2487       11,997.50

                                                                  LF    06    4          2,910.0            3.0249        8,802.50

                                                                  LF    07    4         12,373.0            2.1842       27,024.60

                                                                  LF    08    2         34,500.0            3.0991      106,920.00

                                                                  LF    10    3         79,090.0            1.1181       88,430.00

                                                                  LF    11    3          9,482.0            2.4866       23,578.00



                                                      UNIT TOTAL  LF         37       165,818.0*            1.9564      324,412.60*



                                         ITEM CODE 394073  TOTAL             37                                         324,412.60*



 394074  PLACE HOT MIX ASPHALT DIKE (TYPE C)



                                                                  LF    01    3            573.0           11.6492        6,675.00

                                                                  LF    02    4            548.0            4.5181        2,475.90

                                                                  LF    03    4          8,290.0            1.1404        9,453.90

                                                                  LF    04   14          9,172.0            2.1602       19,813.00

                                                                  LF    05    2            178.0           10.9258        1,944.80
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         PLACE HOT MIX ASPHALT DIKE (TYPE C)



                                                                  LF    06    9          4,190.0            3.2241       13,509.00

                                                                  LF    07    6          3,440.0            7.9278       27,271.50

                                                                  LF    08    7          3,250.0            2.9442        9,568.50

                                                                  LF    09    1            210.0           19.8200        4,162.20

                                                                  LF    10    4          1,095.0           10.2648       11,240.00

                                                                  LF    11    9          6,154.0            4.6815       28,810.00

                                                                  LF    12    3          2,840.0            5.8673       16,663.00



                                                      UNIT TOTAL  LF         66        39,940.0*            3.7954      151,586.80*



                                         ITEM CODE 394074  TOTAL             66                                         151,586.80*



 394075  PLACE HOT MIX ASPHALT DIKE (TYPE D)



                                                                  LF    02    3         13,360.0            1.5795       21,102.50

                                                                  LF    03    1            530.0            2.4000        1,272.00

                                                                  LF    04    1             33.0            6.0000          198.00

                                                                  LF    05    1             60.0           16.0000          960.00

                                                                  LF    07    3            930.0           11.1677       10,386.00

                                                                  LF    08    2          3,703.0            4.0683       15,065.00

                                                                  LF    11    5         27,540.0            2.3438       64,548.50



                                                      UNIT TOTAL  LF         16        46,156.0*            2.4597      113,532.00*



                                         ITEM CODE 394075  TOTAL             16                                         113,532.00*



 394076  PLACE HOT MIX ASPHALT DIKE (TYPE E)



                                                                  LF    01    4          2,254.0           10.4536       23,562.50

                                                                  LF    02    3          4,420.0            2.1995        9,721.90

                                                                  LF    03    5         34,760.0            1.3642       47,418.70

                                                                  LF    04   20        164,840.0            1.6842      277,619.50

                                                                  LF    05    6         13,240.0            2.0606       27,282.50

                                                                  LF    06   14         84,796.0            1.7343      147,063.60

                                                                  LF    07    3         36,165.0            1.4526       52,533.00

                                                                  LF    08    4         20,250.0            2.0627       41,769.30

                                                                  LF    09    1          2,860.0            2.8900        8,265.40

                                                                  LF    10    7        158,000.0            1.1729      185,322.30

                                                                  LF    11    9         52,820.0            2.1087      111,379.00

                                                                  LF    12    2          8,403.0            1.3476       11,323.50



                                                      UNIT TOTAL  LF         78       582,808.0*            1.6185      943,261.20*



                                         ITEM CODE 394076  TOTAL             78                                         943,261.20*



 394077  PLACE HOT MIX ASPHALT DIKE (TYPE F)
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 394077  PLACE HOT MIX ASPHALT DIKE (TYPE F)



                                                                  LF    01    2          1,880.0            7.9601       14,965.00

                                                                  LF    02    9         29,910.0            2.1139       63,227.10

                                                                  LF    03    6         26,010.0            1.5262       39,696.00

                                                                  LF    04   11         40,812.0            1.5087       61,574.00

                                                                  LF    05    3          3,700.0            5.1732       19,141.00

                                                                  LF    06    7         12,653.0            1.3958       17,661.12

                                                                  LF    07    2            710.0            7.2028        5,114.00

                                                                  LF    08    9         20,385.0            2.2570       46,009.84

                                                                  LF    09    1          1,050.0            5.2000        5,460.00

                                                                  LF    10    2          3,363.0            1.0562        3,552.00

                                                                  LF    11    6         12,971.0            1.8810       24,399.00

                                                                  LF    12    1          3,690.0            1.1500        4,243.50



                                                      UNIT TOTAL  LF         59       157,134.0*            1.9413      305,042.56*



                                         ITEM CODE 394077  TOTAL             59                                         305,042.56*



 394090  PLACE HOT MIX ASPHALT

         (MISCELLANEOUS AREA)

                                                                  SQYD  01    9            925.4           56.7061       52,475.80

                                                                  SQYD  02   11         13,502.0           26.8112      362,005.00

                                                                  SQYD  03    5          3,313.4           20.1065       66,621.00

                                                                  SQYD  04   10         10,454.0           11.6989      122,300.00

                                                                  SQYD  05    5          1,566.0           24.2759       38,016.00

                                                                  SQYD  06   12          8,671.7           41.5674      360,459.70

                                                                  SQYD  07    6            655.8           53.8625       35,323.00

                                                                  SQYD  08    6          1,463.0           99.2167      145,154.00

                                                                  SQYD  09    2          1,005.0           83.3676       83,784.45

                                                                  SQYD  10    5          2,623.0           50.3420      132,047.00

                                                                  SQYD  11   10          4,005.5           44.8769      179,754.40

                                                                  SQYD  12    1            200.0           28.0000        5,600.00



                                                      UNIT TOTAL  SQYD       82        48,384.8*           32.7281    1,583,540.35*



                                         ITEM CODE 394090  TOTAL             82                                       1,583,540.35*



 394095  ROADSIDE PAVING (MISCELLANEOUS AREAS)



                                                                  SQYD  05    1            180.0          380.0000       68,400.00

                                                                  SQYD  08    5          3,097.0          175.4860      543,480.00

                                                                  SQYD  12    3          3,551.0           78.2371      277,820.00



                                                      UNIT TOTAL  SQYD        9         6,828.0*          130.3017      889,700.00*



                                         ITEM CODE 394095  TOTAL              9                                         889,700.00*



 395010  BONDED WEARING COURSE-GAP GRADED
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 395010  BONDED WEARING COURSE-GAP GRADED



                                                                  TON   01    1          2,560.0          181.0000      463,360.00



                                                      UNIT TOTAL  TON         1         2,560.0*          181.0000      463,360.00*



                                         ITEM CODE 395010  TOTAL              1                                         463,360.00*



 395020  RUBBERIZED HOT MIX ASPHALT-GAP GRADED

         (BONDED WEARING COURSE)

                                                                  TON   06    8         83,690.0          102.6774    8,593,070.00

                                                                  TON   11    1         32,800.0           85.0000    2,788,000.00



                                                      UNIT TOTAL  TON         9       116,490.0*           97.7000   11,381,070.00*



                                         ITEM CODE 395020  TOTAL              9                                      11,381,070.00*



 395040  RUBBERIZED HOT MIX ASPHALT-OPEN GRADED

         (BONDED WEARING COURSE)

                                                                  TON   03    1          3,460.0          225.0000      778,500.00

                                                                  TON   04    1         47,300.0          107.0000    5,061,100.00

                                                                  TON   06    3         49,240.0          104.9433    5,167,408.00



                                                      UNIT TOTAL  TON         5       100,000.0*          110.0701   11,007,008.00*



                                         ITEM CODE 395040  TOTAL              5                                      11,007,008.00*



 397005  TACK COAT



                                                                  TON   01   14            215.0        1,045.1628      224,710.00

                                                                  TON   02   22            991.3          411.7371      408,155.00

                                                                  TON   03   20            644.5          589.3929      379,863.70

                                                                  TON   04   45          4,002.0          441.3829    1,766,414.30

                                                                  TON   05   16            304.2          625.4990      190,276.81

                                                                  TON   06   29          1,062.1          318.5125      338,292.08

                                                                  TON   07   16            300.6          936.1521      281,407.32

                                                                  TON   08   16            681.6          591.1443      402,923.97

                                                                  TON   09    6            158.1          354.3677       56,025.54

                                                                  TON   10   18          1,055.1          669.5791      706,472.92

                                                                  TON   11   15            518.0          767.8927      397,768.40

                                                                  TON   12   10            367.5          884.9497      325,219.00



                                                      UNIT TOTAL  TON       227        10,300.0*          531.7989    5,477,529.04*



                                         ITEM CODE 397005  TOTAL            227                                       5,477,529.04*



 398000  REMOVE ASPHALT CONCRETE PAVEMENT (CY)
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 398000  REMOVE ASPHALT CONCRETE PAVEMENT (CY)



                                                                  CY    04    3            746.0          178.0161      132,800.00

                                                                  CY    06    1          5,620.0            4.6200       25,964.40

                                                                  CY    07    2         12,481.0           30.0324      374,835.00

                                                                  CY    08    2             69.0          163.0812       11,252.60

                                                                  CY    11    2             95.8          215.7620       20,670.00

                                                                  CY    12    5            312.0          234.5609       73,183.00



                                                      UNIT TOTAL  CY         15        19,323.8*           33.0528      638,705.00*



                                         ITEM CODE 398000  TOTAL             15                                         638,705.00*



 398001  REMOVE ASPHALT CONCRETE PAVEMENT (SQFT)



                                                                  SQFT  04    2        105,230.0            1.1026      116,030.00

                                                                  SQFT  07    1          3,330.0            2.3000        7,659.00

                                                                  SQFT  08    4        139,320.0            1.0980      152,978.00

                                                                  SQFT  09    1         38,900.0             .3100       12,059.00



                                                      UNIT TOTAL  SQFT        8       286,780.0*            1.0068      288,726.00*



                                         ITEM CODE 398001  TOTAL              8                                         288,726.00*



 398100  REMOVE ASPHALT CONCRETE DIKE



                                                                  LF    01    2          2,530.0            6.7154       16,990.00

                                                                  LF    02    3          4,140.0            7.4010       30,640.00

                                                                  LF    03    5         46,580.0             .8293       38,630.00

                                                                  LF    04   15        156,570.0             .9073      142,051.00

                                                                  LF    05    5         16,330.0            3.5291       57,630.40

                                                                  LF    06    8         68,100.0            4.2643      290,400.00

                                                                  LF    07    6         45,904.0            1.6852       77,359.50

                                                                  LF    08    7         59,740.0            6.4779      386,992.60

                                                                  LF    10    6        233,230.0             .2765       64,488.30

                                                                  LF    11   11         79,032.0            2.4033      189,938.90

                                                                  LF    12    4         15,213.0             .7212       10,971.00



                                                      UNIT TOTAL  LF         72       727,369.0*            1.7956    1,306,091.70*



                                         ITEM CODE 398100  TOTAL             72                                       1,306,091.70*



 398200  COLD PLANE ASPHALT CONCRETE PAVEMENT



                                                                  SQYD  01   13        192,547.0            4.3096      829,801.00

                                                                  SQYD  02   14      1,042,930.0            2.0927    2,182,499.00

                                                                  SQYD  03   10        454,080.0            2.6021    1,181,550.00

                                                                  SQYD  04   38      3,687,557.0            3.2209   11,877,083.15
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         COLD PLANE ASPHALT CONCRETE PAVEMENT



                                                                  SQYD  05   10        354,890.0            2.9681    1,053,349.00

                                                                  SQYD  06   24      1,330,080.0            1.6111    2,142,855.00

                                                                  SQYD  07   10        510,190.0            2.1364    1,089,987.00

                                                                  SQYD  08   13      1,702,153.0            1.9781    3,366,956.11

                                                                  SQYD  09    3         25,570.0           12.4570      318,525.00

                                                                  SQYD  10   13        840,590.0            1.6006    1,345,454.00

                                                                  SQYD  11    9        503,950.0            3.1622    1,593,584.00

                                                                  SQYD  12    7        599,840.0            1.9971    1,197,940.00



                                                      UNIT TOTAL  SQYD      164    11,244,377.0*            2.5061   28,179,583.26*



                                         ITEM CODE 398200  TOTAL            164                                      28,179,583.26*



 398300  REMOVE BASE AND SURFACING



                                                                  CY    04    7          7,480.0           59.6136      445,909.50

                                                                  CY    06    1          4,230.0            8.4400       35,701.20



                                                      UNIT TOTAL  CY          8        11,710.0*           41.1282      481,610.70*



                                         ITEM CODE 398300  TOTAL              8                                         481,610.70*



 400050  CONTINUOUSLY REINFORCED CONCRETE

         PAVEMENT

                                                                  CY    02    1         84,800.0          270.0000   22,896,000.00

                                                                  CY    06    4         87,400.0          210.1087   18,363,500.00

                                                                  CY    10    1         15,800.0          245.0000    3,871,000.00

                                                                  CY    11    2        254,200.0          179.7652   45,696,320.00



                                                      UNIT TOTAL  CY          8       442,200.0*          205.3976   90,826,820.00*



                                         ITEM CODE 400050  TOTAL              8                                      90,826,820.00*



 401050  JOINTED PLAIN CONCRETE PAVEMENT



                                                                  CY    02    1          2,240.0          298.0000      667,520.00

                                                                  CY    04    2            236.0          746.1017      176,080.00

                                                                  CY    06    1         57,400.0          148.0000    8,495,200.00

                                                                  CY    07    3         55,200.0          176.7826    9,758,400.00

                                                                  CY    08    3        161,448.0          155.4328   25,094,318.06

                                                                  CY    11    4          1,627.0          400.6454      651,850.00



                                                      UNIT TOTAL  CY         14       278,151.0*          161.2195   44,843,368.06*



                                         ITEM CODE 401050  TOTAL             14                                      44,843,368.06*



 401055  JOINTED PLAIN CONCRETE PAVEMENT

         (RSC)
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 401055  JOINTED PLAIN CONCRETE PAVEMENT

         (RSC)

                                                                  CY    04    1            470.0          840.0000      394,800.00

                                                                  CY    07    3        175,890.0          270.8096   47,632,700.00

                                                                  CY    08    1              5.0        1,800.0000        9,000.00

                                                                  CY    11    2          1,205.0          465.7676      561,250.00

                                                                  CY    12    3          3,739.0          526.7612    1,969,560.00



                                                      UNIT TOTAL  CY         10       181,309.0*          278.9013   50,567,310.00*



                                         ITEM CODE 401055  TOTAL             10                                      50,567,310.00*



 410096  DRILL AND BOND (DOWEL BAR)



                                                                  EA    04    2          1,180.0           66.1017       78,000.00

                                                                  EA    06    1          5,230.0           20.0000      104,600.00

                                                                  EA    07    5        104,558.0           12.9533    1,354,366.00

                                                                  EA    10    2          2,150.0           10.3535       22,260.00

                                                                  EA    11    2          3,700.0           22.4000       82,880.00

                                                                  EA    12    1             12.0           92.0000        1,104.00



                                                      UNIT TOTAL  EA         13       116,830.0*           14.0650    1,643,210.00*



                                         ITEM CODE 410096  TOTAL             13                                       1,643,210.00*



 410097  DRILL AND BOND (TIE BAR)



                                                                  EA    07    1         22,700.0           11.7000      265,590.00



                                                      UNIT TOTAL  EA          1        22,700.0*           11.7000      265,590.00*



                                         ITEM CODE 410097  TOTAL              1                                         265,590.00*



 410120  SPALL REPAIR (POLYESTER CONCRETE)



                                                                  SQYD  11    3          6,600.0          507.9121    3,352,220.00



                                                      UNIT TOTAL  SQYD        3         6,600.0*          507.9121    3,352,220.00*



                                         ITEM CODE 410120  TOTAL              3                                       3,352,220.00*



 410121  SPALL REPAIR (FAST-SETTING CONCRETE)



                                                                  SQYD  11    1            150.0          250.0000       37,500.00

                                                                  SQYD  12    1             32.0          600.0000       19,200.00



                                                      UNIT TOTAL  SQYD        2           182.0*          311.5385       56,700.00*



                                         ITEM CODE 410121  TOTAL              2                                          56,700.00*
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 411105  INDIVIDUAL SLAB REPLACEMENT (RSC)



                                                                  CY    03    1          1,570.0          592.0000      929,440.00

                                                                  CY    04    4          7,500.0          682.6847    5,120,135.00

                                                                  CY    06    2          1,480.0          567.4324      839,800.00

                                                                  CY    07    6          4,540.0          619.6806    2,813,350.00

                                                                  CY    10    2          4,010.0          534.2444    2,142,320.00

                                                                  CY    11    2          2,410.0          827.5685    1,994,440.00

                                                                  CY    12    3          1,986.0          654.6828    1,300,200.00



                                                      UNIT TOTAL  CY         20        23,496.0*          644.3516   15,139,685.00*



                                         ITEM CODE 411105  TOTAL             20                                      15,139,685.00*



 413000  CRACK AND SEAT



                                                                  SQYD  04    1        338,000.0             .5000      169,000.00



                                                      UNIT TOTAL  SQYD        1       338,000.0*             .5000      169,000.00*



                                         ITEM CODE 413000  TOTAL              1                                         169,000.00*



 414200  JOINT SEAL (ASPHALT RUBBER)



                                                                  LF    12    1         65,000.0            2.1000      136,500.00



                                                      UNIT TOTAL  LF          1        65,000.0*            2.1000      136,500.00*



                                         ITEM CODE 414200  TOTAL              1                                         136,500.00*



 414201  JOINT SEAL (SILICONE)



                                                                  LF    02    1        174,000.0            6.0000    1,044,000.00

                                                                  LF    06    1          1,000.0           10.0000       10,000.00

                                                                  LF    10    1         12,700.0           12.0000      152,400.00

                                                                  LF    11    1        226,000.0            2.0500      463,300.00



                                                      UNIT TOTAL  LF          4       413,700.0*            4.0360    1,669,700.00*



                                         ITEM CODE 414201  TOTAL              4                                       1,669,700.00*



 414202  JOINT SEAL (PREFORMED COMPRESSION)



                                                                  LF    07    1          4,060.0            9.2000       37,352.00

                                                                  LF    08    2        411,970.0            5.0176    2,067,104.00

                                                                  LF    11    2        676,000.0            2.1661    1,464,250.00



                                                      UNIT TOTAL  LF          5     1,092,030.0*            3.2680    3,568,706.00*
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                                         ITEM CODE 414202  TOTAL              5                                       3,568,706.00*



 414220  REPLACE JOINT SEAL (ASPHALT RUBBER)



                                                                  LF    03    2         90,600.0            3.8959      352,970.00

                                                                  LF    07    1         15,900.0            2.8000       44,520.00



                                                      UNIT TOTAL  LF          3       106,500.0*            3.7323      397,490.00*



                                         ITEM CODE 414220  TOTAL              3                                         397,490.00*



 414221  REPLACE JOINT SEAL (SILICONE)



                                                                  LF    07    1         39,600.0            3.7000      146,520.00



                                                      UNIT TOTAL  LF          1        39,600.0*            3.7000      146,520.00*



                                         ITEM CODE 414221  TOTAL              1                                         146,520.00*



 414240  ISOLATION JOINT SEAL (ASPHALT RUBBER)



                                                                  LF    04    1          3,240.0           12.0000       38,880.00

                                                                  LF    06    1         44,100.0            4.5000      198,450.00

                                                                  LF    11    1            470.0           13.0000        6,110.00



                                                      UNIT TOTAL  LF          3        47,810.0*            5.0918      243,440.00*



                                         ITEM CODE 414240  TOTAL              3                                         243,440.00*



 414241  ISOLATION JOINT SEAL (SILICONE)



                                                                  LF    02    1          8,550.0            8.0000       68,400.00

                                                                  LF    06    1         51,700.0            8.0000      413,600.00

                                                                  LF    11    2          1,165.0            6.6609        7,760.00



                                                      UNIT TOTAL  LF          4        61,415.0*            7.9746      489,760.00*



                                         ITEM CODE 414241  TOTAL              4                                         489,760.00*



 414242  ISOLATION JOINT SEAL (PREFORMED

         COMPRESSION)

                                                                  LF    06    1          6,120.0           14.0000       85,680.00

                                                                  LF    07    3        184,540.0            5.7250    1,056,496.00

                                                                  LF    08    1          1,140.0            8.0000        9,120.00



                                                      UNIT TOTAL  LF          5       191,800.0*            6.0026    1,151,296.00*



                                         ITEM CODE 414242  TOTAL              5                                       1,151,296.00*
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 418002  REMOVE CONCRETE PAVEMENT AND BASE



                                                                  CY    04    3         10,290.0           82.0208      843,994.00

                                                                  CY    06    2         58,200.0           33.9107    1,973,600.00



                                                      UNIT TOTAL  CY          5        68,490.0*           41.1388    2,817,594.00*



                                         ITEM CODE 418002  TOTAL              5                                       2,817,594.00*



 418005  REMOVE CONCRETE PAVEMENT (SQYD)



                                                                  SQYD  10    1         30,400.0            5.0000      152,000.00

                                                                  SQYD  12    1            950.0           57.0000       54,150.00



                                                      UNIT TOTAL  SQYD        2        31,350.0*            6.5758      206,150.00*



                                         ITEM CODE 418005  TOTAL              2                                         206,150.00*



 420102  GROOVE EXISTING CONCRETE PAVEMENT



                                                                  SQYD  12    3        609,090.0            2.3257    1,416,570.00



                                                      UNIT TOTAL  SQYD        3       609,090.0*            2.3257    1,416,570.00*



                                         ITEM CODE 420102  TOTAL              3                                       1,416,570.00*



 420201  GRIND EXISTING CONCRETE

         PAVEMENT

                                                                  SQYD  03    2        101,300.0           10.3275    1,046,175.00

                                                                  SQYD  04    2            677.0           16.3634       11,078.00

                                                                  SQYD  06    3        186,980.0            4.6044      860,930.00

                                                                  SQYD  07    6      1,176,060.0            4.3050    5,062,914.00

                                                                  SQYD  08    1              1.0        1,500.0000        1,500.00

                                                                  SQYD  10    1         14,500.0            4.7500       68,875.00

                                                                  SQYD  11    3        153,300.0            5.3127      814,440.00

                                                                  SQYD  12    3        609,090.0            4.4331    2,700,180.00



                                                      UNIT TOTAL  SQYD       21     2,241,908.0*            4.7130   10,566,092.00*



                                         ITEM CODE 420201  TOTAL             21                                      10,566,092.00*



 420203  GRIND EXISTING BRIDGE DECK



                                                                  SQYD  03    2            216.0          101.3103       21,883.02

                                                                  SQYD  06    1            680.0           32.0000       21,760.00

                                                                  SQYD  07    2            499.0           26.0549       13,001.40

                                                                  SQYD  08    1            734.0           43.0000       31,562.00

                                                                  SQYD  10    3            932.0           34.2082       31,882.00
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         GRIND EXISTING BRIDGE DECK



                                                                  SQYD  12    2          1,364.0           35.9956       49,098.00



                                                      UNIT TOTAL  SQYD       11         4,425.0*           38.2342      169,186.42*



                                         ITEM CODE 420203  TOTAL             11                                         169,186.42*



 460210  GROUND ANCHOR (SUBHORIZONTAL)



                                                                  EA    01    1             56.0        7,000.0000      392,000.00

                                                                  EA    04    4            381.0        3,873.7927    1,475,915.00

                                                                  EA    07    2            313.0        7,658.7859    2,397,200.00



                                                      UNIT TOTAL  EA          7           750.0*        5,686.8200    4,265,115.00*



                                         ITEM CODE 460210  TOTAL              7                                       4,265,115.00*



 460300  SOIL NAIL



                                                                  LF    04    2        157,932.0           25.2959    3,995,031.00

                                                                  LF    07    1          4,125.0           40.0000      165,000.00



                                                      UNIT TOTAL  LF          3       162,057.0*           25.6702    4,160,031.00*



                                         ITEM CODE 460300  TOTAL              3                                       4,160,031.00*



 475000  RETAINING WALL STEM (TYPE 6)



                                                                  SQFT  04    1            630.0           87.0000       54,810.00



                                                      UNIT TOTAL  SQFT        1           630.0*           87.0000       54,810.00*



                                         ITEM CODE 475000  TOTAL              1                                          54,810.00*



 477021  MECHANICALLY STABILIZED EMBANKMENT,

         LOCATION A

                                                                  SQFT  08    1          2,756.0           77.7000      214,141.20



                                                      UNIT TOTAL  SQFT        1         2,756.0*           77.7000      214,141.20*



                                         ITEM CODE 477021  TOTAL              1                                         214,141.20*



 477022  MECHANICALLY STABILIZED EMBANKMENT,

         LOCATION B

                                                                  SQFT  08    1          4,294.0           77.7000      333,643.80



                                                      UNIT TOTAL  SQFT        1         4,294.0*           77.7000      333,643.80*
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                                         ITEM CODE 477022  TOTAL              1                                         333,643.80*



 477023  MECHANICALLY STABILIZED EMBANKMENT,

         LOCATION C

                                                                  SQFT  08    1          2,400.0           77.7000      186,480.00



                                                      UNIT TOTAL  SQFT        1         2,400.0*           77.7000      186,480.00*



                                         ITEM CODE 477023  TOTAL              1                                         186,480.00*



 477024  MECHANICALLY STABILIZED EMBANKMENT,

         LOCATION D

                                                                  SQFT  08    1          4,515.0           77.7000      350,815.50



                                                      UNIT TOTAL  SQFT        1         4,515.0*           77.7000      350,815.50*



                                         ITEM CODE 477024  TOTAL              1                                         350,815.50*



 480300  TEMPORARY SUPPORT



                                                                  LS    07    2                                          86,100.00

                                                                  LS    08    1                                         120,000.00

                                                                  LS    10    2                                         238,975.00



                                                      UNIT TOTAL  LS          5                                         445,075.00



                                         ITEM CODE 480300  TOTAL              5                                         445,075.00*



 480400  TEMPORARY DECKING



                                                                  LS    04    2                                          81,500.00

                                                                  LS    06    1                                          26,000.00

                                                                  LS    07    1                                           5,500.00

                                                                  LS    08    1                                           9,600.00

                                                                  LS    10    1                                           4,000.00

                                                                  LS    11    2                                          59,400.00



                                                      UNIT TOTAL  LS          8                                         186,000.00



                                         ITEM CODE 480400  TOTAL              8                                         186,000.00*



 480600  TEMPORARY SHORING



                                                                  LS    08    2                                           6,550.00



                                                      UNIT TOTAL  LS          2                                           6,550.00



                                         ITEM CODE 480600  TOTAL              2                                           6,550.00*
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 490325  STEEL SOLDIER PILE (HP 14 X 117)



                                                                  LF    03    1          1,322.0           67.0000       88,574.00



                                                      UNIT TOTAL  LF          1         1,322.0*           67.0000       88,574.00*



                                         ITEM CODE 490325  TOTAL              1                                          88,574.00*



 490400  24" DRILLED HOLE



                                                                  LF    07    1            266.0          110.0000       29,260.00



                                                      UNIT TOTAL  LF          1           266.0*          110.0000       29,260.00*



                                         ITEM CODE 490400  TOTAL              1                                          29,260.00*



 490403  30" DRILLED HOLE



                                                                  LF    01    2          6,808.0           86.7560      590,635.00

                                                                  LF    03    1          2,158.0          172.0000      371,176.00

                                                                  LF    04    6         24,281.0          102.9205    2,499,012.05



                                                      UNIT TOTAL  LF          9        33,247.0*          104.0943    3,460,823.05*



                                         ITEM CODE 490403  TOTAL              9                                       3,460,823.05*



 490508  FURNISH STEEL PILING (HP 10 X 57)



                                                                  LF    02    1          1,022.0           37.0000       37,814.00



                                                      UNIT TOTAL  LF          1         1,022.0*           37.0000       37,814.00*



                                         ITEM CODE 490508  TOTAL              1                                          37,814.00*



 490509  DRIVE STEEL PILE (HP 10 X 57)



                                                                  EA    01    1             22.0        1,710.0000       37,620.00

                                                                  EA    02    1             50.0        3,256.0000      162,800.00



                                                      UNIT TOTAL  EA          2            72.0*        2,783.6111      200,420.00*



                                         ITEM CODE 490509  TOTAL              2                                         200,420.00*



 490520  FURNISH STEEL PILING (HP 12 X 84)



                                                                  LF    02    1            130.0           50.0000        6,500.00



                                                      UNIT TOTAL  LF          1           130.0*           50.0000        6,500.00*
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                                         ITEM CODE 490520  TOTAL              1                                           6,500.00*



 490521  DRIVE STEEL PILE (HP 12 X 84)



                                                                  EA    02    1              2.0       40,000.0000       80,000.00



                                                      UNIT TOTAL  EA          1             2.0*       40,000.0000       80,000.00*



                                         ITEM CODE 490521  TOTAL              1                                          80,000.00*



 490538  FURNISH STEEL PILING (HP 14 X 117)



                                                                  LF    03    1            754.0           80.0000       60,320.00



                                                      UNIT TOTAL  LF          1           754.0*           80.0000       60,320.00*



                                         ITEM CODE 490538  TOTAL              1                                          60,320.00*



 490539  DRIVE STEEL PILE (HP 14 X 117)



                                                                  EA    03    1             14.0        5,000.0000       70,000.00



                                                      UNIT TOTAL  EA          1            14.0*        5,000.0000       70,000.00*



                                         ITEM CODE 490539  TOTAL              1                                          70,000.00*



 490553  FURNISH STEEL SHEET PILING



                                                                  SQFT  04    1         15,900.0           20.0000      318,000.00



                                                      UNIT TOTAL  SQFT        1        15,900.0*           20.0000      318,000.00*



                                         ITEM CODE 490553  TOTAL              1                                         318,000.00*



 490554  DRIVE STEEL SHEET PILE



                                                                  SQFT  04    1         15,900.0           14.0000      222,600.00

                                                                  SQFT  07    1         18,665.0            7.6000      141,854.00



                                                      UNIT TOTAL  SQFT        2        34,565.0*           10.5440      364,454.00*



                                         ITEM CODE 490554  TOTAL              2                                         364,454.00*



 490593  84" PERMANENT STEEL CASING



                                                                  LF    04    1             24.0            1.0500           25.20



                                                      UNIT TOTAL  LF          1            24.0*            1.0500           25.20*
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                                         ITEM CODE 490593  TOTAL              1                                              25.20*



 490601  16" CAST-IN-DRILLED-HOLE CONCRETE PILING



                                                                  LF    01    1             26.0          900.0000       23,400.00

                                                                  LF    08    1            440.0          120.0000       52,800.00



                                                      UNIT TOTAL  LF          2           466.0*          163.5193       76,200.00*



                                         ITEM CODE 490601  TOTAL              2                                          76,200.00*



 490603  24" CAST-IN-DRILLED-HOLE CONCRETE PILING



                                                                  LF    02    2            290.0          643.1724      186,520.00

                                                                  LF    04    1          1,480.0          153.3000      226,884.00

                                                                  LF    06    1            733.0          200.0000      146,600.00

                                                                  LF    07    1            130.0          190.7100       24,792.30

                                                                  LF    11    1             86.0          247.1300       21,253.18



                                                      UNIT TOTAL  LF          6         2,719.0*          222.8943      606,049.48*



                                         ITEM CODE 490603  TOTAL              6                                         606,049.48*



 490604  30" CAST-IN-DRILLED-HOLE CONCRETE PILING



                                                                  LF    08    1          2,982.0          119.2900      355,722.78



                                                      UNIT TOTAL  LF          1         2,982.0*          119.2900      355,722.78*



                                         ITEM CODE 490604  TOTAL              1                                         355,722.78*



 490605  36" CAST-IN-DRILLED-HOLE CONCRETE PILING



                                                                  LF    02    2            874.0          436.2357      381,270.00

                                                                  LF    04    1            746.0          600.0000      447,600.00



                                                      UNIT TOTAL  LF          3         1,620.0*          511.6481      828,870.00*



                                         ITEM CODE 490605  TOTAL              3                                         828,870.00*



 490606  42" CAST-IN-DRILLED-HOLE CONCRETE PILING



                                                                  LF    11    1            188.0        1,144.0000      215,072.00



                                                      UNIT TOTAL  LF          1           188.0*        1,144.0000      215,072.00*



                                         ITEM CODE 490606  TOTAL              1                                         215,072.00*



 490607  48" CAST-IN-DRILLED-HOLE CONCRETE PILING
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 490607  48" CAST-IN-DRILLED-HOLE CONCRETE PILING



                                                                  LF    06    1            264.0          900.0000      237,600.00



                                                      UNIT TOTAL  LF          1           264.0*          900.0000      237,600.00*



                                         ITEM CODE 490607  TOTAL              1                                         237,600.00*



 490611  72" CAST-IN-DRILLED-HOLE CONCRETE PILING



                                                                  LF    04    1            175.0        1,518.3000      265,702.50



                                                      UNIT TOTAL  LF          1           175.0*        1,518.3000      265,702.50*



                                         ITEM CODE 490611  TOTAL              1                                         265,702.50*



 490618  96" CAST-IN-DRILLED-HOLE CONCRETE PILING



                                                                  LF    08    1            480.0        1,462.0000      701,760.00



                                                      UNIT TOTAL  LF          1           480.0*        1,462.0000      701,760.00*



                                         ITEM CODE 490618  TOTAL              1                                         701,760.00*



 490620  108" CAST-IN-DRILLED-HOLE CONCRETE

         PILING

                                                                  LF    08    1            234.0        1,619.2900      378,913.86



                                                      UNIT TOTAL  LF          1           234.0*        1,619.2900      378,913.86*



                                         ITEM CODE 490620  TOTAL              1                                         378,913.86*



 490683  24" CAST-IN-DRILLED-HOLE CONCRETE

         PILING (ROCK SOCKET)

                                                                  LF    02    2          2,237.0          389.6446      871,635.00



                                                      UNIT TOTAL  LF          2         2,237.0*          389.6446      871,635.00*



                                         ITEM CODE 490683  TOTAL              2                                         871,635.00*



 490742  FURNISH PILING (CLASS 90)

         (ALTERNATIVE W)

                                                                  LF    04    2         19,859.0           35.4522      704,044.65



                                                      UNIT TOTAL  LF          2        19,859.0*           35.4522      704,044.65*



                                         ITEM CODE 490742  TOTAL              2                                         704,044.65*



 490743  DRIVE PILE (CLASS 90)

         (ALTERNATIVE W)
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 490743  DRIVE PILE (CLASS 90)

         (ALTERNATIVE W)

                                                                  EA    04    2            435.0        1,086.8888      472,796.64



                                                      UNIT TOTAL  EA          2           435.0*        1,086.8888      472,796.64*



                                         ITEM CODE 490743  TOTAL              2                                         472,796.64*



 490746  FURNISH PILING (CLASS 140)

         (ALTERNATIVE W)

                                                                  LF    04    1         22,886.0           51.4500    1,177,484.70

                                                                  LF    06    2          7,313.0           41.5859      304,117.60



                                                      UNIT TOTAL  LF          3        30,199.0*           49.0613    1,481,602.30*



                                         ITEM CODE 490746  TOTAL              3                                       1,481,602.30*



 490747  DRIVE PILE (CLASS 140)

         (ALTERNATIVE W)

                                                                  EA    04    1            670.0        1,174.9500      787,216.50

                                                                  EA    06    2            175.0        1,737.0373      303,981.53



                                                      UNIT TOTAL  EA          3           845.0*        1,291.3586    1,091,198.03*



                                         ITEM CODE 490747  TOTAL              3                                       1,091,198.03*



 490782  FURNISH PILING (CLASS 200)

         (ALTERNATIVE W)

                                                                  LF    02    1          1,087.0           53.0000       57,611.00

                                                                  LF    04    1          2,683.0           52.5000      140,857.50

                                                                  LF    06    3          6,626.0           66.1865      438,551.95



                                                      UNIT TOTAL  LF          5        10,396.0*           61.2755      637,020.45*



                                         ITEM CODE 490782  TOTAL              5                                         637,020.45*



 490783  DRIVE PILE (CLASS 200)

         (ALTERNATIVE W)

                                                                  EA    02    1             18.0        8,500.0000      153,000.00

                                                                  EA    04    1             88.0        1,293.6000      113,836.80

                                                                  EA    06    3            139.0        1,832.5542      254,725.04



                                                      UNIT TOTAL  EA          5           245.0*        2,128.8238      521,561.84*



                                         ITEM CODE 490783  TOTAL              5                                         521,561.84*



 490801  STEEL SHEET PILING
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 490801  STEEL SHEET PILING



                                                                  SQFT  12    1            970.0          125.0000      121,250.00



                                                      UNIT TOTAL  SQFT        1           970.0*          125.0000      121,250.00*



                                         ITEM CODE 490801  TOTAL              1                                         121,250.00*



 495103  FURNISH 16" CAST-IN-STEEL SHELL

         CONCRETE PILING

                                                                  LF    06    1          1,616.0           92.2000      148,995.20



                                                      UNIT TOTAL  LF          1         1,616.0*           92.2000      148,995.20*



                                         ITEM CODE 495103  TOTAL              1                                         148,995.20*



 495104  DRIVE 16" CAST-IN-STEEL SHELL CONCRETE

         PILE

                                                                  EA    06    1             44.0        4,240.0000      186,560.00



                                                      UNIT TOTAL  EA          1            44.0*        4,240.0000      186,560.00*



                                         ITEM CODE 495104  TOTAL              1                                         186,560.00*



 495115  FURNISH 24" CAST-IN-STEEL SHELL

         CONCRETE PILING

                                                                  LF    06    1          2,004.0          145.2000      290,980.80



                                                      UNIT TOTAL  LF          1         2,004.0*          145.2000      290,980.80*



                                         ITEM CODE 495115  TOTAL              1                                         290,980.80*



 495116  DRIVE 24" CAST-IN-STEEL SHELL CONCRETE

         PILE

                                                                  EA    06    1             36.0        4,770.0000      171,720.00



                                                      UNIT TOTAL  EA          1            36.0*        4,770.0000      171,720.00*



                                         ITEM CODE 495116  TOTAL              1                                         171,720.00*



 498009  16" CAST-IN-DRILLED-HOLE CONCRETE

         PILING (BARRIER)

                                                                  LF    04    1          1,154.0           80.0000       92,320.00

                                                                  LF    06    1          5,440.0           70.0000      380,800.00

                                                                  LF    07    1            100.0          130.0000       13,000.00



                                                      UNIT TOTAL  LF          3         6,694.0*           72.6203      486,120.00*



                                         ITEM CODE 498009  TOTAL              3                                         486,120.00*
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 498016  16" CAST-IN-DRILLED-HOLE CONCRETE

         PILING (SOUND WALL)

                                                                  LF    06    1          2,100.0          117.0000      245,700.00



                                                      UNIT TOTAL  LF          1         2,100.0*          117.0000      245,700.00*



                                         ITEM CODE 498016  TOTAL              1                                         245,700.00*



 498042  30" CAST-IN-DRILLED-HOLE CONCRETE

         PILE (SIGN FOUNDATION)

                                                                  LF    06    1             32.0          700.0000       22,400.00



                                                      UNIT TOTAL  LF          1            32.0*          700.0000       22,400.00*



                                         ITEM CODE 498042  TOTAL              1                                          22,400.00*



 498044  36" CAST-IN-DRILLED-HOLE CONCRETE

         PILE (SIGN FOUNDATION)

                                                                  LF    04    1             20.0          540.7500       10,815.00



                                                      UNIT TOTAL  LF          1            20.0*          540.7500       10,815.00*



                                         ITEM CODE 498044  TOTAL              1                                          10,815.00*



 498048  48" CAST-IN-DRILLED-HOLE CONCRETE

         PILE (SIGN FOUNDATION)

                                                                  LF    06    1            130.0          580.0000       75,400.00



                                                      UNIT TOTAL  LF          1           130.0*          580.0000       75,400.00*



                                         ITEM CODE 498048  TOTAL              1                                          75,400.00*



 498050  54" CAST-IN-DRILLED-HOLE CONCRETE

         PILE (SIGN FOUNDATION)

                                                                  LF    03    2             46.0          815.0000       37,490.00



                                                      UNIT TOTAL  LF          2            46.0*          815.0000       37,490.00*



                                         ITEM CODE 498050  TOTAL              2                                          37,490.00*



 498052  60" CAST-IN-DRILLED-HOLE CONCRETE

         PILE (SIGN FOUNDATION)

                                                                  LF    02    1            220.0        1,595.0000      350,900.00

                                                                  LF    03    1            130.0          695.0000       90,350.00

                                                                  LF    04    2            565.0          885.3009      500,195.00

                                                                  LF    06    6            314.0          914.3646      287,110.50

                                                                  LF    07    1             25.0          950.0000       23,750.00

                                                                  LF    08    3            232.0          903.5905      209,633.00
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         60" CAST-IN-DRILLED-HOLE CONCRETE

         PILE (SIGN FOUNDATION)

                                                                  LF    10    1             44.0        1,000.0000       44,000.00

                                                                  LF    11    2            196.0        1,114.2857      218,400.00



                                                      UNIT TOTAL  LF         17         1,726.0*          999.0374    1,724,338.50*



                                         ITEM CODE 498052  TOTAL             17                                       1,724,338.50*



 500001  PRESTRESSING CAST-IN-PLACE CONCRETE



                                                                  LS    02    1                                         150,000.00

                                                                  LS    03    1                                         350,000.00

                                                                  LS    04    1                                          60,409.65

                                                                  LS    06    2                                         397,000.00

                                                                  LS    08    1                                          50,421.80

                                                                  LS    11    1                                          36,800.00



                                                      UNIT TOTAL  LS          7                                       1,044,631.45



                                         ITEM CODE 500001  TOTAL              7                                       1,044,631.45*



 500020  PRESTRESSING PRECAST GIRDER



                                                                  LS    08    1                                         619,505.04



                                                      UNIT TOTAL  LS          1                                         619,505.04



                                         ITEM CODE 500020  TOTAL              1                                         619,505.04*



 510000  SEAL COURSE CONCRETE



                                                                  CY    02    1             60.0          790.0000       47,400.00

                                                                  CY    06    1          1,417.0          180.0000      255,060.00

                                                                  CY    11    1             22.0        3,000.0000       66,000.00



                                                      UNIT TOTAL  CY          3         1,499.0*          245.8039      368,460.00*



                                         ITEM CODE 510000  TOTAL              3                                         368,460.00*



 510050  STRUCTURAL CONCRETE



                                                                  CY    06    2            276.0          702.6616      193,934.60

                                                                  CY    11    1             23.0        1,132.4300       26,045.89

                                                                  CY    12    1             33.4        2,950.0000       98,530.00



                                                      UNIT TOTAL  CY          4           332.4*          958.2145      318,510.49*



                                         ITEM CODE 510050  TOTAL              4                                         318,510.49*
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 510051  STRUCTURAL CONCRETE, BRIDGE FOOTING



                                                                  CY    02    4            861.0          775.5749      667,770.00

                                                                  CY    03    1            106.0          600.0000       63,600.00

                                                                  CY    04    1            188.0          490.3500       92,185.80

                                                                  CY    06    4          1,613.0          459.8684      741,767.77

                                                                  CY    08    2          1,719.0          474.2499      815,235.60

                                                                  CY    11    1              7.0        3,200.0000       22,400.00



                                                      UNIT TOTAL  CY         13         4,494.0*          534.7039    2,402,959.17*



                                         ITEM CODE 510051  TOTAL             13                                       2,402,959.17*



 510053  STRUCTURAL CONCRETE, BRIDGE



                                                                  CY    01    1            117.0        1,300.0000      152,100.00

                                                                  CY    02    8          2,046.5        1,641.3951    3,359,115.00

                                                                  CY    03    2          4,710.1        1,100.1890    5,182,000.00

                                                                  CY    04    6            927.0        1,387.6440    1,286,346.00

                                                                  CY    05    2              5.1        3,084.3137       15,730.00

                                                                  CY    06    8          5,895.4          770.9366    4,544,979.65

                                                                  CY    07    3            284.5        1,033.0404      293,900.00

                                                                  CY    08    4          2,240.0        1,061.3587    2,377,443.58

                                                                  CY    10    3             16.6        8,287.9518      137,580.00

                                                                  CY    11    5            440.3        3,107.5176    1,368,240.00



                                                      UNIT TOTAL  CY         42        16,682.5*        1,121.9802   18,717,434.23*



                                         ITEM CODE 510053  TOTAL             42                                      18,717,434.23*



 510054  STRUCTURAL CONCRETE, BRIDGE

         (POLYMER FIBER)

                                                                  CY    01    1             93.0        1,300.0000      120,900.00

                                                                  CY    02    7          2,001.0        1,106.6967    2,214,500.00

                                                                  CY    03    1          1,995.0          650.0000    1,296,750.00

                                                                  CY    04    3            682.0        1,285.3478      876,607.20

                                                                  CY    06    4          4,965.0          712.1831    3,535,989.12

                                                                  CY    07    1             67.0        2,000.0000      134,000.00

                                                                  CY    08    2            706.0          897.8255      633,864.80



                                                      UNIT TOTAL  CY         19        10,509.0*          838.5775    8,812,611.12*



                                         ITEM CODE 510054  TOTAL             19                                       8,812,611.12*



 510058  STRUCTURAL CONCRETE, WALL



                                                                  CY    04    1              9.0        1,700.0000       15,300.00



                                                      UNIT TOTAL  CY          1             9.0*        1,700.0000       15,300.00*
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                                         ITEM CODE 510058  TOTAL              1                                          15,300.00*



 510060  STRUCTURAL CONCRETE, RETAINING WALL



                                                                  CY    02    2            326.0        1,140.7975      371,900.00

                                                                  CY    03    2          1,246.0          874.5650    1,089,708.00

                                                                  CY    04    2          7,216.0          884.9965    6,386,134.50

                                                                  CY    06    2            263.0          679.3574      178,671.00

                                                                  CY    07    3          2,821.0          412.0684    1,162,445.00

                                                                  CY    09    1            295.0          462.3500      136,393.25

                                                                  CY    11    1            550.0          550.0000      302,500.00



                                                      UNIT TOTAL  CY         13        12,717.0*          757.0773    9,627,751.75*



                                         ITEM CODE 510060  TOTAL             13                                       9,627,751.75*



 510061  STRUCTURAL CONCRETE, SOUND WALL



                                                                  CY    06    1             90.0        1,000.0000       90,000.00



                                                      UNIT TOTAL  CY          1            90.0*        1,000.0000       90,000.00*



                                         ITEM CODE 510061  TOTAL              1                                          90,000.00*



 510069  STRUCTURE CONCRETE (PUMPING PLANT)



                                                                  CY    04    1              7.0        2,400.0000       16,800.00

                                                                  CY    06    1            558.0          750.0000      418,500.00



                                                      UNIT TOTAL  CY          2           565.0*          770.4425      435,300.00*



                                         ITEM CODE 510069  TOTAL              2                                         435,300.00*



 510072  STRUCTURAL CONCRETE, BARRIER SLAB



                                                                  CY    01    3            283.0        1,108.1272      313,600.00

                                                                  CY    04    1            154.0          740.0000      113,960.00

                                                                  CY    05    1             42.0          800.0000       33,600.00

                                                                  CY    07    2            573.0          422.4433      242,060.00

                                                                  CY    08    1            355.0          879.2600      312,137.30

                                                                  CY    11    2            105.0        1,448.5714      152,100.00



                                                      UNIT TOTAL  CY         10         1,512.0*          772.1278    1,167,457.30*



                                         ITEM CODE 510072  TOTAL             10                                       1,167,457.30*



 510080  STRUCTURAL CONCRETE, APPROACH SLAB
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 510080  STRUCTURAL CONCRETE, APPROACH SLAB



                                                                  CY    04    2          1,816.0          855.4824    1,553,556.00

                                                                  CY    11    1             11.0        3,200.0000       35,200.00



                                                      UNIT TOTAL  CY          3         1,827.0*          869.5982    1,588,756.00*



                                         ITEM CODE 510080  TOTAL              3                                       1,588,756.00*



 510081  AGGREGATE BASE (APPROACH SLAB)



                                                                  CY    01    1              1.0        1,750.0000        1,750.00

                                                                  CY    02    1             22.0          700.0000       15,400.00

                                                                  CY    04    8            226.0          488.8878      110,488.65

                                                                  CY    06    1             16.0          175.0000        2,800.00

                                                                  CY    10    2             25.0          410.0000       10,250.00



                                                      UNIT TOTAL  CY         13           290.0*          485.1333      140,688.65*



                                         ITEM CODE 510081  TOTAL             13                                         140,688.65*



 510085  STRUCTURAL CONCRETE, APPROACH SLAB

         (TYPE EQ)

                                                                  CY    04    1             55.0          850.0000       46,750.00



                                                      UNIT TOTAL  CY          1            55.0*          850.0000       46,750.00*



                                         ITEM CODE 510085  TOTAL              1                                          46,750.00*



 510086  STRUCTURAL CONCRETE, APPROACH SLAB

         (TYPE N)

                                                                  CY    02    2            235.0          923.4043      217,000.00

                                                                  CY    03    1             86.0          700.0000       60,200.00

                                                                  CY    06    1            160.0          452.4700       72,395.20

                                                                  CY    08    2            481.0          823.6021      396,152.60



                                                      UNIT TOTAL  CY          6           962.0*          775.2056      745,747.80*



                                         ITEM CODE 510086  TOTAL              6                                         745,747.80*



 510087  STRUCTURAL CONCRETE, APPROACH SLAB

         (TYPE R)

                                                                  CY    01    1             11.0        1,885.0000       20,735.00

                                                                  CY    02    1            219.0          800.0000      175,200.00

                                                                  CY    04    9          2,997.0        1,466.3568    4,394,671.30

                                                                  CY    06    2          1,267.0          831.5312    1,053,550.00

                                                                  CY    07    5          2,874.0        1,216.6675    3,496,702.46

                                                                  CY    10    3            433.0        1,540.0370      666,836.00




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   128

DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         STRUCTURAL CONCRETE, APPROACH SLAB

         (TYPE R)

                                                                  CY    11    1            455.0          925.0000      420,875.00

                                                                  CY    12    3          1,083.0        1,153.5919    1,249,340.00



                                                      UNIT TOTAL  CY         25         9,339.0*        1,229.0298   11,477,909.76*



                                         ITEM CODE 510087  TOTAL             25                                      11,477,909.76*



 510088  STRUCTURAL CONCRETE, APPROACH SLAB

         (TYPE N MODIFIED)

                                                                  CY    04    1            124.0          785.4000       97,389.60

                                                                  CY    06    1            514.0          680.0000      349,520.00



                                                      UNIT TOTAL  CY          2           638.0*          700.4853      446,909.60*



                                         ITEM CODE 510088  TOTAL              2                                         446,909.60*



 510090  STRUCTURAL CONCRETE, BOX CULVERT



                                                                  CY    02    1             27.0        3,335.0000       90,045.00

                                                                  CY    04    1             40.0        4,200.0000      168,000.00

                                                                  CY    06    3          5,236.0          563.1875    2,948,850.00

                                                                  CY    07    2            356.0        1,488.5393      529,920.00

                                                                  CY    08    1              1.0        3,700.0000        3,700.00

                                                                  CY    10    1             19.0        2,040.0000       38,760.00



                                                      UNIT TOTAL  CY          9         5,679.0*          665.4825    3,779,275.00*



                                         ITEM CODE 510090  TOTAL              9                                       3,779,275.00*



 510092  STRUCTURAL CONCRETE, HEADWALL



                                                                  CY    01    3             23.0        1,900.0000       43,700.00

                                                                  CY    02    6             72.1        2,380.0277      171,600.00

                                                                  CY    04    2             10.2        2,265.7059       23,110.20

                                                                  CY    06    1             69.0        1,500.0000      103,500.00

                                                                  CY    07    2             10.0        2,525.6000       25,256.00

                                                                  CY    08    3            258.0        1,796.1817      463,414.88

                                                                  CY    09    1              1.3        9,000.0000       11,700.00

                                                                  CY    10    1             21.0        3,520.0000       73,920.00

                                                                  CY    11    3             18.7        5,582.8877      104,400.00



                                                      UNIT TOTAL  CY         22           483.3*        2,111.7341    1,020,601.08*



                                         ITEM CODE 510092  TOTAL             22                                       1,020,601.08*



 510094  STRUCTURAL CONCRETE, DRAINAGE INLET
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 510094  STRUCTURAL CONCRETE, DRAINAGE INLET



                                                                  CY    01    5            105.2        2,839.3536      298,700.00

                                                                  CY    02    9            222.0        1,608.7117      357,134.00

                                                                  CY    03    6            104.8        2,659.0439      278,667.80

                                                                  CY    04   25          1,509.7        1,606.1119    2,424,747.21

                                                                  CY    05    7             33.2        2,726.6340       90,524.25

                                                                  CY    06    8            447.0        2,252.5612    1,006,894.86

                                                                  CY    07    6            120.6        2,057.1648      248,094.08

                                                                  CY    08    3             19.1        3,116.2304       59,520.00

                                                                  CY    09    1             19.0        2,200.0000       41,800.00

                                                                  CY    10    3             73.0        1,725.7534      125,980.00

                                                                  CY    11    3            135.0        1,700.7407      229,600.00

                                                                  CY    12    3             19.2        2,589.5833       49,720.00



                                                      UNIT TOTAL  CY         79         2,807.8*        1,856.0375    5,211,382.20*



                                         ITEM CODE 510094  TOTAL             79                                       5,211,382.20*



 510501  MINOR CONCRETE



                                                                  CY    04    1             68.0          300.0000       20,400.00

                                                                  CY    05    1               .2        5,000.0000        1,000.00

                                                                  CY    07    1             12.0        2,700.0000       32,400.00

                                                                  CY    09    1               .3        5,000.0000        1,500.00



                                                      UNIT TOTAL  CY          4            80.5*          686.9565       55,300.00*



                                         ITEM CODE 510501  TOTAL              4                                          55,300.00*



 510502  MINOR CONCRETE (MINOR STRUCTURE)



                                                                  CY    01    3             23.7        2,137.5527       50,660.00

                                                                  CY    02    5             17.4        1,936.4943       33,695.00

                                                                  CY    03    6             36.8        3,531.6576      129,965.00

                                                                  CY    04    6             76.9        1,674.2107      128,746.80

                                                                  CY    06    3            146.0        1,789.0411      261,200.00

                                                                  CY    07    6            343.9        1,801.8302      619,649.42

                                                                  CY    08    8            132.5        1,798.8644      238,349.53

                                                                  CY    09    1             47.0        1,170.0000       54,990.00

                                                                  CY    11    6            139.2        1,780.4818      247,843.06

                                                                  CY    12    4             33.7        2,515.7270       84,780.00



                                                      UNIT TOTAL  CY         48           997.1*        1,855.2591    1,849,878.81*



                                         ITEM CODE 510502  TOTAL             48                                       1,849,878.81*



 510526  MINOR CONCRETE (BACKFILL)






CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   130

DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 510526  MINOR CONCRETE (BACKFILL)



                                                                  CY    01    1             39.0          250.0000        9,750.00

                                                                  CY    04   12            767.7          292.7081      224,712.00

                                                                  CY    07    2            346.8           15.5796        5,403.00

                                                                  CY    09    1          2,383.0          250.0000      595,750.00



                                                      UNIT TOTAL  CY         16         3,536.5*          236.2830      835,615.00*



                                         ITEM CODE 510526  TOTAL             16                                         835,615.00*



 510800  PAVING NOTCH EXTENSION



                                                                  CF    02    1            237.0           70.0000       16,590.00

                                                                  CF    04    7          1,272.0          221.3789      281,594.00

                                                                  CF    06    1            498.0          200.0000       99,600.00

                                                                  CF    07    5            976.0          220.2511      214,965.04

                                                                  CF    10    1             46.0          375.0000       17,250.00

                                                                  CF    11    2            265.0          177.1698       46,950.00

                                                                  CF    12    1             50.0          200.0000       10,000.00



                                                      UNIT TOTAL  CF         18         3,344.0*          205.4273      686,949.04*



                                         ITEM CODE 510800  TOTAL             18                                         686,949.04*



 510805  DIAPHRAGM BOLSTER



                                                                  EA    10    1             72.0       10,000.0000      720,000.00



                                                      UNIT TOTAL  EA          1            72.0*       10,000.0000      720,000.00*



                                         ITEM CODE 510805  TOTAL              1                                         720,000.00*



 511035  ARCHITECTURAL TREATMENT



                                                                  SQFT  05    1          1,089.0           20.0000       21,780.00

                                                                  SQFT  07    1          2,334.0           24.0000       56,016.00

                                                                  SQFT  11    1          3,178.0           12.0000       38,136.00



                                                      UNIT TOTAL  SQFT        3         6,601.0*           17.5628      115,932.00*



                                         ITEM CODE 511035  TOTAL              3                                         115,932.00*



 511036  ARCHITECTURAL SURFACE (BARRIER)



                                                                  SQFT  04    1         15,500.0            1.0000       15,500.00



                                                      UNIT TOTAL  SQFT        1        15,500.0*            1.0000       15,500.00*
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                                         ITEM CODE 511036  TOTAL              1                                          15,500.00*



 511055  CONCRETE SURFACE TEXTURE



                                                                  SQFT  02    1          3,108.0           30.0000       93,240.00

                                                                  SQFT  04    1         93,546.0            9.4500      884,009.70



                                                      UNIT TOTAL  SQFT        2        96,654.0*           10.1108      977,249.70*



                                         ITEM CODE 511055  TOTAL              2                                         977,249.70*



 511064  FRACTURED RIB TEXTURE



                                                                  SQFT  04    1          5,985.0            8.0000       47,880.00



                                                      UNIT TOTAL  SQFT        1         5,985.0*            8.0000       47,880.00*



                                         ITEM CODE 511064  TOTAL              1                                          47,880.00*



 511070  RIPPED TEXTURE (REINFORCING BAR)



                                                                  SQFT  06    1            250.0            7.7500        1,937.50



                                                      UNIT TOTAL  SQFT        1           250.0*            7.7500        1,937.50*



                                         ITEM CODE 511070  TOTAL              1                                           1,937.50*



 511106  DRILL AND BOND DOWEL



                                                                  LF    01    1             73.0          100.0000        7,300.00

                                                                  LF    02    3            955.0           48.3173       46,143.00

                                                                  LF    03    1             59.0           45.0000        2,655.00

                                                                  LF    04    4          1,747.0           52.7460       92,147.30

                                                                  LF    05    1             26.0          220.0000        5,720.00

                                                                  LF    06    4          1,078.0           33.3479       35,949.00

                                                                  LF    07    2          1,743.0           16.1583       28,164.00

                                                                  LF    10    2             52.0           49.6923        2,584.00

                                                                  LF    11    4          1,958.0           24.6739       48,311.40

                                                                  LF    12    1             15.0           84.0000        1,260.00



                                                      UNIT TOTAL  LF         23         7,706.0*           35.0680      270,233.70*



                                         ITEM CODE 511106  TOTAL             23                                         270,233.70*



 511110  DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)



                                                                  EA    02    1            490.0           54.0000       26,460.00

                                                                  EA    06    1             10.0           30.0000          300.00
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                                                      UNIT TOTAL  EA          2           500.0*           53.5200       26,760.00*

                                                                  LF    04    1             43.0          125.0000        5,375.00



                                                      UNIT TOTAL  LF          1            43.0*          125.0000        5,375.00*



                                         ITEM CODE 511110  TOTAL              3                                          32,135.00*



 511111  DRILL AND BOND DOWEL

         (CHEMICAL ADHESIVE)(LF)

                                                                  LF    01    1             49.0           63.0000        3,087.00

                                                                  LF    02    1              3.0          700.0000        2,100.00

                                                                  LF    03    1            156.0           45.0000        7,020.00

                                                                  LF    04    1            216.0           50.0000       10,800.00

                                                                  LF    07    2          2,303.0           24.0486       55,383.92

                                                                  LF    08    1            316.0           27.0000        8,532.00

                                                                  LF    11    1              8.0          107.0000          856.00



                                                      UNIT TOTAL  LF          8         3,051.0*           28.7705       87,778.92*



                                         ITEM CODE 511111  TOTAL              8                                          87,778.92*



 511118  CLEAN EXPANSION JOINT



                                                                  LF    01    3          1,365.0           26.0681       35,583.00

                                                                  LF    02    2            575.0           26.2522       15,095.00

                                                                  LF    03    2          1,939.0           29.6668       57,524.00

                                                                  LF    04   13          6,230.0           23.6417      147,287.80

                                                                  LF    05    2          1,524.0           25.8199       39,349.50

                                                                  LF    06    5          2,376.0           29.6551       70,460.52

                                                                  LF    07   10         22,656.0           17.6967      400,936.00

                                                                  LF    08    5          2,563.0           22.7471       58,300.90

                                                                  LF    10    3            766.0           18.5809       14,233.00

                                                                  LF    11    3          4,508.0           18.8458       84,957.00

                                                                  LF    12    3          4,083.0           23.3079       95,166.20



                                                      UNIT TOTAL  LF         51        48,585.0*           20.9713    1,018,892.92*



                                         ITEM CODE 511118  TOTAL             51                                       1,018,892.92*



 511123  CONCRETE (RAPID SETTING)



                                                                  CF    04    1          3,420.0           36.0000      123,120.00



                                                      UNIT TOTAL  CF          1         3,420.0*           36.0000      123,120.00*



                                         ITEM CODE 511123  TOTAL              1                                         123,120.00*



 512202  FURNISH PRECAST PRESTRESSED CONCRETE

         GIRDER (30'-40')
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT
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 512202  FURNISH PRECAST PRESTRESSED CONCRETE

         GIRDER (30'-40')

                                                                  EA    04    1              6.0       10,848.6000       65,091.60



                                                      UNIT TOTAL  EA          1             6.0*       10,848.6000       65,091.60*



                                         ITEM CODE 512202  TOTAL              1                                          65,091.60*



 512203  FURNISH PRECAST PRESTRESSED CONCRETE

         GIRDER (40'-50')

                                                                  EA    02    1              6.0       17,511.0000      105,066.00



                                                      UNIT TOTAL  EA          1             6.0*       17,511.0000      105,066.00*



                                         ITEM CODE 512203  TOTAL              1                                         105,066.00*



 512205  FURNISH PRECAST PRESTRESSED CONCRETE

         GIRDER (60'-70')

                                                                  EA    02    1              7.0       15,000.0000      105,000.00

                                                                  EA    04    1              3.0       26,775.0000       80,325.00



                                                      UNIT TOTAL  EA          2            10.0*       18,532.5000      185,325.00*



                                         ITEM CODE 512205  TOTAL              2                                         185,325.00*



 512224  FURNISH PRECAST PRESTRESSED CONCRETE BOX

          GIRDER (70'-80')

                                                                  EA    04    1             17.0       20,000.0000      340,000.00



                                                      UNIT TOTAL  EA          1            17.0*       20,000.0000      340,000.00*



                                         ITEM CODE 512224  TOTAL              1                                         340,000.00*



 512278  FURNISH PRECAST PRESTRESSED CONCRETE

         BULB-TEE GIRDER (90'-100')

                                                                  EA    02    1             10.0        3,500.0000       35,000.00

                                                                  EA    08    1             30.0       39,172.1200    1,175,163.60



                                                      UNIT TOTAL  EA          2            40.0*       30,254.0900    1,210,163.60*



                                         ITEM CODE 512278  TOTAL              2                                       1,210,163.60*



 512279  FURNISH PRECAST PRESTRESSED CONCRETE

         BULB-TEE GIRDER (100'-110')

                                                                  EA    08    1             10.0       42,325.1900      423,251.90



                                                      UNIT TOTAL  EA          1            10.0*       42,325.1900      423,251.90*



                                         ITEM CODE 512279  TOTAL              1                                         423,251.90*
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 512280  FURNISH PRECAST PRESTRESSED CONCRETE

         BULB-TEE GIRDER (110'-120')

                                                                  EA    08    1             30.0       45,792.8200    1,373,784.60



                                                      UNIT TOTAL  EA          1            30.0*       45,792.8200    1,373,784.60*



                                         ITEM CODE 512280  TOTAL              1                                       1,373,784.60*



 512281  FURNISH PRECAST PRESTRESSED CONCRETE

         BULB-TEE GIRDER (120'-130')

                                                                  EA    08    1             15.0       39,487.7500      592,316.25



                                                      UNIT TOTAL  EA          1            15.0*       39,487.7500      592,316.25*



                                         ITEM CODE 512281  TOTAL              1                                         592,316.25*



 512500  ERECT PRECAST PRESTRESSED CONCRETE

         GIRDER

                                                                  EA    01    1              5.0        9,000.0000       45,000.00

                                                                  EA    02    5             44.0        7,792.0455      342,850.00

                                                                  EA    04    1              9.0        1,036.3500        9,327.15

                                                                  EA    06    2             25.0        4,225.7336      105,643.34

                                                                  EA    08    1             15.0        6,541.5600       98,123.40



                                                      UNIT TOTAL  EA         10            98.0*        6,132.0805      600,943.89*



                                         ITEM CODE 512500  TOTAL             10                                         600,943.89*



 512502  ERECT PRECAST PRESTRESSED CONCRETE BOX

         GIRDER

                                                                  EA    04    1             17.0        7,000.0000      119,000.00



                                                      UNIT TOTAL  EA          1            17.0*        7,000.0000      119,000.00*



                                         ITEM CODE 512502  TOTAL              1                                         119,000.00*



 518050  PTFE BEARING



                                                                  EA    08    1             80.0        7,696.3600      615,708.80



                                                      UNIT TOTAL  EA          1            80.0*        7,696.3600      615,708.80*



                                         ITEM CODE 518050  TOTAL              1                                         615,708.80*



 518051  PTFE SPHERICAL BEARING



                                                                  EA    03    1             16.0        6,000.0000       96,000.00



                                                      UNIT TOTAL  EA          1            16.0*        6,000.0000       96,000.00*
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                                         ITEM CODE 518051  TOTAL              1                                          96,000.00*



 519081  JOINT SEAL (MR 1/2")



                                                                  LF    01    2            856.0           31.1682       26,680.00

                                                                  LF    04    9          2,857.0           40.2249      114,922.60

                                                                  LF    05    1            299.0           77.0000       23,023.00

                                                                  LF    06    6          1,395.0           63.1118       88,041.00

                                                                  LF    07    5          7,726.0           30.3379      234,390.60

                                                                  LF    08    3          1,765.0           28.8215       50,870.00

                                                                  LF    10    4            581.0           42.6334       24,770.00

                                                                  LF    11    3          1,140.0           27.6853       31,561.20

                                                                  LF    12    1          1,300.0           21.0000       27,300.00



                                                      UNIT TOTAL  LF         34        17,919.0*           34.6871      621,558.40*



                                         ITEM CODE 519081  TOTAL             34                                         621,558.40*



 519088  JOINT SEAL (MR 1")



                                                                  LF    01    2            166.0           68.2108       11,323.00

                                                                  LF    02    3            229.0          106.4017       24,366.00

                                                                  LF    03    2            998.0           43.7375       43,650.00

                                                                  LF    04    9          2,874.0           34.4514       99,013.40

                                                                  LF    05    1            355.0           99.0000       35,145.00

                                                                  LF    06    4          1,338.0           62.6644       83,845.00

                                                                  LF    07    7          4,966.0           31.1068      154,476.60

                                                                  LF    08    2            330.0           42.8788       14,150.00

                                                                  LF    10    2            103.0           33.2039        3,420.00

                                                                  LF    11    4          1,989.0           41.1257       81,799.00

                                                                  LF    12    2          1,472.0           26.3125       38,732.00



                                                      UNIT TOTAL  LF         38        14,820.0*           39.8057      589,920.00*



                                         ITEM CODE 519088  TOTAL             38                                         589,920.00*



 519091  JOINT SEAL (MR 1 1/2")



                                                                  LF    01    1             66.0           50.0000        3,300.00

                                                                  LF    02    1            181.0           85.0000       15,385.00

                                                                  LF    03    2            696.0           62.1552       43,260.00

                                                                  LF    04    5            861.0           75.6669       65,149.20

                                                                  LF    05    2            516.0          108.0145       55,735.50

                                                                  LF    06    3            646.0           96.9520       62,631.00

                                                                  LF    07    7          6,021.0           53.6287      322,898.64

                                                                  LF    08    3          1,552.0           60.0686       93,226.40

                                                                  LF    10    2            153.0           81.9673       12,541.00

                                                                  LF    11    4            421.0           77.4347       32,600.00
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         JOINT SEAL (MR 1 1/2")



                                                                  LF    12    2          1,093.0           49.6112       54,225.00



                                                      UNIT TOTAL  LF         32        12,206.0*           62.3424      760,951.74*



                                         ITEM CODE 519091  TOTAL             32                                         760,951.74*



 519092  JOINT SEAL ASSEMBLY (MR 2 1/2")



                                                                  LF    02    1             81.0          375.0000       30,375.00

                                                                  LF    04    1             29.0        1,100.0000       31,900.00

                                                                  LF    06    1             40.0          198.0000        7,920.00

                                                                  LF    07    1             28.0          870.0000       24,360.00

                                                                  LF    11    1             41.0          339.0000       13,899.00



                                                      UNIT TOTAL  LF          5           219.0*          495.2237      108,454.00*



                                         ITEM CODE 519092  TOTAL              5                                         108,454.00*



 519093  JOINT SEAL ASSEMBLY (MR 3")



                                                                  LF    02    1            104.0          400.0000       41,600.00

                                                                  LF    03    1             25.0          600.0000       15,000.00

                                                                  LF    06    1             40.0          198.0000        7,920.00

                                                                  LF    07    1             14.0          880.0000       12,320.00



                                                      UNIT TOTAL  LF          4           183.0*          419.8907       76,840.00*



                                         ITEM CODE 519093  TOTAL              4                                          76,840.00*



 519094  JOINT SEAL ASSEMBLY (MR 3 1/2")



                                                                  LF    03    1             38.0          450.0000       17,100.00

                                                                  LF    07    1             14.0          880.0000       12,320.00

                                                                  LF    11    1             37.0          339.0000       12,543.00



                                                      UNIT TOTAL  LF          3            89.0*          471.4944       41,963.00*



                                         ITEM CODE 519094  TOTAL              3                                          41,963.00*



 519095  JOINT SEAL ASSEMBLY (MR 4")



                                                                  LF    04    1            608.0          220.0000      133,760.00

                                                                  LF    08    2            119.0          315.5160       37,546.40

                                                                  LF    10    1             81.0          300.0000       24,300.00

                                                                  LF    11    1             56.0          340.0000       19,040.00



                                                      UNIT TOTAL  LF          5           864.0*          248.4333      214,646.40*
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                                         ITEM CODE 519095  TOTAL              5                                         214,646.40*



 519097  JOINT SEAL ASSEMBLY (MR 5")



                                                                  LF    03    1             29.0        1,000.0000       29,000.00



                                                      UNIT TOTAL  LF          1            29.0*        1,000.0000       29,000.00*



                                         ITEM CODE 519097  TOTAL              1                                          29,000.00*



 519098  JOINT SEAL ASSEMBLY (MR 5 1/2")



                                                                  LF    03    1             32.0        1,000.0000       32,000.00



                                                      UNIT TOTAL  LF          1            32.0*        1,000.0000       32,000.00*



                                         ITEM CODE 519098  TOTAL              1                                          32,000.00*



 519099  JOINT SEAL ASSEMBLY (MR 6")



                                                                  LF    08    1             80.0          941.6000       75,328.00



                                                      UNIT TOTAL  LF          1            80.0*          941.6000       75,328.00*



                                         ITEM CODE 519099  TOTAL              1                                          75,328.00*



 519100  JOINT SEAL (MR 2")



                                                                  LF    01    2             75.0          114.2000        8,565.00

                                                                  LF    02    2            256.0           98.9688       25,336.00

                                                                  LF    03    1             84.0           85.0000        7,140.00

                                                                  LF    04    4            372.0          108.2597       40,272.60

                                                                  LF    05    1             52.0          203.5000       10,582.00

                                                                  LF    06    4            474.0          107.2774       50,849.48

                                                                  LF    07    2            261.0           92.2031       24,065.00

                                                                  LF    08    1             80.0          362.0700       28,965.60

                                                                  LF    10    1            124.0           99.0000       12,276.00

                                                                  LF    11    1            277.0           80.0000       22,160.00



                                                      UNIT TOTAL  LF         19         2,055.0*          112.0251      230,211.68*



                                         ITEM CODE 519100  TOTAL             19                                         230,211.68*



 519102  JOINT SEAL (TYPE AL)



                                                                  LF    02    1            336.0           30.0000       10,080.00

                                                                  LF    04    1             20.0           85.4000        1,708.00

                                                                  LF    07    4          1,479.0           33.9981       50,283.25
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         JOINT SEAL (TYPE AL)



                                                                  LF    08    1            305.0           10.0000        3,050.00

                                                                  LF    11    2            201.0           27.0149        5,430.00

                                                                  LF    12    1            254.0           55.0000       13,970.00



                                                      UNIT TOTAL  LF         10         2,595.0*           32.5708       84,521.25*



                                         ITEM CODE 519102  TOTAL             10                                          84,521.25*



 519105  JOINT SEAL ASSEMBLY (MR 7")



                                                                  LF    03    1             37.0        1,100.0000       40,700.00



                                                      UNIT TOTAL  LF          1            37.0*        1,100.0000       40,700.00*



                                         ITEM CODE 519105  TOTAL              1                                          40,700.00*



 519106  JOINT SEAL ASSEMBLY (MR 7 1/2")



                                                                  LF    03    1             32.0        1,200.0000       38,400.00



                                                      UNIT TOTAL  LF          1            32.0*        1,200.0000       38,400.00*



                                         ITEM CODE 519106  TOTAL              1                                          38,400.00*



 519109  JOINT SEAL ASSEMBLY (MR 6 1/2")



                                                                  LF    08    1             80.0        1,352.2200      108,177.60



                                                      UNIT TOTAL  LF          1            80.0*        1,352.2200      108,177.60*



                                         ITEM CODE 519109  TOTAL              1                                         108,177.60*



 520101  BAR REINFORCING STEEL



                                                                  LB    01    1            450.0            5.0000        2,250.00

                                                                  LB    02    1          4,006.0            5.0000       20,030.00

                                                                  LB    04    2          3,698.0            2.5415        9,398.50

                                                                  LB    06    2         94,956.0             .6091       57,833.60

                                                                  LB    07    2            371.0            6.2075        2,303.00

                                                                  LB    08    3          4,130.0            4.7303       19,536.00

                                                                  LB    10    1          1,223.0            2.0000        2,446.00

                                                                  LB    11    1          5,900.0            1.0500        6,195.00



                                                      UNIT TOTAL  LB         13       114,734.0*            1.0458      119,992.10*



                                         ITEM CODE 520101  TOTAL             13                                         119,992.10*
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 520102  BAR REINFORCING STEEL (BRIDGE)



                                                                  LB    01    1         45,752.0            1.0000       45,752.00

                                                                  LB    02    7        540,664.0            1.1387      615,658.30

                                                                  LB    03    2      3,546,281.0             .8400    2,978,932.92

                                                                  LB    04    8        544,505.0            1.1492      625,757.50

                                                                  LB    05    2            571.0            6.9989        3,996.40

                                                                  LB    06    8      2,404,111.0            1.0037    2,412,924.38

                                                                  LB    07    7         90,016.0            2.4153      217,415.07

                                                                  LB    08    4        740,568.0            1.1714      867,515.41

                                                                  LB    10    1          1,365.0            5.0000        6,825.00

                                                                  LB    11    5         85,543.0            1.7727      151,645.80



                                                      UNIT TOTAL  LB         45     7,999,376.0*             .9909    7,926,422.78*



                                         ITEM CODE 520102  TOTAL             45                                       7,926,422.78*



 520103  BAR REINFORCING STEEL (RETAINING WALL)



                                                                  LB    02    2         70,263.0            1.0371       72,871.00

                                                                  LB    03    2        174,244.0            1.0650      185,568.32

                                                                  LB    04    2      1,099,075.0            1.2778    1,404,377.75

                                                                  LB    06    2         26,017.0            1.1217       29,182.45

                                                                  LB    07    3        374,908.0             .9667      362,428.35

                                                                  LB    09    1         24,863.0            2.0000       49,726.00

                                                                  LB    11    1         77,700.0            1.0000       77,700.00



                                                      UNIT TOTAL  LB         13     1,847,070.0*            1.1813    2,181,853.87*



                                         ITEM CODE 520103  TOTAL             13                                       2,181,853.87*



 520106  BAR REINFORCING STEEL (EPOXY COATED)



                                                                  LB    04    1          3,863.0            4.5000       17,383.50



                                                      UNIT TOTAL  LB          1         3,863.0*            4.5000       17,383.50*



                                         ITEM CODE 520106  TOTAL              1                                          17,383.50*



 520107  BAR REINFORCING STEEL (BOX CULVERT)



                                                                  LB    02    1          4,436.0            1.0000        4,436.00

                                                                  LB    04    1          6,872.0            2.0000       13,744.00

                                                                  LB    06    2      1,170,156.0            1.0652    1,246,480.00

                                                                  LB    07    2         45,103.0            1.5281       68,921.60

                                                                  LB    10    1          2,284.0            2.0000        4,568.00



                                                      UNIT TOTAL  LB          7     1,228,851.0*            1.0889    1,338,149.60*
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                                         ITEM CODE 520107  TOTAL              7                                       1,338,149.60*



 520110  BAR REINFORCING STEEL (EPOXY COATED)

         (BRIDGE)

                                                                  LB    02    7        571,369.0            1.4681      838,815.40

                                                                  LB    11    1         25,000.0            2.0000       50,000.00



                                                      UNIT TOTAL  LB          8       596,369.0*            1.4904      888,815.40*



                                         ITEM CODE 520110  TOTAL              8                                         888,815.40*



 520113  BAR REINFORCING STEEL (PUMPING PLANT)



                                                                  LB    04    1          1,200.0            2.0000        2,400.00

                                                                  LB    06    1        161,964.0            1.2000      194,356.80



                                                      UNIT TOTAL  LB          2       163,164.0*            1.2059      196,756.80*



                                         ITEM CODE 520113  TOTAL              2                                         196,756.80*



 520115  BAR REINFORCING STEEL (GALVANIZED)



                                                                  LB    02    2          5,076.0            1.9294        9,793.50

                                                                  LB    04    1          1,416.0            3.1500        4,460.40



                                                      UNIT TOTAL  LB          3         6,492.0*            2.1956       14,253.90*



                                         ITEM CODE 520115  TOTAL              3                                          14,253.90*



 520120  HEADED BAR REINFORCEMENT



                                                                  EA    02    2            128.0           13.5000        1,728.00

                                                                  EA    03    1            504.0           10.0000        5,040.00

                                                                  EA    04    1            108.0           15.7500        1,701.00

                                                                  EA    06    3            880.0            7.3780        6,492.64

                                                                  EA    08    1             48.0           62.2800        2,989.44



                                                      UNIT TOTAL  EA          8         1,668.0*           10.7620       17,951.08*



                                         ITEM CODE 520120  TOTAL              8                                          17,951.08*



 530200  STRUCTURAL SHOTCRETE



                                                                  CY    04    2          1,406.0          899.9716    1,265,360.00

                                                                  CY    07    1            309.0          575.0000      177,675.00



                                                      UNIT TOTAL  CY          3         1,715.0*          841.4198    1,443,035.00*



                                         ITEM CODE 530200  TOTAL              3                                       1,443,035.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 540100  DECK SEAL



                                                                  SQFT  04    1         13,075.0            7.0000       91,525.00

                                                                  SQFT  05    1          6,734.0            1.2500        8,417.50



                                                      UNIT TOTAL  SQFT        2        19,809.0*            5.0453       99,942.50*



                                         ITEM CODE 540100  TOTAL              2                                          99,942.50*



 540101  ASPHALT MEMBRANE WATERPROOFING



                                                                  SQFT  04    1          1,280.0            7.3500        9,408.00



                                                      UNIT TOTAL  SQFT        1         1,280.0*            7.3500        9,408.00*



                                         ITEM CODE 540101  TOTAL              1                                           9,408.00*



 540115  SLURRY LEVELING COURSE



                                                                  GAL   04    1            129.0          450.0000       58,050.00

                                                                  GAL   05    1             66.0          700.0000       46,200.00



                                                      UNIT TOTAL  GAL         2           195.0*          534.6154      104,250.00*



                                         ITEM CODE 540115  TOTAL              2                                         104,250.00*



 550102  STRUCTURAL STEEL (BRIDGE)



                                                                  LB    03    1              9.0          650.0000        5,850.00

                                                                  LB    10    2            885.0          171.5930      151,859.80



                                                      UNIT TOTAL  LB          3           894.0*          176.4092      157,709.80*



                                         ITEM CODE 550102  TOTAL              3                                         157,709.80*



 550203  FURNISH STRUCTURAL STEEL (BRIDGE)



                                                                  LB    02    1        108,055.0            2.0000      216,110.00

                                                                  LB    06    2        559,279.0            1.9853    1,110,357.35



                                                      UNIT TOTAL  LB          3       667,334.0*            1.9877    1,326,467.35*



                                         ITEM CODE 550203  TOTAL              3                                       1,326,467.35*



 550204  ERECT STRUCTURAL STEEL (BRIDGE)



                                                                  LB    02    1        108,055.0            1.4000      151,277.00

                                                                  LB    06    2        559,279.0             .3905      218,387.77
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  LB          3       667,334.0*             .5539      369,664.77*



                                         ITEM CODE 550204  TOTAL              3                                         369,664.77*



 560203  FURNISH SIGN STRUCTURE (BRIDGE MOUNTED

         WITH WALKWAY)

                                                                  LB    03    1         20,664.0            6.4500      133,282.80

                                                                  LB    06    1          1,848.0           13.7500       25,410.00



                                                      UNIT TOTAL  LB          2        22,512.0*            7.0493      158,692.80*



                                         ITEM CODE 560203  TOTAL              2                                         158,692.80*



 560204  INSTALL SIGN STRUCTURE (BRIDGE MOUNTED

         WITH WALKWAY)

                                                                  LB    03    1         20,664.0            1.5500       32,029.20

                                                                  LB    06    1          1,848.0            4.0000        7,392.00



                                                      UNIT TOTAL  LB          2        22,512.0*            1.7511       39,421.20*



                                         ITEM CODE 560204  TOTAL              2                                          39,421.20*



 560208  FURNISH SIGN STRUCTURE (TUBULAR)



                                                                  LB    06    1         27,050.0            5.3500      144,717.50



                                                      UNIT TOTAL  LB          1        27,050.0*            5.3500      144,717.50*



                                         ITEM CODE 560208  TOTAL              1                                         144,717.50*



 560209  INSTALL SIGN STRUCTURE (TUBULAR)



                                                                  LB    06    1         27,050.0             .5000       13,525.00



                                                      UNIT TOTAL  LB          1        27,050.0*             .5000       13,525.00*



                                         ITEM CODE 560209  TOTAL              1                                          13,525.00*



 560213  FURNISH SIGN STRUCTURE (LIGHTWEIGHT)



                                                                  LB    06    2         48,892.0            4.9944      244,188.00



                                                      UNIT TOTAL  LB          2        48,892.0*            4.9944      244,188.00*



                                         ITEM CODE 560213  TOTAL              2                                         244,188.00*



 560214  INSTALL SIGN STRUCTURE (LIGHTWEIGHT)
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 560214  INSTALL SIGN STRUCTURE (LIGHTWEIGHT)



                                                                  LB    06    2         48,892.0             .6989       34,170.00



                                                      UNIT TOTAL  LB          2        48,892.0*             .6989       34,170.00*



                                         ITEM CODE 560214  TOTAL              2                                          34,170.00*



 560218  FURNISH SIGN STRUCTURE (TRUSS)



                                                                  LB    02    1        178,445.0            3.4000      606,713.00

                                                                  LB    03    2        130,760.0            3.2720      427,846.00

                                                                  LB    04    2        353,430.0            3.5930    1,269,869.40

                                                                  LB    06    5        198,704.0            3.3744      670,514.40

                                                                  LB    07    1         42,530.0            3.5500      150,981.50

                                                                  LB    08    3        199,100.0            3.9576      787,962.00

                                                                  LB    10    1         27,792.0            4.3200      120,061.44

                                                                  LB    11    2        114,801.0            3.6232      415,943.50



                                                      UNIT TOTAL  LB         17     1,245,562.0*            3.5726    4,449,891.24*



                                         ITEM CODE 560218  TOTAL             17                                       4,449,891.24*



 560219  INSTALL SIGN STRUCTURE (TRUSS)



                                                                  LB    02    1        178,445.0            1.0000      178,445.00

                                                                  LB    03    2        130,040.0             .2540       33,026.00

                                                                  LB    04    2        353,430.0             .3751      132,559.20

                                                                  LB    06    5        198,704.0             .2004       39,819.35

                                                                  LB    07    1         42,530.0             .2700       11,483.10

                                                                  LB    08    3        199,100.0             .3126       62,232.00

                                                                  LB    10    1         27,792.0             .3900       10,838.88

                                                                  LB    11    2        113,985.0             .2372       27,039.00



                                                      UNIT TOTAL  LB         17     1,244,026.0*             .3983      495,442.53*



                                         ITEM CODE 560219  TOTAL             17                                         495,442.53*



 560223  FURNISH SIGN STRUCTURE (BRIDGE MOUNTED

         WITHOUT WALKWAY)

                                                                  LB    03    1            774.0            7.0000        5,418.00

                                                                  LB    04    1          1,820.0            9.2900       16,907.80

                                                                  LB    06    1          2,970.0            5.1100       15,176.70

                                                                  LB    11    2          4,076.0           10.8083       44,054.80



                                                      UNIT TOTAL  LB          5         9,640.0*            8.4603       81,557.30*



                                         ITEM CODE 560223  TOTAL              5                                          81,557.30*
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 560224  INSTALL SIGN STRUCTURE (BRIDGE MOUNTED

         WITHOUT WALKWAY)

                                                                  LB    03    1            774.0            7.7500        5,998.50

                                                                  LB    04    1          1,820.0            5.2500        9,555.00

                                                                  LB    06    1          2,970.0            2.0400        6,058.80

                                                                  LB    11    2          4,076.0            2.6647       10,861.20



                                                      UNIT TOTAL  LB          5         9,640.0*            3.3686       32,473.50*



                                         ITEM CODE 560224  TOTAL              5                                          32,473.50*



 560233  FURNISH FORMED PANEL SIGN (OVERHEAD)



                                                                  SQFT  08    1            300.0           18.0000        5,400.00



                                                      UNIT TOTAL  SQFT        1           300.0*           18.0000        5,400.00*



                                         ITEM CODE 560233  TOTAL              1                                           5,400.00*



 560245  FURNISH LAMINATED PANEL SIGN (1"-TYPE B)



                                                                  SQFT  04    1            910.0           25.0000       22,750.00

                                                                  SQFT  08    1            210.0           25.0000        5,250.00



                                                      UNIT TOTAL  SQFT        2         1,120.0*           25.0000       28,000.00*



                                         ITEM CODE 560245  TOTAL              2                                          28,000.00*



 560246  FURNISH LAMINATED PANEL SIGN

         (2 1/2"-TYPE B)

                                                                  SQFT  04    1            490.0           30.0000       14,700.00



                                                      UNIT TOTAL  SQFT        1           490.0*           30.0000       14,700.00*



                                         ITEM CODE 560246  TOTAL              1                                          14,700.00*



 560248  FURNISH SINGLE SHEET ALUMINUM SIGN

         (0.063"-UNFRAMED)

                                                                  SQFT  02    1             33.0           17.0000          561.00

                                                                  SQFT  03    2            109.0           13.7339        1,497.00

                                                                  SQFT  04    3            326.0           14.7301        4,802.00

                                                                  SQFT  06    3          1,730.0           10.4173       18,022.00

                                                                  SQFT  07    1             72.0           17.0000        1,224.00

                                                                  SQFT  08    1             19.0           15.0000          285.00

                                                                  SQFT  10    2             81.0            8.1630          661.20

                                                                  SQFT  11    1              9.0            7.0000           63.00

                                                                  SQFT  12    1            120.0           21.0000        2,520.00



                                                      UNIT TOTAL  SQFT       15         2,499.0*           11.8588       29,635.20*
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                                         ITEM CODE 560248  TOTAL             15                                          29,635.20*



 560249  FURNISH SINGLE SHEET ALUMINUM SIGN

         (0.080"-UNFRAMED)

                                                                  SQFT  04    2            156.0           17.3077        2,700.00

                                                                  SQFT  06    3            800.0           10.8413        8,673.00

                                                                  SQFT  08    2            106.0           18.0283        1,911.00



                                                      UNIT TOTAL  SQFT        7         1,062.0*           12.5085       13,284.00*



                                         ITEM CODE 560249  TOTAL              7                                          13,284.00*



 560251  FURNISH SINGLE SHEET ALUMINUM SIGN

         (0.063"-FRAMED)

                                                                  SQFT  06    1             44.0           14.0000          616.00



                                                      UNIT TOTAL  SQFT        1            44.0*           14.0000          616.00*



                                         ITEM CODE 560251  TOTAL              1                                             616.00*



 560252  FURNISH SINGLE SHEET ALUMINUM SIGN

         (0.080"-FRAMED)

                                                                  SQFT  08    1             45.0           21.0000          945.00



                                                      UNIT TOTAL  SQFT        1            45.0*           21.0000          945.00*



                                         ITEM CODE 560252  TOTAL              1                                             945.00*



 566011  ROADSIDE SIGN - ONE POST



                                                                  EA    02    1             12.0          315.0000        3,780.00

                                                                  EA    03    3             19.0          272.8947        5,185.00

                                                                  EA    04    2             24.0          334.3750        8,025.00

                                                                  EA    05    1              4.0          350.0000        1,400.00

                                                                  EA    06    3            352.0          264.0625       92,950.00

                                                                  EA    07    1             17.0          330.0000        5,610.00

                                                                  EA    08    2             22.0          318.1818        7,000.00

                                                                  EA    10    2            101.0          216.6832       21,885.00

                                                                  EA    11    5             94.0          354.2553       33,300.00



                                                      UNIT TOTAL  EA         20           645.0*          277.7287      179,135.00*



                                         ITEM CODE 566011  TOTAL             20                                         179,135.00*



 566012  ROADSIDE SIGN - TWO POST



                                                                  EA    02    2              3.0          596.6667        1,790.00

                                                                  EA    03    1              5.0          595.0000        2,975.00
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         ROADSIDE SIGN - TWO POST



                                                                  EA    04    1              1.0          750.0000          750.00

                                                                  EA    06    3             37.0          450.8108       16,680.00

                                                                  EA    07    1              3.0          470.0000        1,410.00

                                                                  EA    08    2              6.0          670.8333        4,025.00

                                                                  EA    10    1             33.0          300.0000        9,900.00

                                                                  EA    11    3             35.0        1,037.2857       36,305.00



                                                      UNIT TOTAL  EA         14           123.0*          600.2846       73,835.00*



                                         ITEM CODE 566012  TOTAL             14                                          73,835.00*



 568001  INSTALL SIGN (STRAP AND SADDLE BRACKET

         METHOD)

                                                                  EA    03    1              6.0          320.0000        1,920.00

                                                                  EA    04    1              2.0          200.0000          400.00

                                                                  EA    06    2             29.0          190.6897        5,530.00

                                                                  EA    07    1              1.0          165.0000          165.00

                                                                  EA    10    1              4.0          125.0000          500.00

                                                                  EA    11    2             33.0          102.7273        3,390.00



                                                      UNIT TOTAL  EA          8            75.0*          158.7333       11,905.00*



                                         ITEM CODE 568001  TOTAL              8                                          11,905.00*



 568015  INSTALL SIGN (MAST-ARM HANGER METHOD)



                                                                  EA    12    1              2.0          400.0000          800.00



                                                      UNIT TOTAL  EA          1             2.0*          400.0000          800.00*



                                         ITEM CODE 568015  TOTAL              1                                             800.00*



 568017  INSTALL ROADSIDE SIGN PANEL ON

         EXISTING POST

                                                                  EA    04    1              2.0          300.0000          600.00

                                                                  EA    11    4            164.0          102.7134       16,845.00

                                                                  EA    12    1             23.0           80.0000        1,840.00



                                                      UNIT TOTAL  EA          6           189.0*          102.0370       19,285.00*



                                         ITEM CODE 568017  TOTAL              6                                          19,285.00*



 568023  INSTALL ROADSIDE SIGN

         (LAMINATED WOOD BOX POST)

                                                                  EA    04    1              9.0        1,300.0000       11,700.00

                                                                  EA    11    2             11.0        4,161.3636       45,775.00
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                                                      UNIT TOTAL  EA          3            20.0*        2,873.7500       57,475.00*



                                         ITEM CODE 568023  TOTAL              3                                          57,475.00*



 568040  REMOVE PEDESTRIAN BARRICADE



                                                                  EA    03    1              1.0          500.0000          500.00

                                                                  EA    04    3              3.0          283.3333          850.00

                                                                  EA    08    1              1.0        1,545.0000        1,545.00



                                                      UNIT TOTAL  EA          5             5.0*          579.0000        2,895.00*



                                         ITEM CODE 568040  TOTAL              5                                           2,895.00*



 568042  REMOVE SIGN STRUCTURE WALKWAY (EA)



                                                                  EA    07    1             22.0          400.0000        8,800.00

                                                                  EA    11    2            890.0          558.1461      496,750.00



                                                      UNIT TOTAL  EA          3           912.0*          554.3311      505,550.00*



                                         ITEM CODE 568042  TOTAL              3                                         505,550.00*



 568046  REMOVE SIGN STRUCTURE (EA)



                                                                  EA    02    1              1.0        7,500.0000        7,500.00

                                                                  EA    04    2             17.0        3,384.7059       57,540.00

                                                                  EA    06    4              7.0        2,585.7143       18,100.00

                                                                  EA    07    1              2.0        2,500.0000        5,000.00

                                                                  EA    11    1              3.0        6,000.0000       18,000.00



                                                      UNIT TOTAL  EA          9            30.0*        3,538.0000      106,140.00*



                                         ITEM CODE 568046  TOTAL              9                                         106,140.00*



 568050  REMOVE BRIDGE MOUNTED SIGN



                                                                  EA    03    1              2.0        2,725.0000        5,450.00

                                                                  EA    04    1              2.0        2,940.0000        5,880.00

                                                                  EA    11    2              3.0        3,233.3333        9,700.00



                                                      UNIT TOTAL  EA          4             7.0*        3,004.2857       21,030.00*



                                         ITEM CODE 568050  TOTAL              4                                          21,030.00*



 568056  RELOCATE SIGN STRUCTURE



                                                                  EA    03    1              1.0       14,500.0000       14,500.00
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         RELOCATE SIGN STRUCTURE



                                                                  EA    04    1              1.0        8,400.0000        8,400.00



                                                      UNIT TOTAL  EA          2             2.0*       11,450.0000       22,900.00*



                                         ITEM CODE 568056  TOTAL              2                                          22,900.00*



 568060  MODIFY SIGN STRUCTURE



                                                                  EA    11    1              2.0        1,500.0000        3,000.00



                                                      UNIT TOTAL  EA          1             2.0*        1,500.0000        3,000.00*



                                         ITEM CODE 568060  TOTAL              1                                           3,000.00*



 568062  PEDESTRIAN BARRICADE



                                                                  EA    01    1              1.0          250.0000          250.00

                                                                  EA    04    3              4.0        1,025.0000        4,100.00

                                                                  EA    07    2             29.0        1,827.7297       53,004.16

                                                                  EA    11    1              1.0        2,350.0000        2,350.00

                                                                  EA    12    1              4.0        2,150.0000        8,600.00



                                                      UNIT TOTAL  EA          8            39.0*        1,751.3887       68,304.16*



                                         ITEM CODE 568062  TOTAL              8                                          68,304.16*



 575004  TIMBER LAGGING



                                                                  MFBM  01    3             86.0        5,079.0698      436,800.00

                                                                  MFBM  03    1             36.0        1,700.0000       61,200.00

                                                                  MFBM  04    6            248.0        3,775.2654      936,265.83

                                                                  MFBM  07    1             10.0        3,800.0000       38,000.00



                                                      UNIT TOTAL  MFBM       11           380.0*        3,874.3838    1,472,265.83*



                                         ITEM CODE 575004  TOTAL             11                                       1,472,265.83*



 582001  SOUND WALL (MASONRY BLOCK)



                                                                  SQFT  06    2         26,516.0           21.0496      558,152.00



                                                      UNIT TOTAL  SQFT        2        26,516.0*           21.0496      558,152.00*



                                         ITEM CODE 582001  TOTAL              2                                         558,152.00*



 582002  ACCESS GATE (SOUND WALL)
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 582002  ACCESS GATE (SOUND WALL)



                                                                  EA    06    1              1.0        5,000.0000        5,000.00



                                                      UNIT TOTAL  EA          1             1.0*        5,000.0000        5,000.00*



                                         ITEM CODE 582002  TOTAL              1                                           5,000.00*



 590106  CLEAN STRUCTURAL STEEL (EXISTING BRIDGE)



                                                                  LS    01    1                                         355,000.00

                                                                  LS    03    2                                       6,936,030.00

                                                                  LS    04    3                                         722,432.00



                                                      UNIT TOTAL  LS          6                                       8,013,462.00



                                         ITEM CODE 590106  TOTAL              6                                       8,013,462.00*



 590111  PAINT STRUCTURAL STEEL (EXISTING BRIDGE)



                                                                  LS    01    2                                         803,550.00

                                                                  LS    03    2                                       4,825,948.00

                                                                  LS    04    2                                         470,000.00



                                                      UNIT TOTAL  LS          6                                       6,099,498.00



                                         ITEM CODE 590111  TOTAL              6                                       6,099,498.00*



 590115  CLEAN AND PAINT STRUCTURAL STEEL



                                                                  LS    02    1                                          50,000.00

                                                                  LS    03    1                                           4,915.00

                                                                  LS    04    1                                          25,000.00

                                                                  LS    06    2                                         448,000.00

                                                                  LS    10    1                                           1,775.00



                                                      UNIT TOTAL  LS          6                                         529,690.00



                                         ITEM CODE 590115  TOTAL              6                                         529,690.00*



 590116  CLEAN AND PAINT STRUCTURAL STEEL

         (EXISTING BRIDGE)

                                                                  LS    10    2                                         129,345.00



                                                      UNIT TOTAL  LS          2                                         129,345.00



                                         ITEM CODE 590116  TOTAL              2                                         129,345.00*



 590120  CLEAN AND PAINT STEEL SOLDIER PILING
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 590120  CLEAN AND PAINT STEEL SOLDIER PILING



                                                                  LS    01    2                                         292,000.00

                                                                  LS    03    1                                              50.00

                                                                  LS    04    6                                         972,035.00

                                                                  LS    07    1                                          10,785.72



                                                      UNIT TOTAL  LS         10                                       1,274,870.72



                                         ITEM CODE 590120  TOTAL             10                                       1,274,870.72*



 590135  SPOT BLAST CLEAN AND PAINT UNDERCOAT



                                                                  SQFT  01    2          7,356.0           17.9181      131,805.60

                                                                  SQFT  02    1             94.0          450.0000       42,300.00

                                                                  SQFT  03    3         29,747.5           37.1787    1,105,973.00

                                                                  SQFT  04    3          9,960.0           23.9849      238,889.75

                                                                  SQFT  05    1             44.0          177.0000        7,788.00

                                                                  SQFT  06    1             85.0          200.0000       17,000.00



                                                      UNIT TOTAL  SQFT       11        47,286.5*           32.6469    1,543,756.35*



                                         ITEM CODE 590135  TOTAL             11                                       1,543,756.35*



 591200  ROCK STAIN



                                                                  SQFT  11    1          5,550.0            1.1000        6,105.00



                                                      UNIT TOTAL  SQFT        1         5,550.0*            1.1000        6,105.00*



                                         ITEM CODE 591200  TOTAL              1                                           6,105.00*



 597401  PAINT CURB (2-COAT)



                                                                  SQFT  12    1            460.0            4.5000        2,070.00



                                                      UNIT TOTAL  SQFT        1           460.0*            4.5000        2,070.00*



                                         ITEM CODE 597401  TOTAL              1                                           2,070.00*



 597600  PREPARE AND PAINT CONCRETE



                                                                  SQFT  04    1             88.0           80.0000        7,040.00



                                                      UNIT TOTAL  SQFT        1            88.0*           80.0000        7,040.00*



                                         ITEM CODE 597600  TOTAL              1                                           7,040.00*



 597601  PREPARE AND STAIN CONCRETE
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 597601  PREPARE AND STAIN CONCRETE



                                                                  SQFT  02    1            947.0           16.0000       15,152.00



                                                      UNIT TOTAL  SQFT        1           947.0*           16.0000       15,152.00*



                                         ITEM CODE 597601  TOTAL              1                                          15,152.00*



 598001  ANTI-GRAFFITI COATING



                                                                  SQFT  04    1          1,570.0            4.0000        6,280.00



                                                      UNIT TOTAL  SQFT        1         1,570.0*            4.0000        6,280.00*



                                         ITEM CODE 598001  TOTAL              1                                           6,280.00*



 600001  PUBLIC SAFETY PLAN



                                                                  LS    01    1                                           6,000.00

                                                                  LS    02    2                                           4,500.00

                                                                  LS    03    1                                           5,000.00

                                                                  LS    04    7                                          33,095.00

                                                                  LS    05    2                                           9,647.00

                                                                  LS    06    3                                          26,249.75

                                                                  LS    07    7                                          32,632.00

                                                                  LS    08    4                                          39,400.00

                                                                  LS    10    1                                           8,000.00

                                                                  LS    11    3                                          51,072.00

                                                                  LS    12    3                                          24,250.00



                                                      UNIT TOTAL  LS         34                                         239,845.75



                                         ITEM CODE 600001  TOTAL             34                                         239,845.75*



 600003  INJECT CRACK (EPOXY)



                                                                  LF    01    1             20.0           28.0000          560.00

                                                                  LF    08    1            100.0           75.0000        7,500.00

                                                                  LF    11    2            208.0           53.3558       11,098.00



                                                      UNIT TOTAL  LF          4           328.0*           58.4085       19,158.00*



                                         ITEM CODE 600003  TOTAL              4                                          19,158.00*



 600009  CORE AND PRESSURE GROUT DOWEL



                                                                  LF    11    1            643.0          103.0000       66,229.00



                                                      UNIT TOTAL  LF          1           643.0*          103.0000       66,229.00*
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                                         ITEM CODE 600009  TOTAL              1                                          66,229.00*



 600011  RAPID SETTING CONCRETE (PATCH)



                                                                  CF    01    1             42.0          135.0000        5,670.00

                                                                  CF    02    1               .2        6,300.0000        1,260.00

                                                                  CF    03    1              5.0           50.0000          250.00

                                                                  CF    04    6          2,959.4           29.6215       87,662.00

                                                                  CF    05    2            375.0          113.0800       42,405.00

                                                                  CF    06    2            168.0          148.0982       24,880.50

                                                                  CF    07    6            562.5           68.9131       38,763.60

                                                                  CF    08    4          1,149.0           76.1845       87,536.00

                                                                  CF    10    2            150.0           15.0000        2,250.00

                                                                  CF    11    4          3,060.3           34.5473      105,725.00

                                                                  CF    12    2            155.0           83.0645       12,875.00



                                                      UNIT TOTAL  CF         31         8,626.4*           47.4447      409,277.10*



                                         ITEM CODE 600011  TOTAL             31                                         409,277.10*



 600013  REPAIR SPALLED SURFACE AREA



                                                                  SQFT  03    1             37.0          700.0000       25,900.00

                                                                  SQFT  04    5            127.0          579.1906       73,557.20

                                                                  SQFT  07    8            488.5          244.4126      119,395.54

                                                                  SQFT  08    3             89.0          419.3820       37,325.00

                                                                  SQFT  10    2             14.0          457.1429        6,400.00

                                                                  SQFT  11    1             28.0          100.0000        2,800.00



                                                      UNIT TOTAL  SQFT       20           783.5*          338.7080      265,377.74*



                                         ITEM CODE 600013  TOTAL             20                                         265,377.74*



 600017  REMOVE RETAINING WALL (LF)



                                                                  LF    11    1            300.0          125.0000       37,500.00



                                                      UNIT TOTAL  LF          1           300.0*          125.0000       37,500.00*



                                         ITEM CODE 600017  TOTAL              1                                          37,500.00*



 600019  REMOVE RETAINING WALL (WOOD)



                                                                  LF    07    1             79.0           53.0000        4,187.00



                                                      UNIT TOTAL  LF          1            79.0*           53.0000        4,187.00*



                                         ITEM CODE 600019  TOTAL              1                                           4,187.00*
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 600029  REMOVE ASPHALT CONCRETE SURFACING



                                                                  SQFT  01    2         31,613.0            2.2023       69,620.00

                                                                  SQFT  03    2          8,530.0            6.7374       57,470.00

                                                                  SQFT  04    2        188,466.0            1.0874      204,929.30

                                                                  SQFT  05    2         17,931.0            2.6822       48,094.42

                                                                  SQFT  06    3          2,972.0            6.0608       18,012.73

                                                                  SQFT  07    2        104,510.0            1.0568      110,444.70

                                                                  SQFT  08    2         32,787.0            1.3588       44,552.25

                                                                  SQFT  10    2         26,242.0            2.3629       62,007.00

                                                                  SQFT  11    2          4,868.0           13.5231       65,830.40

                                                                  SQFT  12    3          6,196.0            2.8173       17,456.00



                                                      UNIT TOTAL  SQFT       22       424,115.0*            1.6468      698,416.80*



                                         ITEM CODE 600029  TOTAL             22                                         698,416.80*



 600031  REMOVE CONCRETE DECK SURFACE



                                                                  SQFT  04    3         49,551.0            1.7640       87,406.14

                                                                  SQFT  07    3         11,901.0           39.2953      467,653.50

                                                                  SQFT  08    1         64,090.0            1.7500      112,157.50

                                                                  SQFT  11    1          1,168.0           50.0000       58,400.00



                                                      UNIT TOTAL  SQFT        8       126,710.0*            5.7266      725,617.14*



                                         ITEM CODE 600031  TOTAL              8                                         725,617.14*



 600033  REMOVE UNSOUND CONCRETE



                                                                  CF    01    1             42.0          215.0000        9,030.00

                                                                  CF    02    1               .2        6,100.0000        1,220.00

                                                                  CF    03    1              5.0          100.0000          500.00

                                                                  CF    04    6          2,959.4           44.1120      130,545.00

                                                                  CF    05    2            375.0           54.1200       20,295.00

                                                                  CF    06    2            168.0          139.8201       23,489.78

                                                                  CF    07    6            562.5           79.9300       44,960.65

                                                                  CF    08    4          1,145.0           81.4276       93,234.60

                                                                  CF    10    2            150.0           64.9333        9,740.00

                                                                  CF    11    4          3,060.3           34.4786      105,515.00

                                                                  CF    12    2            155.0           81.7742       12,675.00



                                                      UNIT TOTAL  CF         31         8,622.4*           52.3294      451,205.03*



                                         ITEM CODE 600033  TOTAL             31                                         451,205.03*



 600035  POLYESTER CONCRETE EXPANSION DAM
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 600035  POLYESTER CONCRETE EXPANSION DAM



                                                                  CF    03    1              4.0        1,200.0000        4,800.00

                                                                  CF    04    1             53.0          930.0000       49,290.00

                                                                  CF    06    1             26.0          300.4500        7,811.70

                                                                  CF    07    2            332.0          401.5181      133,304.00



                                                      UNIT TOTAL  CF          5           415.0*          470.3752      195,205.70*



                                         ITEM CODE 600035  TOTAL              5                                         195,205.70*



 600037  PREPARE CONCRETE BRIDGE DECK SURFACE



                                                                  SQFT  01    3        213,112.0             .3052       65,048.30

                                                                  SQFT  02    5         65,159.0             .5571       36,298.75

                                                                  SQFT  04   10        743,713.0             .2768      205,863.67

                                                                  SQFT  05    2        135,542.0             .4383       59,408.20

                                                                  SQFT  06    4        482,780.0             .1768       85,368.61

                                                                  SQFT  07    7      1,236,945.0             .1641      203,040.21

                                                                  SQFT  08    5        589,590.0             .1591       93,801.22

                                                                  SQFT  10    3        245,143.0             .2701       66,219.80

                                                                  SQFT  11    3      1,210,492.0             .1745      211,253.95

                                                                  SQFT  12    3      1,471,007.0             .1103      162,290.77



                                                      UNIT TOTAL  SQFT       45     6,393,483.0*             .1859    1,188,593.48*



                                         ITEM CODE 600037  TOTAL             45                                       1,188,593.48*



 600039  REFINISH BRIDGE DECK



                                                                  SQFT  03    1             76.0           45.0000        3,420.00

                                                                  SQFT  11    1            649.0           25.3000       16,419.70



                                                      UNIT TOTAL  SQFT        2           725.0*           27.3651       19,839.70*



                                         ITEM CODE 600039  TOTAL              2                                          19,839.70*



 600041  FURNISH POLYESTER CONCRETE OVERLAY



                                                                  CF    01    2          1,436.0           92.6922      133,106.00

                                                                  CF    02    4          2,798.0           90.9107      254,368.00

                                                                  CF    04    5         45,186.0           62.1693    2,809,182.40

                                                                  CF    05    2          4,739.0           73.7704      349,598.00

                                                                  CF    06    2          3,010.0           90.2370      271,613.36

                                                                  CF    07    2          1,426.0           96.8401      138,093.96

                                                                  CF    08    3         10,668.0           72.4994      773,424.00

                                                                  CF    10    3          7,929.0           75.9604      602,290.00

                                                                  CF    11    1            179.0          250.0000       44,750.00
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         FURNISH POLYESTER CONCRETE OVERLAY



                                                                  CF    12    3          4,377.0           97.1049      425,028.00



                                                      UNIT TOTAL  CF         27        81,748.0*           70.9675    5,801,453.72*



                                         ITEM CODE 600041  TOTAL             27                                       5,801,453.72*



 600043  PLACE POLYESTER CONCRETE OVERLAY



                                                                  SQFT  01    2         10,682.0            9.7038      103,656.00

                                                                  SQFT  02    4         33,719.0            5.4721      184,514.00

                                                                  SQFT  04    5        272,197.0            2.2687      617,533.10

                                                                  SQFT  05    2         40,872.0            3.8481      157,278.45

                                                                  SQFT  06    2         30,333.0            4.3834      132,962.88

                                                                  SQFT  07    2         15,387.0            4.4007       67,713.75

                                                                  SQFT  08    3        104,932.0            2.5759      270,296.50

                                                                  SQFT  10    3         80,631.0            2.8020      225,927.00

                                                                  SQFT  11    1          2,145.0           13.6000       29,172.00

                                                                  SQFT  12    3         61,011.0            1.7203      104,959.69



                                                      UNIT TOTAL  SQFT       27       651,909.0*            2.9053    1,894,013.37*



                                         ITEM CODE 600043  TOTAL             27                                       1,894,013.37*



 600045  TREAT BRIDGE DECK



                                                                  SQFT  01    3        202,430.0             .6319      127,913.10

                                                                  SQFT  02    1         31,440.0             .8500       26,724.00

                                                                  SQFT  04    7        471,516.0             .4679      220,633.03

                                                                  SQFT  05    2         94,670.0            1.5676      148,406.74

                                                                  SQFT  06    4        452,447.0             .3161      143,010.40

                                                                  SQFT  07    6      1,221,558.0             .3185      389,015.13

                                                                  SQFT  08    4        484,658.0             .2354      114,080.94

                                                                  SQFT  10    2        164,512.0             .3722       61,226.00

                                                                  SQFT  11    2      1,208,347.0             .1723      208,143.70

                                                                  SQFT  12    3      1,410,050.0             .3787      534,027.50



                                                      UNIT TOTAL  SQFT       34     5,741,628.0*             .3437    1,973,180.54*



                                         ITEM CODE 600045  TOTAL             34                                       1,973,180.54*



 600047  FURNISH BRIDGE DECK TREATMENT MATERIAL



                                                                  GAL   01    3          2,253.0           70.8344      159,590.00

                                                                  GAL   02    1            351.0           65.0000       22,815.00

                                                                  GAL   04    7          5,244.0           55.9093      293,188.31

                                                                  GAL   05    2          1,056.0           65.3118       68,969.24
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         FURNISH BRIDGE DECK TREATMENT MATERIAL



                                                                  GAL   06    4          5,078.0           48.0596      244,046.64

                                                                  GAL   07    6         15,293.0           49.7845      761,354.25

                                                                  GAL   08    4          5,988.0           43.5132      260,557.00

                                                                  GAL   10    2          1,831.0           53.0830       97,195.00

                                                                  GAL   11    2         13,452.0           66.2264      890,878.00

                                                                  GAL   12    3         20,169.0           41.2232      831,431.60



                                                      UNIT TOTAL  GAL        34        70,715.0*           51.3332    3,630,025.04*



                                         ITEM CODE 600047  TOTAL             34                                       3,630,025.04*



 600049  REMOVE CHIP SEAL



                                                                  SQFT  06    1         20,918.0             .9500       19,872.10



                                                      UNIT TOTAL  SQFT        1        20,918.0*             .9500       19,872.10*



                                         ITEM CODE 600049  TOTAL              1                                          19,872.10*



 600063  CORE CONCRETE (1")



                                                                  LF    10    1              7.0          480.0000        3,360.00



                                                      UNIT TOTAL  LF          1             7.0*          480.0000        3,360.00*



                                         ITEM CODE 600063  TOTAL              1                                           3,360.00*



 600066  CORE CONCRETE (4")



                                                                  LF    08    1             37.0           80.0000        2,960.00



                                                      UNIT TOTAL  LF          1            37.0*           80.0000        2,960.00*



                                         ITEM CODE 600066  TOTAL              1                                           2,960.00*



 600067  CORE CONCRETE (5")



                                                                  LF    10    1               .5        1,500.0000          750.00



                                                      UNIT TOTAL  LF          1              .5*        1,500.0000          750.00*



                                         ITEM CODE 600067  TOTAL              1                                             750.00*



 600068  CORE CONCRETE (6")



                                                                  LF    10    1            452.0          300.0000      135,600.00
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                                                      UNIT TOTAL  LF          1           452.0*          300.0000      135,600.00*



                                         ITEM CODE 600068  TOTAL              1                                         135,600.00*



 600069  CORE CONCRETE (7")



                                                                  LF    04    2              3.2          424.5313        1,358.50



                                                      UNIT TOTAL  LF          2             3.2*          424.5313        1,358.50*



                                         ITEM CODE 600069  TOTAL              2                                           1,358.50*



 600091  ACCESS OPENING, SOFFIT



                                                                  EA    04    1              1.0        1,749.3000        1,749.30

                                                                  EA    10    2            116.0        2,760.6897      320,240.00



                                                      UNIT TOTAL  EA          3           117.0*        2,752.0453      321,989.30*



                                         ITEM CODE 600091  TOTAL              3                                         321,989.30*



 600093  REMOVE TIMBER



                                                                  EA    04    1              1.0       11,000.0000       11,000.00

                                                                  EA    08    1              2.0          498.4100          996.82



                                                      UNIT TOTAL  EA          2             3.0*        3,998.9400       11,996.82*



                                         ITEM CODE 600093  TOTAL              2                                          11,996.82*



 600097  BRIDGE REMOVAL



                                                                  LS    02    3                                       1,031,000.00

                                                                  LS    04    1                                         138,600.00

                                                                  LS    06    2                                         124,053.90



                                                      UNIT TOTAL  LS          6                                       1,293,653.90



                                         ITEM CODE 600097  TOTAL              6                                       1,293,653.90*



 600114  BRIDGE REMOVAL (PORTION)



                                                                  LS    01    2                                          97,000.00

                                                                  LS    02    1                                         910,000.00

                                                                  LS    03    2                                         156,000.00

                                                                  LS    04    4                                         179,350.00

                                                                  LS    05    2                                          94,450.00

                                                                  LS    06    4                                          63,395.00
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         BRIDGE REMOVAL (PORTION)



                                                                  LS    07    2                                         214,417.20

                                                                  LS    10    1                                          50,000.00

                                                                  LS    12    1                                          11,000.00



                                                      UNIT TOTAL  LS         19                                       1,775,612.20



                                         ITEM CODE 600114  TOTAL             19                                       1,775,612.20*



 600115  BRIDGE REMOVAL (PORTION), LOCATION A



                                                                  LS    02    2                                          81,500.00

                                                                  LS    04    4                                         205,805.00

                                                                  LS    05    1                                          11,000.00

                                                                  LS    06    1                                          12,200.00

                                                                  LS    07    5                                          97,200.00

                                                                  LS    08    2                                          42,400.00

                                                                  LS    10    3                                          45,091.35

                                                                  LS    11    5                                         255,100.00



                                                      UNIT TOTAL  LS         23                                         750,296.35



                                         ITEM CODE 600115  TOTAL             23                                         750,296.35*



 600116  BRIDGE REMOVAL (PORTION), LOCATION B



                                                                  LS    02    2                                          56,500.00

                                                                  LS    04    4                                         401,777.00

                                                                  LS    05    1                                          11,000.00

                                                                  LS    06    1                                          29,600.00

                                                                  LS    07    5                                         135,300.00

                                                                  LS    08    2                                          24,000.00

                                                                  LS    10    3                                          44,091.35

                                                                  LS    11    5                                         280,700.00



                                                      UNIT TOTAL  LS         23                                         982,968.35



                                         ITEM CODE 600116  TOTAL             23                                         982,968.35*



 600117  BRIDGE REMOVAL (PORTION), LOCATION C



                                                                  LS    02    1                                          45,000.00

                                                                  LS    04    2                                          21,250.00

                                                                  LS    07    4                                          49,340.00

                                                                  LS    08    1                                          45,000.00

                                                                  LS    10    1                                           5,000.00

                                                                  LS    11    2                                          14,900.00
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                                                      UNIT TOTAL  LS         11                                         180,490.00



                                         ITEM CODE 600117  TOTAL             11                                         180,490.00*



 600118  BRIDGE REMOVAL (PORTION), LOCATION D



                                                                  LS    04    2                                          45,250.00

                                                                  LS    07    3                                          95,200.00

                                                                  LS    11    2                                          27,500.00



                                                      UNIT TOTAL  LS          7                                         167,950.00



                                         ITEM CODE 600118  TOTAL              7                                         167,950.00*



 600119  BRIDGE REMOVAL (PORTION), LOCATION E



                                                                  LS    04    1                                          16,000.00

                                                                  LS    07    3                                         143,800.00

                                                                  LS    11    1                                           3,400.00



                                                      UNIT TOTAL  LS          5                                         163,200.00



                                         ITEM CODE 600119  TOTAL              5                                         163,200.00*



 600120  BRIDGE REMOVAL (PORTION), LOCATION F



                                                                  LS    07    3                                         115,800.00

                                                                  LS    11    1                                          27,000.00



                                                      UNIT TOTAL  LS          4                                         142,800.00



                                         ITEM CODE 600120  TOTAL              4                                         142,800.00*



 600121  BRIDGE REMOVAL (PORTION), LOCATION G



                                                                  LS    07    3                                         111,800.00



                                                      UNIT TOTAL  LS          3                                         111,800.00



                                         ITEM CODE 600121  TOTAL              3                                         111,800.00*



 600122  BRIDGE REMOVAL (PORTION), LOCATION H



                                                                  LS    07    3                                         149,800.00



                                                      UNIT TOTAL  LS          3                                         149,800.00



                                         ITEM CODE 600122  TOTAL              3                                         149,800.00*
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 600123  BRIDGE REMOVAL (PORTION), LOCATION I



                                                                  LS    07    2                                         154,800.00



                                                      UNIT TOTAL  LS          2                                         154,800.00



                                         ITEM CODE 600123  TOTAL              2                                         154,800.00*



 600124  BRIDGE REMOVAL (PORTION), LOCATION J



                                                                  LS    07    1                                         105,000.00



                                                      UNIT TOTAL  LS          1                                         105,000.00



                                         ITEM CODE 600124  TOTAL              1                                         105,000.00*



 600146  REPLACE BEARING PAD



                                                                  EA    07    1              3.0        2,700.0000        8,100.00

                                                                  EA    08    1              6.0        2,760.0000       16,560.00

                                                                  EA    10    1              1.0        2,500.0000        2,500.00



                                                      UNIT TOTAL  EA          3            10.0*        2,716.0000       27,160.00*



                                         ITEM CODE 600146  TOTAL              3                                          27,160.00*



 600152  COLUMN CASING



                                                                  LB    04    1         71,100.0            7.3500      522,585.00



                                                      UNIT TOTAL  LB          1        71,100.0*            7.3500      522,585.00*



                                         ITEM CODE 600152  TOTAL              1                                         522,585.00*



 600166  MISCELLANEOUS METAL

         (RESTRAINER - CABLE TYPE)

                                                                  LB    10    1         13,320.0           16.0000      213,120.00



                                                      UNIT TOTAL  LB          1        13,320.0*           16.0000      213,120.00*



                                         ITEM CODE 600166  TOTAL              1                                         213,120.00*



 610103  12" ALTERNATIVE PIPE CULVERT



                                                                  LF    01    2             63.0          200.0000       12,600.00

                                                                  LF    02    1             28.0           95.0000        2,660.00

                                                                  LF    03    1              5.0          340.0000        1,700.00

                                                                  LF    04    6            942.0          182.0064      171,450.00
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         12" ALTERNATIVE PIPE CULVERT



                                                                  LF    06    1            840.0           78.0000       65,520.00

                                                                  LF    09    1             25.0          110.0000        2,750.00



                                                      UNIT TOTAL  LF         12         1,903.0*          134.8818      256,680.00*



                                         ITEM CODE 610103  TOTAL             12                                         256,680.00*



 610107  15" ALTERNATIVE PIPE CULVERT



                                                                  LF    01    1            650.0          133.0000       86,450.00

                                                                  LF    04    1            110.0           84.0000        9,240.00



                                                      UNIT TOTAL  LF          2           760.0*          125.9079       95,690.00*



                                         ITEM CODE 610107  TOTAL              2                                          95,690.00*



 610108  18" ALTERNATIVE PIPE CULVERT



                                                                  LF    01    1             53.0          220.0000       11,660.00

                                                                  LF    02    2          1,520.0           74.0132      112,500.00

                                                                  LF    03    2          2,510.0          146.6135      368,000.00

                                                                  LF    04   13         11,157.0          111.8553    1,247,969.70

                                                                  LF    05    1            150.0          220.0000       33,000.00

                                                                  LF    06    1            700.0           76.0000       53,200.00

                                                                  LF    09    1            370.0           82.5000       30,525.00

                                                                  LF    10    1            120.0          110.0000       13,200.00



                                                      UNIT TOTAL  LF         22        16,580.0*          112.7898    1,870,054.70*



                                         ITEM CODE 610108  TOTAL             22                                       1,870,054.70*



 610109  18" ALTERNATIVE PIPE CULVERT (TYPE A)



                                                                  LF    04    1            300.0          195.0000       58,500.00



                                                      UNIT TOTAL  LF          1           300.0*          195.0000       58,500.00*



                                         ITEM CODE 610109  TOTAL              1                                          58,500.00*



 610110  18" ALTERNATIVE PIPE CULVERT (TYPE B)



                                                                  LF    04    1            850.0          190.0000      161,500.00



                                                      UNIT TOTAL  LF          1           850.0*          190.0000      161,500.00*



                                         ITEM CODE 610110  TOTAL              1                                         161,500.00*
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 610112  24" ALTERNATIVE PIPE CULVERT



                                                                  LF    01    3          1,644.0          173.0292      284,460.00

                                                                  LF    02    4          5,423.0          133.4298      723,590.00

                                                                  LF    03    2            385.0          226.8831       87,350.00

                                                                  LF    04    5          1,360.0          205.1051      278,943.00

                                                                  LF    05    3            871.0           90.3559       78,700.00

                                                                  LF    06    1          2,480.0           94.0000      233,120.00

                                                                  LF    10    1            120.0          209.0000       25,080.00

                                                                  LF    11    1             25.0          177.5200        4,438.00



                                                      UNIT TOTAL  LF         20        12,308.0*          139.3956    1,715,681.00*



                                         ITEM CODE 610112  TOTAL             20                                       1,715,681.00*



 610117  30" ALTERNATIVE PIPE CULVERT



                                                                  LF    01    2            760.0          177.8289      135,150.00

                                                                  LF    02    1            520.0           92.0000       47,840.00

                                                                  LF    03    1             43.0          180.0000        7,740.00

                                                                  LF    04    2            156.0          291.6667       45,500.00



                                                      UNIT TOTAL  LF          6         1,479.0*          159.7228      236,230.00*



                                         ITEM CODE 610117  TOTAL              6                                         236,230.00*



 610121  36" ALTERNATIVE PIPE CULVERT



                                                                  LF    02    1             88.0          200.0000       17,600.00

                                                                  LF    03    2            390.0          160.0000       62,400.00

                                                                  LF    04    2            960.0          153.8667      147,712.00

                                                                  LF    06    1          1,000.0          149.0000      149,000.00



                                                      UNIT TOTAL  LF          6         2,438.0*          154.5168      376,712.00*



                                         ITEM CODE 610121  TOTAL              6                                         376,712.00*



 610128  48" ALTERNATIVE PIPE CULVERT



                                                                  LF    09    1            330.0          311.0000      102,630.00



                                                      UNIT TOTAL  LF          1           330.0*          311.0000      102,630.00*



                                         ITEM CODE 610128  TOTAL              1                                         102,630.00*



 610129  54" ALTERNATIVE PIPE CULVERT



                                                                  LF    09    1            750.0          350.0000      262,500.00
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                                                      UNIT TOTAL  LF          1           750.0*          350.0000      262,500.00*



                                         ITEM CODE 610129  TOTAL              1                                         262,500.00*



 610130  60" ALTERNATIVE PIPE CULVERT



                                                                  LF    09    1            490.0          352.0000      172,480.00



                                                      UNIT TOTAL  LF          1           490.0*          352.0000      172,480.00*



                                         ITEM CODE 610130  TOTAL              1                                         172,480.00*



 610300  CONCRETE BACKFILL (PIPE TRENCH)



                                                                  CY    02    3            316.0          116.0918       36,685.00

                                                                  CY    03    4             14.0          247.4943        3,464.92

                                                                  CY    04    1              6.3          230.0000        1,449.00

                                                                  CY    05    2             53.0          270.5660       14,340.00

                                                                  CY    06    4          1,328.0          189.7703      252,015.00

                                                                  CY    09    2             66.6          245.2703       16,335.00

                                                                  CY    10    3            213.0          186.3146       39,685.00



                                                      UNIT TOTAL  CY         19         1,996.9*          182.2695      363,973.92*



                                         ITEM CODE 610300  TOTAL             19                                         363,973.92*



 610401  12" TEMPORARY CULVERT



                                                                  EA    02    1             38.0          150.0000        5,700.00



                                                      UNIT TOTAL  EA          1            38.0*          150.0000        5,700.00*

                                                                  LF    02    1          1,160.0           18.5000       21,460.00



                                                      UNIT TOTAL  LF          1         1,160.0*           18.5000       21,460.00*



                                         ITEM CODE 610401  TOTAL              2                                          27,160.00*



 610404  24" TEMPORARY CULVERT



                                                                  LF    02    1             39.0           70.0000        2,730.00



                                                      UNIT TOTAL  LF          1            39.0*           70.0000        2,730.00*



                                         ITEM CODE 610404  TOTAL              1                                           2,730.00*



 610408  48" TEMPORARY CULVERT



                                                                  LF    03    1            300.0          130.0000       39,000.00
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                                                      UNIT TOTAL  LF          1           300.0*          130.0000       39,000.00*



                                         ITEM CODE 610408  TOTAL              1                                          39,000.00*



 620020  8" ALTERNATIVE PIPE CULVERT



                                                                  LF    03    1            180.0           60.0000       10,800.00



                                                      UNIT TOTAL  LF          1           180.0*           60.0000       10,800.00*



                                         ITEM CODE 620020  TOTAL              1                                          10,800.00*



 620060  12" ALTERNATIVE PIPE CULVERT



                                                                  LF    05    1             50.0           87.0000        4,350.00



                                                      UNIT TOTAL  LF          1            50.0*           87.0000        4,350.00*



                                         ITEM CODE 620060  TOTAL              1                                           4,350.00*



 620080  15" ALTERNATIVE PIPE CULVERT



                                                                  LF    03    1            790.0           50.0000       39,500.00



                                                      UNIT TOTAL  LF          1           790.0*           50.0000       39,500.00*



                                         ITEM CODE 620080  TOTAL              1                                          39,500.00*



 620100  18" ALTERNATIVE PIPE CULVERT



                                                                  LF    01    1             20.0           60.0000        1,200.00

                                                                  LF    05    1             80.0          100.0000        8,000.00



                                                      UNIT TOTAL  LF          2           100.0*           92.0000        9,200.00*



                                         ITEM CODE 620100  TOTAL              2                                           9,200.00*



 620140  24" ALTERNATIVE PIPE CULVERT



                                                                  LF    02    1             96.0          190.0000       18,240.00

                                                                  LF    03    1             89.0          185.0000       16,465.00

                                                                  LF    04    1            570.0           45.0000       25,650.00

                                                                  LF    06    1          3,850.0           65.0000      250,250.00

                                                                  LF    11    1          1,390.0          120.0000      166,800.00



                                                      UNIT TOTAL  LF          5         5,995.0*           79.6339      477,405.00*



                                         ITEM CODE 620140  TOTAL              5                                         477,405.00*
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 620180  30" ALTERNATIVE PIPE CULVERT



                                                                  LF    06    1            290.0           70.0000       20,300.00



                                                      UNIT TOTAL  LF          1           290.0*           70.0000       20,300.00*



                                         ITEM CODE 620180  TOTAL              1                                          20,300.00*



 620220  36" ALTERNATIVE PIPE CULVERT



                                                                  LF    06    1            490.0           75.0000       36,750.00



                                                      UNIT TOTAL  LF          1           490.0*           75.0000       36,750.00*



                                         ITEM CODE 620220  TOTAL              1                                          36,750.00*



 620300  48" ALTERNATIVE PIPE CULVERT



                                                                  LF    06    1          1,390.0           85.0000      118,150.00



                                                      UNIT TOTAL  LF          1         1,390.0*           85.0000      118,150.00*



                                         ITEM CODE 620300  TOTAL              1                                         118,150.00*



 620715  18" ALTERNATIVE SLOTTED PIPE



                                                                  LF    07    1             89.0          270.0000       24,030.00



                                                      UNIT TOTAL  LF          1            89.0*          270.0000       24,030.00*



                                         ITEM CODE 620715  TOTAL              1                                          24,030.00*



 620800  CONCRETE BACKFILL (PIPE TRENCH)



                                                                  CY    03    2             55.0          190.8182       10,495.00

                                                                  CY    05    1              4.2          320.0000        1,344.00

                                                                  CY    06    3            914.0          153.6061      140,396.00



                                                      UNIT TOTAL  CY          6           973.2*          156.4273      152,235.00*



                                         ITEM CODE 620800  TOTAL              6                                         152,235.00*



 641101  12" PLASTIC PIPE



                                                                  LF    03    1            130.0           75.0000        9,750.00



                                                      UNIT TOTAL  LF          1           130.0*           75.0000        9,750.00*



                                         ITEM CODE 641101  TOTAL              1                                           9,750.00*
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 641104  15" PLASTIC PIPE



                                                                  LF    06    1            420.0           60.0000       25,200.00



                                                      UNIT TOTAL  LF          1           420.0*           60.0000       25,200.00*



                                         ITEM CODE 641104  TOTAL              1                                          25,200.00*



 641107  18" PLASTIC PIPE



                                                                  LF    03    1            100.0           89.0000        8,900.00

                                                                  LF    04   10          5,264.0          151.3231      796,565.00

                                                                  LF    07    2             30.0          113.3333        3,400.00



                                                      UNIT TOTAL  LF         13         5,394.0*          149.9564      808,865.00*



                                         ITEM CODE 641107  TOTAL             13                                         808,865.00*



 641113  24" PLASTIC PIPE



                                                                  LF    01    1             72.0          698.0000       50,256.00

                                                                  LF    04    1          1,390.0          200.0000      278,000.00

                                                                  LF    09    1            150.0          100.0000       15,000.00



                                                      UNIT TOTAL  LF          3         1,612.0*          212.9380      343,256.00*



                                         ITEM CODE 641113  TOTAL              3                                         343,256.00*



 641119  30" PLASTIC PIPE



                                                                  LF    01    1             96.0          715.0000       68,640.00



                                                      UNIT TOTAL  LF          1            96.0*          715.0000       68,640.00*



                                         ITEM CODE 641119  TOTAL              1                                          68,640.00*



 641131  48" PLASTIC PIPE



                                                                  LF    11    1            100.0        1,240.0000      124,000.00



                                                      UNIT TOTAL  LF          1           100.0*        1,240.0000      124,000.00*



                                         ITEM CODE 641131  TOTAL              1                                         124,000.00*



 650010  12" REINFORCED CONCRETE PIPE



                                                                  LF    03    1              9.0          290.0000        2,610.00

                                                                  LF    04    1             56.0          600.0000       33,600.00




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   167

DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         12" REINFORCED CONCRETE PIPE



                                                                  LF    05    1             64.0           90.0000        5,760.00

                                                                  LF    06    3            893.0           55.6607       49,705.00

                                                                  LF    07    1            240.0           95.0000       22,800.00

                                                                  LF    08    1            330.0          150.0000       49,500.00



                                                      UNIT TOTAL  LF          8         1,592.0*          102.9994      163,975.00*



                                         ITEM CODE 650010  TOTAL              8                                         163,975.00*



 650012  15" REINFORCED CONCRETE PIPE



                                                                  LF    06    1            790.0           65.0000       51,350.00



                                                      UNIT TOTAL  LF          1           790.0*           65.0000       51,350.00*



                                         ITEM CODE 650012  TOTAL              1                                          51,350.00*



 650014  18" REINFORCED CONCRETE PIPE



                                                                  LF    02    3            576.0          125.2604       72,150.00

                                                                  LF    03    3             89.0          234.8539       20,902.00

                                                                  LF    04    3          1,392.0          107.7586      150,000.00

                                                                  LF    05    3            584.0          223.2877      130,400.00

                                                                  LF    06    5          8,896.0           89.9641      800,320.80

                                                                  LF    07    4            710.0          156.4606      111,087.00

                                                                  LF    10    1            510.0          140.0000       71,400.00

                                                                  LF    11    2            390.0          101.3623       39,531.30

                                                                  LF    12    1              4.0          550.0000        2,200.00



                                                      UNIT TOTAL  LF         25        13,151.0*          106.3030    1,397,991.10*



                                         ITEM CODE 650014  TOTAL             25                                       1,397,991.10*



 650016  21" REINFORCED CONCRETE PIPE



                                                                  LF    04    1             19.0          191.2500        3,633.75



                                                      UNIT TOTAL  LF          1            19.0*          191.2500        3,633.75*



                                         ITEM CODE 650016  TOTAL              1                                           3,633.75*



 650018  24" REINFORCED CONCRETE PIPE



                                                                  LF    02    4            488.0          169.9590       82,940.00

                                                                  LF    03    1            320.0          225.0000       72,000.00

                                                                  LF    04    1            740.0          122.1500       90,391.00
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         24" REINFORCED CONCRETE PIPE



                                                                  LF    05    2            316.0          140.9378       44,536.34

                                                                  LF    06    5         13,710.0           76.4298    1,047,852.70

                                                                  LF    07    4          5,660.0          142.4482      806,256.80

                                                                  LF    08    1            550.0           75.0000       41,250.00

                                                                  LF    10    2             82.0          264.9390       21,725.00

                                                                  LF    11    2            909.0          145.5446      132,300.00



                                                      UNIT TOTAL  LF         22        22,775.0*          102.7114    2,339,251.84*



                                         ITEM CODE 650018  TOTAL             22                                       2,339,251.84*



 650019  27" REINFORCED CONCRETE PIPE



                                                                  LF    07    1             24.0          138.0000        3,312.00



                                                      UNIT TOTAL  LF          1            24.0*          138.0000        3,312.00*



                                         ITEM CODE 650019  TOTAL              1                                           3,312.00*



 650022  30" REINFORCED CONCRETE PIPE



                                                                  LF    02    1             12.0          245.0000        2,940.00

                                                                  LF    04    1            440.0          118.4000       52,096.00

                                                                  LF    06    1              7.0          253.0000        1,771.00

                                                                  LF    07    1          1,810.0          160.0000      289,600.00

                                                                  LF    11    1            270.0          140.0000       37,800.00



                                                      UNIT TOTAL  LF          5         2,539.0*          151.3222      384,207.00*



                                         ITEM CODE 650022  TOTAL              5                                         384,207.00*



 650026  36" REINFORCED CONCRETE PIPE



                                                                  LF    04    1             41.0          230.5000        9,450.50

                                                                  LF    06    1          3,090.0          150.0000      463,500.00

                                                                  LF    08    1            460.0          100.0000       46,000.00

                                                                  LF    11    2            393.0          256.6158      100,850.00



                                                      UNIT TOTAL  LF          5         3,984.0*          155.5724      619,800.50*



                                         ITEM CODE 650026  TOTAL              5                                         619,800.50*



 650030  42" REINFORCED CONCRETE PIPE



                                                                  LF    04    1            230.0          209.5000       48,185.00

                                                                  LF    07    1             11.0          500.0000        5,500.00
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         42" REINFORCED CONCRETE PIPE



                                                                  LF    11    1             41.0          350.0000       14,350.00



                                                      UNIT TOTAL  LF          3           282.0*          241.2589       68,035.00*



                                         ITEM CODE 650030  TOTAL              3                                          68,035.00*



 650034  48" REINFORCED CONCRETE PIPE



                                                                  LF    06    1            340.0          270.0000       91,800.00



                                                      UNIT TOTAL  LF          1           340.0*          270.0000       91,800.00*



                                         ITEM CODE 650034  TOTAL              1                                          91,800.00*



 650038  54" REINFORCED CONCRETE PIPE



                                                                  LF    04    1            220.0          299.0000       65,780.00



                                                      UNIT TOTAL  LF          1           220.0*          299.0000       65,780.00*



                                         ITEM CODE 650038  TOTAL              1                                          65,780.00*



 650042  60" REINFORCED CONCRETE PIPE



                                                                  LF    04    1          1,520.0          327.4500      497,724.00



                                                      UNIT TOTAL  LF          1         1,520.0*          327.4500      497,724.00*



                                         ITEM CODE 650042  TOTAL              1                                         497,724.00*



 650524  36" REINFORCED CONCRETE PIPE (CLASS V)



                                                                  LF    02    1            140.0          240.0000       33,600.00



                                                      UNIT TOTAL  LF          1           140.0*          240.0000       33,600.00*



                                         ITEM CODE 650524  TOTAL              1                                          33,600.00*



 652311  18" REINFORCED CONCRETE PIPE

         (CLASS III, RUBBER GASKET JOINT)

                                                                  LF    06    1          1,310.0           72.0000       94,320.00

                                                                  LF    10    1            910.0          104.0000       94,640.00



                                                      UNIT TOTAL  LF          2         2,220.0*           85.1171      188,960.00*



                                         ITEM CODE 652311  TOTAL              2                                         188,960.00*
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 652316  24" REINFORCED CONCRETE PIPE

         (CLASS III, RUBBER GASKET JOINT)

                                                                  LF    06    2         10,185.0           89.9264      915,900.00

                                                                  LF    10    1            280.0          134.0000       37,520.00



                                                      UNIT TOTAL  LF          3        10,465.0*           91.1056      953,420.00*



                                         ITEM CODE 652316  TOTAL              3                                         953,420.00*



 652324  36" REINFORCED CONCRETE PIPE

         (CLASS III, RUBBER GASKET JOINT)

                                                                  LF    06    1            710.0          167.0000      118,570.00



                                                      UNIT TOTAL  LF          1           710.0*          167.0000      118,570.00*



                                         ITEM CODE 652324  TOTAL              1                                         118,570.00*



 652332  48" REINFORCED CONCRETE PIPE

         (CLASS III, RUBBER GASKET JOINT)

                                                                  LF    06    1          2,250.0          235.0000      528,750.00



                                                      UNIT TOTAL  LF          1         2,250.0*          235.0000      528,750.00*



                                         ITEM CODE 652332  TOTAL              1                                         528,750.00*



 665010  12" CORRUGATED STEEL PIPE



                                                                  LF    04    1            240.0          250.0000       60,000.00



                                                      UNIT TOTAL  LF          1           240.0*          250.0000       60,000.00*



                                         ITEM CODE 665010  TOTAL              1                                          60,000.00*



 665012  12" CORRUGATED STEEL PIPE (.079" THICK)



                                                                  LF    02    1             13.0           80.0000        1,040.00

                                                                  LF    08    1            810.0           68.7500       55,687.50



                                                      UNIT TOTAL  LF          2           823.0*           68.9277       56,727.50*



                                         ITEM CODE 665012  TOTAL              2                                          56,727.50*



 665016  18" CORRUGATED STEEL PIPE (.064" THICK)



                                                                  LF    02    1             81.0          160.0000       12,960.00

                                                                  LF    04    2            250.0          150.9840       37,746.00



                                                      UNIT TOTAL  LF          3           331.0*          153.1903       50,706.00*
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                                         ITEM CODE 665016  TOTAL              3                                          50,706.00*



 665017  18" CORRUGATED STEEL PIPE (.079" THICK)



                                                                  LF    04    3             90.0          224.4444       20,200.00

                                                                  LF    09    1              8.0          525.0000        4,200.00

                                                                  LF    10    1             39.0           87.0000        3,393.00



                                                      UNIT TOTAL  LF          5           137.0*          202.8686       27,793.00*



                                         ITEM CODE 665017  TOTAL              5                                          27,793.00*



 665018  18" CORRUGATED STEEL PIPE (.109" THICK)



                                                                  LF    02    2            255.0          155.8824       39,750.00

                                                                  LF    05    1             22.0          120.0000        2,640.00

                                                                  LF    08    1            341.0           60.4900       20,627.09

                                                                  LF    10    1            720.0          105.0000       75,600.00



                                                      UNIT TOTAL  LF          5         1,338.0*          103.6002      138,617.09*



                                         ITEM CODE 665018  TOTAL              5                                         138,617.09*



 665022  24" CORRUGATED STEEL PIPE (.064" THICK)



                                                                  LF    04    1             21.0          127.2500        2,672.25

                                                                  LF    08    1             10.0          225.0000        2,250.00



                                                      UNIT TOTAL  LF          2            31.0*          158.7823        4,922.25*



                                         ITEM CODE 665022  TOTAL              2                                           4,922.25*



 665023  24" CORRUGATED STEEL PIPE (.079" THICK)



                                                                  LF    01    1             52.0          200.0000       10,400.00

                                                                  LF    09    2             37.0          192.8108        7,134.00



                                                      UNIT TOTAL  LF          3            89.0*          197.0112       17,534.00*



                                         ITEM CODE 665023  TOTAL              3                                          17,534.00*



 665024  24" CORRUGATED STEEL PIPE (.109" THICK)



                                                                  LF    01    1             60.0          430.0000       25,800.00

                                                                  LF    02    1            360.0          190.0000       68,400.00

                                                                  LF    09    1             71.0          154.8500       10,994.35



                                                      UNIT TOTAL  LF          3           491.0*          214.2451      105,194.35*
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                                         ITEM CODE 665024  TOTAL              3                                         105,194.35*



 665025  24" CORRUGATED STEEL PIPE (.138" THICK)



                                                                  LF    02    1             14.0          150.0000        2,100.00

                                                                  LF    06    1            250.0           75.0000       18,750.00

                                                                  LF    08    2          4,174.0           94.4031      394,038.44



                                                      UNIT TOTAL  LF          4         4,438.0*           93.4855      414,888.44*



                                         ITEM CODE 665025  TOTAL              4                                         414,888.44*



 665031  30" CORRUGATED STEEL PIPE (.079" THICK)



                                                                  LF    09    1              4.0          640.0000        2,560.00



                                                      UNIT TOTAL  LF          1             4.0*          640.0000        2,560.00*



                                         ITEM CODE 665031  TOTAL              1                                           2,560.00*



 665032  30" CORRUGATED STEEL PIPE (.109" THICK)



                                                                  LF    02    1             68.0          150.0000       10,200.00

                                                                  LF    06    1             13.0          170.7400        2,219.62



                                                      UNIT TOTAL  LF          2            81.0*          153.3286       12,419.62*



                                         ITEM CODE 665032  TOTAL              2                                          12,419.62*



 665033  30" CORRUGATED STEEL PIPE (.138" THICK)



                                                                  LF    08    1            480.0          175.0000       84,000.00



                                                      UNIT TOTAL  LF          1           480.0*          175.0000       84,000.00*



                                         ITEM CODE 665033  TOTAL              1                                          84,000.00*



 665035  36" CORRUGATED STEEL PIPE (.064" THICK)



                                                                  LF    06    1             89.0           75.0000        6,675.00



                                                      UNIT TOTAL  LF          1            89.0*           75.0000        6,675.00*



                                         ITEM CODE 665035  TOTAL              1                                           6,675.00*



 665038  36" CORRUGATED STEEL PIPE (.138" THICK)



                                                                  LF    02    1             70.0          300.0000       21,000.00
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         36" CORRUGATED STEEL PIPE (.138" THICK)



                                                                  LF    08    2            324.0          215.6173       69,860.00



                                                      UNIT TOTAL  LF          3           394.0*          230.6091       90,860.00*



                                         ITEM CODE 665038  TOTAL              3                                          90,860.00*



 665043  42" CORRUGATED STEEL PIPE (.138" THICK)



                                                                  LF    01    1             94.0          270.0000       25,380.00



                                                      UNIT TOTAL  LF          1            94.0*          270.0000       25,380.00*



                                         ITEM CODE 665043  TOTAL              1                                          25,380.00*



 665048  48" CORRUGATED STEEL PIPE (.138" THICK)



                                                                  LF    08    2          1,720.0          182.8696      314,535.68



                                                      UNIT TOTAL  LF          2         1,720.0*          182.8696      314,535.68*



                                         ITEM CODE 665048  TOTAL              2                                         314,535.68*



 665051  54" CORRUGATED STEEL PIPE (.109" THICK)



                                                                  LF    08    1             22.0          492.2800       10,830.16



                                                      UNIT TOTAL  LF          1            22.0*          492.2800       10,830.16*



                                         ITEM CODE 665051  TOTAL              1                                          10,830.16*



 665056  60" CORRUGATED STEEL PIPE (.138" THICK)



                                                                  LF    08    1             11.0          873.8900        9,612.79



                                                      UNIT TOTAL  LF          1            11.0*          873.8900        9,612.79*



                                         ITEM CODE 665056  TOTAL              1                                           9,612.79*



 665075  18" CORRUGATED STEEL PIPE (.138" THICK)



                                                                  LF    08    2             68.0          117.6471        8,000.00

                                                                  LF    10    1              9.0          340.0000        3,060.00



                                                      UNIT TOTAL  LF          3            77.0*          143.6364       11,060.00*



                                         ITEM CODE 665075  TOTAL              3                                          11,060.00*
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 665713  12" SLOTTED CORRUGATED STEEL PIPE

         (.109" THICK)

                                                                  LF    01    1             52.0          110.0000        5,720.00



                                                      UNIT TOTAL  LF          1            52.0*          110.0000        5,720.00*



                                         ITEM CODE 665713  TOTAL              1                                           5,720.00*



 665716  18" SLOTTED CORRUGATED STEEL PIPE

         (.064" THICK)

                                                                  LF    04    1          1,450.0           94.6000      137,170.00

                                                                  LF    11    1             40.0          200.0000        8,000.00



                                                      UNIT TOTAL  LF          2         1,490.0*           97.4295      145,170.00*



                                         ITEM CODE 665716  TOTAL              2                                         145,170.00*



 665717  18" SLOTTED CORRUGATED STEEL PIPE

         (.079" THICK)

                                                                  LF    09    1            650.0           55.0000       35,750.00

                                                                  LF    11    1             20.0          340.0000        6,800.00



                                                      UNIT TOTAL  LF          2           670.0*           63.5075       42,550.00*



                                         ITEM CODE 665717  TOTAL              2                                          42,550.00*



 667001  17" X 13" CORRUGATED STEEL PIPE ARCH

         (.079" THICK)

                                                                  LF    02    1             61.0          482.0000       29,402.00



                                                      UNIT TOTAL  LF          1            61.0*          482.0000       29,402.00*



                                         ITEM CODE 667001  TOTAL              1                                          29,402.00*



 667005  21" X 15" CORRUGATED STEEL PIPE ARCH

         (.079" THICK)

                                                                  LF    04    1          1,220.0          220.0000      268,400.00



                                                      UNIT TOTAL  LF          1         1,220.0*          220.0000      268,400.00*



                                         ITEM CODE 667005  TOTAL              1                                         268,400.00*



 667006  21" X 15" CORRUGATED STEEL PIPE ARCH

         (.109" THICK)

                                                                  LF    08    1             90.0           84.2800        7,585.20



                                                      UNIT TOTAL  LF          1            90.0*           84.2800        7,585.20*



                                         ITEM CODE 667006  TOTAL              1                                           7,585.20*
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 667010  24" X 18" CORRUGATED STEEL PIPE ARCH

         (.109" THICK)

                                                                  LF    02    1             55.0          105.0000        5,775.00



                                                      UNIT TOTAL  LF          1            55.0*          105.0000        5,775.00*



                                         ITEM CODE 667010  TOTAL              1                                           5,775.00*



 667013  28" X 20" CORRUGATED STEEL PIPE ARCH

         (.079" THICK)

                                                                  LF    04    1            100.0          190.0000       19,000.00



                                                      UNIT TOTAL  LF          1           100.0*          190.0000       19,000.00*



                                         ITEM CODE 667013  TOTAL              1                                          19,000.00*



 667018  35" X 24" CORRUGATED STEEL PIPE ARCH

         (.079" THICK)

                                                                  LF    04    1             40.0          210.0000        8,400.00



                                                      UNIT TOTAL  LF          1            40.0*          210.0000        8,400.00*



                                         ITEM CODE 667018  TOTAL              1                                           8,400.00*



 667019  35" X 24" CORRUGATED STEEL PIPE ARCH

         (.109" THICK)

                                                                  LF    02    1             62.0          155.0000        9,610.00



                                                      UNIT TOTAL  LF          1            62.0*          155.0000        9,610.00*



                                         ITEM CODE 667019  TOTAL              1                                           9,610.00*



 667020  35" X 24" CORRUGATED STEEL PIPE ARCH

         (.138" THICK)

                                                                  LF    08    1             12.0          303.2700        3,639.24



                                                      UNIT TOTAL  LF          1            12.0*          303.2700        3,639.24*



                                         ITEM CODE 667020  TOTAL              1                                           3,639.24*



 667024  42" X 29" CORRUGATED STEEL PIPE ARCH

         (.109" THICK)

                                                                  LF    02    1             60.0          135.0000        8,100.00



                                                      UNIT TOTAL  LF          1            60.0*          135.0000        8,100.00*



                                         ITEM CODE 667024  TOTAL              1                                           8,100.00*



 680280  1 1/2" PLASTIC PIPE UNDERDRAIN
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 680280  1 1/2" PLASTIC PIPE UNDERDRAIN



                                                                  LF    04    1            280.0           20.0000        5,600.00



                                                      UNIT TOTAL  LF          1           280.0*           20.0000        5,600.00*



                                         ITEM CODE 680280  TOTAL              1                                           5,600.00*



 680285  4" PLASTIC PIPE UNDERDRAIN



                                                                  LF    11    1            110.0           23.2600        2,558.60



                                                      UNIT TOTAL  LF          1           110.0*           23.2600        2,558.60*



                                         ITEM CODE 680285  TOTAL              1                                           2,558.60*



 680405  8" PERFORATED STEEL PIPE UNDERDRAIN

         (.064" THICK)

                                                                  LF    02    1             16.0          300.0000        4,800.00

                                                                  LF    06    1            107.0           30.0000        3,210.00



                                                      UNIT TOTAL  LF          2           123.0*           65.1220        8,010.00*



                                         ITEM CODE 680405  TOTAL              2                                           8,010.00*



 680902  6" PERFORATED PLASTIC PIPE UNDERDRAIN



                                                                  LF    01    1            130.0           25.0000        3,250.00

                                                                  LF    03    1            320.0           53.0000       16,960.00

                                                                  LF    05    1             32.0           14.5000          464.00

                                                                  LF    06    1            600.0           30.0000       18,000.00



                                                      UNIT TOTAL  LF          4         1,082.0*           35.7431       38,674.00*



                                         ITEM CODE 680902  TOTAL              4                                          38,674.00*



 680903  6" NON-PERFORATED PLASTIC PIPE

         UNDERDRAIN

                                                                  LF    05    1             45.0           15.0000          675.00



                                                      UNIT TOTAL  LF          1            45.0*           15.0000          675.00*



                                         ITEM CODE 680903  TOTAL              1                                             675.00*



 680905  8" PERFORATED PLASTIC PIPE UNDERDRAIN



                                                                  LF    01    2          1,102.0           29.9002       32,950.00

                                                                  LF    02    2          1,050.0           47.1905       49,550.00
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         8" PERFORATED PLASTIC PIPE UNDERDRAIN



                                                                  LF    03    1             68.0           51.0000        3,468.00

                                                                  LF    04    2          9,400.0           14.0525      132,093.50



                                                      UNIT TOTAL  LF          7        11,620.0*           18.7660      218,061.50*



                                         ITEM CODE 680905  TOTAL              7                                         218,061.50*



 681101  2" PLASTIC PIPE (EDGE DRAIN)



                                                                  LF    04    1            230.0          120.0000       27,600.00



                                                      UNIT TOTAL  LF          1           230.0*          120.0000       27,600.00*



                                         ITEM CODE 681101  TOTAL              1                                          27,600.00*



 681103  3" PLASTIC PIPE (EDGE DRAIN)



                                                                  LF    02    1             60.0          124.0000        7,440.00



                                                      UNIT TOTAL  LF          1            60.0*          124.0000        7,440.00*



                                         ITEM CODE 681103  TOTAL              1                                           7,440.00*



 681105  2" PLASTIC PIPE (EDGE DRAIN OUTLET)



                                                                  LF    04    1             25.0           75.0000        1,875.00



                                                      UNIT TOTAL  LF          1            25.0*           75.0000        1,875.00*



                                         ITEM CODE 681105  TOTAL              1                                           1,875.00*



 681107  3" PLASTIC PIPE (EDGE DRAIN OUTLET)



                                                                  LF    02    4            397.0           23.5139        9,335.00



                                                      UNIT TOTAL  LF          4           397.0*           23.5139        9,335.00*



                                         ITEM CODE 681107  TOTAL              4                                           9,335.00*



 681132  GEOCOMPOSITE DRAIN



                                                                  SQFT  11    1          6,680.0            1.2500        8,350.00



                                                      UNIT TOTAL  SQFT        1         6,680.0*            1.2500        8,350.00*



                                         ITEM CODE 681132  TOTAL              1                                           8,350.00*
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 681501  FURNISH AND INSTALL DRAIN PIPE

         (HORIZONTAL DRAIN)

                                                                  LF    01    2          2,880.0            4.1354       11,910.00

                                                                  LF    04    4          5,547.0            9.2140       51,110.00



                                                      UNIT TOTAL  LF          6         8,427.0*            7.4783       63,020.00*



                                         ITEM CODE 681501  TOTAL              6                                          63,020.00*



 681502  DRILL HOLE (HORIZONTAL DRAIN)



                                                                  LF    01    2          2,880.0           26.4410       76,150.00

                                                                  LF    04    4          5,547.0           24.0896      133,625.00



                                                      UNIT TOTAL  LF          6         8,427.0*           24.8932      209,775.00*



                                         ITEM CODE 681502  TOTAL              6                                         209,775.00*



 682022  CLASS 1 PERMEABLE MATERIAL (BLANKET)



                                                                  CY    01    1             14.0           95.0000        1,330.00



                                                      UNIT TOTAL  CY          1            14.0*           95.0000        1,330.00*



                                         ITEM CODE 682022  TOTAL              1                                           1,330.00*



 682042  CLASS 2 PERMEABLE MATERIAL (BLANKET)



                                                                  CY    04    2          7,560.0          114.7037      867,160.00



                                                      UNIT TOTAL  CY          2         7,560.0*          114.7037      867,160.00*



                                         ITEM CODE 682042  TOTAL              2                                         867,160.00*



 682049  CLASS 3 PERMEABLE MATERIAL (BLANKET)



                                                                  CY    04    5          8,928.0           54.5784      487,276.10

                                                                  CY    11    1            230.0          100.0000       23,000.00



                                                      UNIT TOTAL  CY          6         9,158.0*           55.7192      510,276.10*



                                         ITEM CODE 682049  TOTAL              6                                         510,276.10*



 690104  8" CORRUGATED STEEL PIPE DOWNDRAIN



                                                                  LF    01    1             47.0          187.0000        8,789.00



                                                      UNIT TOTAL  LF          1            47.0*          187.0000        8,789.00*
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                                         ITEM CODE 690104  TOTAL              1                                           8,789.00*



 690105  8" CORRUGATED STEEL PIPE DOWNDRAIN

         (.064" THICK)

                                                                  LF    06    1            220.0           55.0000       12,100.00



                                                      UNIT TOTAL  LF          1           220.0*           55.0000       12,100.00*



                                         ITEM CODE 690105  TOTAL              1                                          12,100.00*



 690106  8" CORRUGATED STEEL PIPE DOWNDRAIN

         (.079" THICK)

                                                                  LF    10    1              8.0          435.0000        3,480.00



                                                      UNIT TOTAL  LF          1             8.0*          435.0000        3,480.00*



                                         ITEM CODE 690106  TOTAL              1                                           3,480.00*



 690110  12" CORRUGATED STEEL PIPE DOWNDRAIN



                                                                  LF    01    1             40.0           80.0000        3,200.00

                                                                  LF    05    1              8.0          680.0000        5,440.00

                                                                  LF    06    2            540.0          104.0370       56,180.00

                                                                  LF    10    1          1,060.0          125.0000      132,500.00



                                                      UNIT TOTAL  LF          5         1,648.0*          119.7330      197,320.00*



                                         ITEM CODE 690110  TOTAL              5                                         197,320.00*



 690111  12" CORRUGATED STEEL PIPE DOWNDRAIN

         (.064" THICK)

                                                                  LF    04    1          3,110.0          200.0000      622,000.00



                                                      UNIT TOTAL  LF          1         3,110.0*          200.0000      622,000.00*



                                         ITEM CODE 690111  TOTAL              1                                         622,000.00*



 690112  12" CORRUGATED STEEL PIPE DOWNDRAIN

         (.079" THICK)

                                                                  LF    04    1             25.0          150.0000        3,750.00

                                                                  LF    06    3          1,482.0           40.6129       60,188.30

                                                                  LF    10    1             74.0           98.0000        7,252.00



                                                      UNIT TOTAL  LF          5         1,581.0*           45.0287       71,190.30*



                                         ITEM CODE 690112  TOTAL              5                                          71,190.30*



 690116  18" CORRUGATED STEEL PIPE DOWNDRAIN

         (.064" THICK)
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                                                                             PROJ.      UNIT)      (TO $1/10,000)



 690116  18" CORRUGATED STEEL PIPE DOWNDRAIN

         (.064" THICK)

                                                                  LF    02    1             50.0          100.0000        5,000.00

                                                                  LF    04    1            280.0          250.0000       70,000.00



                                                      UNIT TOTAL  LF          2           330.0*          227.2727       75,000.00*



                                         ITEM CODE 690116  TOTAL              2                                          75,000.00*



 690118  18" CORRUGATED STEEL PIPE DOWNDRAIN

         (.109" THICK)

                                                                  LF    04    1             42.0          120.0000        5,040.00



                                                      UNIT TOTAL  LF          1            42.0*          120.0000        5,040.00*



                                         ITEM CODE 690118  TOTAL              1                                           5,040.00*



 690124  24" CORRUGATED STEEL PIPE DOWNDRAIN

         (.109" THICK)

                                                                  LF    01    1             80.0          150.0000       12,000.00



                                                      UNIT TOTAL  LF          1            80.0*          150.0000       12,000.00*



                                         ITEM CODE 690124  TOTAL              1                                          12,000.00*



 690125  24" CORRUGATED STEEL PIPE DOWNDRAIN

         (.138" THICK)

                                                                  LF    02    1             49.0          110.5000        5,414.50



                                                      UNIT TOTAL  LF          1            49.0*          110.5000        5,414.50*



                                         ITEM CODE 690125  TOTAL              1                                           5,414.50*



 690138  36" CORRUGATED STEEL PIPE DOWNDRAIN

         (.138" THICK)

                                                                  LF    01    1            140.0          160.0000       22,400.00



                                                      UNIT TOTAL  LF          1           140.0*          160.0000       22,400.00*



                                         ITEM CODE 690138  TOTAL              1                                          22,400.00*



 691900  FLUME DOWNDRAIN



                                                                  LF    02    1            120.0           20.0000        2,400.00



                                                      UNIT TOTAL  LF          1           120.0*           20.0000        2,400.00*



                                         ITEM CODE 691900  TOTAL              1                                           2,400.00*
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 692003  8" ENTRANCE TAPER



                                                                  EA    01    1              1.0        2,200.0000        2,200.00

                                                                  EA    06    1             41.0          500.0000       20,500.00



                                                      UNIT TOTAL  EA          2            42.0*          540.4762       22,700.00*



                                         ITEM CODE 692003  TOTAL              2                                          22,700.00*



 692005  12" ENTRANCE TAPER



                                                                  EA    05    1              1.0          700.0000          700.00

                                                                  EA    06    2             19.0        1,583.0989       30,078.88

                                                                  EA    10    2             55.0          631.4545       34,730.00



                                                      UNIT TOTAL  EA          5            75.0*          873.4517       65,508.88*



                                         ITEM CODE 692005  TOTAL              5                                          65,508.88*



 692009  24" ENTRANCE TAPER



                                                                  EA    01    1              1.0          700.0000          700.00



                                                      UNIT TOTAL  EA          1             1.0*          700.0000          700.00*



                                         ITEM CODE 692009  TOTAL              1                                             700.00*



 692012  12" ALTERNATIVE ENTRANCE TAPER



                                                                  EA    06    1              2.0          425.0000          850.00



                                                      UNIT TOTAL  EA          1             2.0*          425.0000          850.00*



                                         ITEM CODE 692012  TOTAL              1                                             850.00*



 692101  TAPERED INLET



                                                                  EA    02    1              7.0          450.0000        3,150.00



                                                      UNIT TOTAL  EA          1             7.0*          450.0000        3,150.00*



                                         ITEM CODE 692101  TOTAL              1                                           3,150.00*



 692301  ANCHOR ASSEMBLY



                                                                  EA    04    1              1.0        1,000.0000        1,000.00



                                                      UNIT TOTAL  EA          1             1.0*        1,000.0000        1,000.00*
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DATE 03/02/18 CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N UNIT DIST NO. QUANTITY     AVERAGE PRICE AMOUNT

  CODE CODE OF (TO 1/10 PER UNIT     (TO $1/100)


PROJ. UNIT) (TO $1/10,000)




ITEM CODE 692301  TOTAL 1 1,000.00*



 692305  12" ANCHOR ASSEMBLY




EA    01    1 2.0 300.0000 600.00

EA    04    1 4.0 700.0000 2,800.00

EA    06    2 19.0 535.7747 10,179.72




UNIT TOTAL  EA 4 25.0* 543.1888 13,579.72*




ITEM CODE 692305  TOTAL 4 13,579.72*




 692307  18" ANCHOR ASSEMBLY




EA    02    1 3.0 575.0000 1,725.00

EA    04    1 1.0 1,875.0000 1,875.00




UNIT TOTAL  EA 2 4.0* 900.0000 3,600.00*




ITEM CODE 692307  TOTAL 2 3,600.00*




 692309  24" ANCHOR ASSEMBLY




EA    01    2 9.0 700.0000 6,300.00

EA    02    1 3.0 400.0000 1,200.00




UNIT TOTAL  EA 3 12.0* 625.0000 7,500.00*




ITEM CODE 692309  TOTAL 3 7,500.00*




 692311  30" ANCHOR ASSEMBLY




EA    01    1 3.0 1,500.0000 4,500.00




UNIT TOTAL  EA 1 3.0* 1,500.0000 4,500.00*




ITEM CODE 692311  TOTAL 1 4,500.00*



 692313  36" ANCHOR ASSEMBLY




EA    01    1 7.0 500.0000 3,500.00




UNIT TOTAL  EA 1 7.0* 500.0000 3,500.00*




ITEM CODE 692313  TOTAL 1 3,500.00*



 692361  FLUME ANCHOR ASSEMBLY
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 692361  FLUME ANCHOR ASSEMBLY



                                                                  EA    02    1              6.0          250.0000        1,500.00



                                                      UNIT TOTAL  EA          1             6.0*          250.0000        1,500.00*



                                         ITEM CODE 692361  TOTAL              1                                           1,500.00*



 692369  24" FLUME ANCHOR ASSEMBLY



                                                                  EA    02    1              3.0          400.0000        1,200.00



                                                      UNIT TOTAL  EA          1             3.0*          400.0000        1,200.00*



                                         ITEM CODE 692369  TOTAL              1                                           1,200.00*



 698140  24" ALTERNATIVE PIPE DOWNDRAIN



                                                                  LF    01    1             84.0           55.0000        4,620.00

                                                                  LF    06    1             91.0           38.0000        3,458.00



                                                      UNIT TOTAL  LF          2           175.0*           46.1600        8,078.00*



                                         ITEM CODE 698140  TOTAL              2                                           8,078.00*



 700617  DRAINAGE INLET MARKER



                                                                  EA    01    2             21.0           70.2381        1,475.00

                                                                  EA    03    5             78.0          177.0641       13,811.00

                                                                  EA    04    6             12.0          148.8333        1,786.00

                                                                  EA    05    1              7.0          175.0000        1,225.00

                                                                  EA    06    2             38.0          180.9211        6,875.00

                                                                  EA    08    3             12.0          201.6667        2,420.00

                                                                  EA    11    3             20.0          180.9000        3,618.00

                                                                  EA    12    2             11.0          104.5455        1,150.00



                                                      UNIT TOTAL  EA         24           199.0*          162.6131       32,360.00*



                                         ITEM CODE 700617  TOTAL             24                                          32,360.00*



 700638  36" CORRUGATED STEEL PIPE INLET

         (.079" THICK)

                                                                  LF    02    1              3.3          750.0000        2,475.00



                                                      UNIT TOTAL  LF          1             3.3*          750.0000        2,475.00*



                                         ITEM CODE 700638  TOTAL              1                                           2,475.00*



 700639  36" CORRUGATED STEEL PIPE INLET

         (.109" THICK)




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   184

DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 700639  36" CORRUGATED STEEL PIPE INLET

         (.109" THICK)

                                                                  LF    02    1              3.0        1,800.0000        5,400.00

                                                                  LF    04    1             52.0          424.1500       22,055.80

                                                                  LF    05    1              4.0          700.0000        2,800.00



                                                      UNIT TOTAL  LF          3            59.0*          512.8102       30,255.80*



                                         ITEM CODE 700639  TOTAL              3                                          30,255.80*



 700640  36" CORRUGATED STEEL PIPE INLET

         (.138" THICK)

                                                                  LF    02    1              9.0          725.0000        6,525.00

                                                                  LF    08    1             11.0          740.0000        8,140.00

                                                                  LF    09    1             15.0          695.4700       10,432.05



                                                      UNIT TOTAL  LF          3            35.0*          717.0586       25,097.05*



                                         ITEM CODE 700640  TOTAL              3                                          25,097.05*



 700641  36" CORRUGATED STEEL PIPE INLET

         (.168" THICK)

                                                                  LF    02    1              4.0          935.0000        3,740.00

                                                                  LF    06    1             25.0          750.0000       18,750.00



                                                      UNIT TOTAL  LF          2            29.0*          775.5172       22,490.00*



                                         ITEM CODE 700641  TOTAL              2                                          22,490.00*



 703230  30" CORRUGATED STEEL PIPE RISER

         (.079" THICK)

                                                                  LF    01    1              8.0          600.0000        4,800.00



                                                      UNIT TOTAL  LF          1             8.0*          600.0000        4,800.00*



                                         ITEM CODE 703230  TOTAL              1                                           4,800.00*



 703233  GRATED LINE DRAIN



                                                                  LF    04    1             48.0          230.0000       11,040.00

                                                                  LF    06    1          1,120.0           90.0000      100,800.00

                                                                  LF    07    1            580.0          166.0000       96,280.00

                                                                  LF    08    1            120.0          225.0000       27,000.00

                                                                  LF    09    1            180.0          110.0000       19,800.00

                                                                  LF    11    1             60.0          230.9700       13,858.20

                                                                  LF    12    1            230.0          157.0000       36,110.00



                                                      UNIT TOTAL  LF          7         2,338.0*          130.4056      304,888.20*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 703233  TOTAL              7                                         304,888.20*



 703239  36" CORRUGATED STEEL PIPE RISER

         (.109" THICK)

                                                                  LF    11    1              4.9        1,555.5102        7,622.00



                                                      UNIT TOTAL  LF          1             4.9*        1,555.5102        7,622.00*



                                         ITEM CODE 703239  TOTAL              1                                           7,622.00*



 703240  36" CORRUGATED STEEL PIPE RISER

         (.138" THICK)

                                                                  LF    03    1             10.0          500.0000        5,000.00



                                                      UNIT TOTAL  LF          1            10.0*          500.0000        5,000.00*



                                         ITEM CODE 703240  TOTAL              1                                           5,000.00*



 703254  48" CORRUGATED STEEL PIPE RISER

         (.079" THICK)

                                                                  LF    02    1             20.0          367.5000        7,350.00



                                                      UNIT TOTAL  LF          1            20.0*          367.5000        7,350.00*



                                         ITEM CODE 703254  TOTAL              1                                           7,350.00*



 703460  24" WELDED STEEL PIPE CASING (BRIDGE)



                                                                  LF    06    1            307.0          400.0000      122,800.00



                                                      UNIT TOTAL  LF          1           307.0*          400.0000      122,800.00*



                                         ITEM CODE 703460  TOTAL              1                                         122,800.00*



 703508  6" WELDED STEEL PIPE (.105" THICK)



                                                                  LF    04    1             54.0           45.1500        2,438.10



                                                      UNIT TOTAL  LF          1            54.0*           45.1500        2,438.10*



                                         ITEM CODE 703508  TOTAL              1                                           2,438.10*



 703525  10" WELDED STEEL PIPE (.250" THICK)



                                                                  LF    04    1             28.0           74.5500        2,087.40



                                                      UNIT TOTAL  LF          1            28.0*           74.5500        2,087.40*



                                         ITEM CODE 703525  TOTAL              1                                           2,087.40*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 703533  12" WELDED STEEL PIPE (.250" THICK)



                                                                  LF    04    1            740.0          135.8000      100,492.00

                                                                  LF    06    2            550.0           62.2727       34,250.00



                                                      UNIT TOTAL  LF          3         1,290.0*          104.4512      134,742.00*



                                         ITEM CODE 703533  TOTAL              3                                         134,742.00*



 703555  18" WELDED STEEL PIPE (.250" THICK)



                                                                  LF    04    3            353.0          279.0673       98,510.75



                                                      UNIT TOTAL  LF          3           353.0*          279.0673       98,510.75*



                                         ITEM CODE 703555  TOTAL              3                                          98,510.75*



 703575  24" WELDED STEEL PIPE (.250" THICK)



                                                                  LF    04    1             27.0           85.0000        2,295.00



                                                      UNIT TOTAL  LF          1            27.0*           85.0000        2,295.00*



                                         ITEM CODE 703575  TOTAL              1                                           2,295.00*



 703598  30" WELDED STEEL PIPE (.250" THICK)



                                                                  LF    04    1             30.0          190.0000        5,700.00



                                                      UNIT TOTAL  LF          1            30.0*          190.0000        5,700.00*



                                         ITEM CODE 703598  TOTAL              1                                           5,700.00*



 704500  REMOVE FLARED END SECTION



                                                                  EA    01    1              2.0          350.0000          700.00

                                                                  EA    02    3              8.0          121.8750          975.00

                                                                  EA    07    1              1.0          653.5600          653.56

                                                                  EA    08    1              2.0        1,710.3000        3,420.60



                                                      UNIT TOTAL  EA          6            13.0*          442.2431        5,749.16*



                                         ITEM CODE 704500  TOTAL              6                                           5,749.16*



 705007  12" STEEL FLARED END SECTION



                                                                  EA    06    3             20.0          395.8990        7,917.98

                                                                  EA    08    1             11.0          406.0200        4,466.22
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         12" STEEL FLARED END SECTION



                                                                  EA    10    1              2.0          365.0000          730.00



                                                      UNIT TOTAL  EA          5            33.0*          397.4000       13,114.20*



                                         ITEM CODE 705007  TOTAL              5                                          13,114.20*



 705011  18" STEEL FLARED END SECTION



                                                                  EA    02    1              2.0        1,000.0000        2,000.00

                                                                  EA    03    2              3.0        2,133.3333        6,400.00

                                                                  EA    06    1             33.0          425.0000       14,025.00

                                                                  EA    08    2              7.0          524.2857        3,670.00

                                                                  EA    09    1              3.0        1,300.0000        3,900.00

                                                                  EA    10    2              3.0          566.6667        1,700.00



                                                      UNIT TOTAL  EA          9            51.0*          621.4706       31,695.00*



                                         ITEM CODE 705011  TOTAL              9                                          31,695.00*



 705015  24" STEEL FLARED END SECTION



                                                                  EA    01    1              1.0          500.0000          500.00

                                                                  EA    02    3              5.0        1,070.0000        5,350.00

                                                                  EA    06    3            150.0          481.1333       72,170.00

                                                                  EA    08    2             32.0          578.1938       18,502.20

                                                                  EA    09    3              8.0          915.6950        7,325.56



                                                      UNIT TOTAL  EA         12           196.0*          529.8355      103,847.76*



                                         ITEM CODE 705015  TOTAL             12                                         103,847.76*



 705019  30" STEEL FLARED END SECTION



                                                                  EA    06    2              3.0          435.6433        1,306.93

                                                                  EA    08    1              2.0        1,250.0000        2,500.00

                                                                  EA    09    1              1.0        1,580.0000        1,580.00



                                                      UNIT TOTAL  EA          4             6.0*          897.8217        5,386.93*



                                         ITEM CODE 705019  TOTAL              4                                           5,386.93*



 705023  36" STEEL FLARED END SECTION



                                                                  EA    06    2             16.0          927.5000       14,840.00

                                                                  EA    08    1              2.0        1,750.0000        3,500.00



                                                      UNIT TOTAL  EA          3            18.0*        1,018.8889       18,340.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 705023  TOTAL              3                                          18,340.00*



 705031  48" STEEL FLARED END SECTION



                                                                  EA    06    2             27.0        1,949.6296       52,640.00



                                                      UNIT TOTAL  EA          2            27.0*        1,949.6296       52,640.00*



                                         ITEM CODE 705031  TOTAL              2                                          52,640.00*



 705201  12" CONCRETE FLARED END SECTION



                                                                  EA    06    1              2.0        1,200.0000        2,400.00



                                                      UNIT TOTAL  EA          1             2.0*        1,200.0000        2,400.00*



                                         ITEM CODE 705201  TOTAL              1                                           2,400.00*



 705204  18" CONCRETE FLARED END SECTION



                                                                  EA    03    1              1.0        3,500.0000        3,500.00

                                                                  EA    05    1              1.0        1,500.0000        1,500.00

                                                                  EA    06    2              5.0          995.6240        4,978.12

                                                                  EA    07    1              1.0        2,000.0000        2,000.00

                                                                  EA    10    2              2.0        1,862.5000        3,725.00



                                                      UNIT TOTAL  EA          7            10.0*        1,570.3120       15,703.12*



                                         ITEM CODE 705204  TOTAL              7                                          15,703.12*



 705206  24" CONCRETE FLARED END SECTION



                                                                  EA    02    3              4.0        2,618.7500       10,475.00

                                                                  EA    03    1              1.0        3,500.0000        3,500.00

                                                                  EA    05    1              1.0          975.0000          975.00

                                                                  EA    06    3             18.0        1,108.5867       19,954.56

                                                                  EA    07    3              9.0        1,786.1900       16,075.71

                                                                  EA    08    1              2.0        1,700.0000        3,400.00

                                                                  EA    10    1              1.0        2,220.0000        2,220.00

                                                                  EA    11    1              1.0        1,000.0000        1,000.00



                                                      UNIT TOTAL  EA         14            37.0*        1,556.7641       57,600.27*



                                         ITEM CODE 705206  TOTAL             14                                          57,600.27*



 705208  30" CONCRETE FLARED END SECTION



                                                                  EA    07    1              2.0        2,100.0000        4,200.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  EA          1             2.0*        2,100.0000        4,200.00*



                                         ITEM CODE 705208  TOTAL              1                                           4,200.00*



 705210  36" CONCRETE FLARED END SECTION



                                                                  EA    02    1              1.0        1,900.0000        1,900.00

                                                                  EA    06    1              2.0        2,000.0000        4,000.00

                                                                  EA    08    1              4.0        1,900.0000        7,600.00



                                                      UNIT TOTAL  EA          3             7.0*        1,928.5714       13,500.00*



                                         ITEM CODE 705210  TOTAL              3                                          13,500.00*



 705300  ALTERNATIVE FLARED END SECTION



                                                                  EA    04    1              3.0        1,500.0000        4,500.00



                                                      UNIT TOTAL  EA          1             3.0*        1,500.0000        4,500.00*



                                         ITEM CODE 705300  TOTAL              1                                           4,500.00*



 705307  12" ALTERNATIVE FLARED END SECTION



                                                                  EA    01    1              2.0          950.0000        1,900.00

                                                                  EA    04    4              4.0          768.7500        3,075.00

                                                                  EA    05    2              6.0          686.6667        4,120.00



                                                      UNIT TOTAL  EA          7            12.0*          757.9167        9,095.00*



                                         ITEM CODE 705307  TOTAL              7                                           9,095.00*



 705311  18" ALTERNATIVE FLARED END SECTION



                                                                  EA    01    1              1.0          250.0000          250.00

                                                                  EA    02    1              1.0          700.0000          700.00

                                                                  EA    03    2             11.0        1,568.1818       17,250.00

                                                                  EA    04    5             21.0          616.2143       12,940.50

                                                                  EA    05    2              4.0          803.7500        3,215.00

                                                                  EA    06    1              4.0          280.0000        1,120.00



                                                      UNIT TOTAL  EA         12            42.0*          844.6548       35,475.50*



                                         ITEM CODE 705311  TOTAL             12                                          35,475.50*



 705315  24" ALTERNATIVE FLARED END SECTION



                                                                  EA    02    4              8.0          413.1250        3,305.00
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         24" ALTERNATIVE FLARED END SECTION



                                                                  EA    03    3             10.0        1,220.0000       12,200.00

                                                                  EA    04    2              5.0          640.0000        3,200.00

                                                                  EA    05    3              3.0          683.3333        2,050.00

                                                                  EA    06    1             20.0          401.0000        8,020.00

                                                                  EA    11    1              1.0        1,000.0000        1,000.00



                                                      UNIT TOTAL  EA         14            47.0*          633.5106       29,775.00*



                                         ITEM CODE 705315  TOTAL             14                                          29,775.00*



 705319  30" ALTERNATIVE FLARED END SECTION



                                                                  EA    03    1              1.0          500.0000          500.00



                                                      UNIT TOTAL  EA          1             1.0*          500.0000          500.00*



                                         ITEM CODE 705319  TOTAL              1                                             500.00*



 705321  36" ALTERNATIVE FLARED END SECTION



                                                                  EA    01    1              1.0        1,750.0000        1,750.00

                                                                  EA    02    1             10.0        1,101.5000       11,015.00

                                                                  EA    03    2              2.0        1,650.0000        3,300.00

                                                                  EA    04    1              1.0          885.3500          885.35

                                                                  EA    06    1              1.0        1,060.0000        1,060.00



                                                      UNIT TOTAL  EA          6            15.0*        1,200.6900       18,010.35*



                                         ITEM CODE 705321  TOTAL              6                                          18,010.35*



 705376  21" X 15" ALTERNATIVE FLARED END PIPE

         ARCH SECTION

                                                                  EA    04    1             25.0          400.0000       10,000.00



                                                      UNIT TOTAL  EA          1            25.0*          400.0000       10,000.00*



                                         ITEM CODE 705376  TOTAL              1                                          10,000.00*



 705403  21" X 15" STEEL FLARED END PIPE ARCH

         SECTION

                                                                  EA    08    1              2.0          557.8000        1,115.60



                                                      UNIT TOTAL  EA          1             2.0*          557.8000        1,115.60*



                                         ITEM CODE 705403  TOTAL              1                                           1,115.60*



 705405  24" X 18" STEEL FLARED END PIPE ARCH

         SECTION
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 705405  24" X 18" STEEL FLARED END PIPE ARCH

         SECTION

                                                                  EA    02    1              1.0        1,200.0000        1,200.00



                                                      UNIT TOTAL  EA          1             1.0*        1,200.0000        1,200.00*



                                         ITEM CODE 705405  TOTAL              1                                           1,200.00*



 705409  35" X 24" STEEL FLARED END PIPE ARCH

         SECTION

                                                                  EA    08    1              1.0          714.7100          714.71



                                                      UNIT TOTAL  EA          1             1.0*          714.7100          714.71*



                                         ITEM CODE 705409  TOTAL              1                                             714.71*



 705411  42" X 29" STEEL FLARED END PIPE ARCH

         SECTION

                                                                  EA    02    1              2.0          660.0000        1,320.00



                                                      UNIT TOTAL  EA          1             2.0*          660.0000        1,320.00*



                                         ITEM CODE 705411  TOTAL              1                                           1,320.00*



 707117  36" PRECAST CONCRETE PIPE INLET



                                                                  LF    01    1             15.0          560.0000        8,400.00

                                                                  LF    02    4            143.0          348.2517       49,800.00

                                                                  LF    05    1             15.0          623.0000        9,345.00

                                                                  LF    06    2             15.3          710.0980       10,864.50

                                                                  LF    08    2             18.0          762.7778       13,730.00

                                                                  LF    10    1             15.0          570.0000        8,550.00



                                                      UNIT TOTAL  LF         11           221.3*          454.9910      100,689.50*



                                         ITEM CODE 707117  TOTAL             11                                         100,689.50*



 707217  36" PRECAST CONCRETE PIPE MANHOLE



                                                                  LF    03    1             26.0          190.0000        4,940.00

                                                                  LF    07    2             12.0          692.0000        8,304.00



                                                      UNIT TOTAL  LF          3            38.0*          348.5263       13,244.00*



                                         ITEM CODE 707217  TOTAL              3                                          13,244.00*



 707225  48" PRECAST CONCRETE PIPE MANHOLE
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 707225  48" PRECAST CONCRETE PIPE MANHOLE



                                                                  LF    06    2             97.0          692.7835       67,200.00



                                                      UNIT TOTAL  LF          2            97.0*          692.7835       67,200.00*



                                         ITEM CODE 707225  TOTAL              2                                          67,200.00*



 707233  60" PRECAST CONCRETE PIPE MANHOLE



                                                                  LF    06    1            120.0          900.0000      108,000.00



                                                      UNIT TOTAL  LF          1           120.0*          900.0000      108,000.00*



                                         ITEM CODE 707233  TOTAL              1                                         108,000.00*



 707241  72" PRECAST CONCRETE PIPE MANHOLE



                                                                  LF    06    1             71.0        1,000.0000       71,000.00



                                                      UNIT TOTAL  LF          1            71.0*        1,000.0000       71,000.00*



                                         ITEM CODE 707241  TOTAL              1                                          71,000.00*



 709521  48" STANDPIPE



                                                                  LF    06    1             24.0          745.0000       17,880.00



                                                      UNIT TOTAL  LF          1            24.0*          745.0000       17,880.00*



                                         ITEM CODE 709521  TOTAL              1                                          17,880.00*



 709522  INLET DEPRESSION



                                                                  EA    02    1              1.0          969.0000          969.00

                                                                  EA    04    1            210.0        1,250.0000      262,500.00

                                                                  EA    05    2              9.0        1,396.7467       12,570.72

                                                                  EA    06    3             69.0        1,395.2145       96,269.80

                                                                  EA    10    2             21.0        1,700.0000       35,700.00



                                                      UNIT TOTAL  EA          9           310.0*        1,316.1597      408,009.52*



                                         ITEM CODE 709522  TOTAL              9                                         408,009.52*



 710100  ABANDON CULVERT (EA)



                                                                  EA    02    1              1.0        3,000.0000        3,000.00

                                                                  EA    03    1              3.0        1,240.0000        3,720.00
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         ABANDON CULVERT (EA)



                                                                  EA    04    1              1.0        2,500.0000        2,500.00

                                                                  EA    06    1              1.0        1,800.0000        1,800.00

                                                                  EA    11    1              1.0        1,500.0000        1,500.00



                                                      UNIT TOTAL  EA          5             7.0*        1,788.5714       12,520.00*



                                         ITEM CODE 710100  TOTAL              5                                          12,520.00*



 710102  ABANDON CULVERT (LF)



                                                                  LF    01    1            730.0           50.0000       36,500.00

                                                                  LF    02    5          1,464.0           45.1622       66,117.50

                                                                  LF    04    4          2,497.0           28.9624       72,319.00

                                                                  LF    05    1            130.0           50.0000        6,500.00

                                                                  LF    06    1            120.0           14.3500        1,722.00

                                                                  LF    09    1             25.0          110.0000        2,750.00

                                                                  LF    10    1             46.0           37.0000        1,702.00



                                                      UNIT TOTAL  LF         14         5,012.0*           37.4323      187,610.50*



                                         ITEM CODE 710102  TOTAL             14                                         187,610.50*



 710110  ABANDON INLET



                                                                  EA    04    1              1.0          725.0000          725.00



                                                      UNIT TOTAL  EA          1             1.0*          725.0000          725.00*



                                         ITEM CODE 710110  TOTAL              1                                             725.00*



 710114  ABANDON PIPELINE



                                                                  EA    07    1              7.0        4,000.0000       28,000.00



                                                      UNIT TOTAL  EA          1             7.0*        4,000.0000       28,000.00*



                                         ITEM CODE 710114  TOTAL              1                                          28,000.00*



 710118  REMOVE ENTRANCE TAPER



                                                                  EA    06    1             41.0          235.0000        9,635.00

                                                                  EA    10    1             53.0          360.0000       19,080.00



                                                      UNIT TOTAL  EA          2            94.0*          305.4787       28,715.00*



                                         ITEM CODE 710118  TOTAL              2                                          28,715.00*
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 710120  REMOVE DRAINAGE FACILITY (EA)



                                                                  EA    04    2              2.0        2,400.0000        4,800.00

                                                                  EA    06    1              6.0        2,850.0000       17,100.00

                                                                  EA    08    1              1.0          879.2600          879.26

                                                                  EA    11    1              1.0        1,222.0000        1,222.00



                                                      UNIT TOTAL  EA          5            10.0*        2,400.1260       24,001.26*



                                         ITEM CODE 710120  TOTAL              5                                          24,001.26*



 710126  REMOVE OVERSIDE DRAIN



                                                                  EA    02    2              3.0          750.0000        2,250.00

                                                                  EA    04    1              2.0        2,500.0000        5,000.00

                                                                  EA    05    1              1.0        1,150.0000        1,150.00

                                                                  EA    06    1             51.0          157.0000        8,007.00

                                                                  EA    10    1            280.0          225.0000       63,000.00



                                                      UNIT TOTAL  EA          6           337.0*          235.6291       79,407.00*



                                         ITEM CODE 710126  TOTAL              6                                          79,407.00*



 710128  REMOVE STORM DRAIN



                                                                  LF    04    2             62.0           44.1935        2,740.00



                                                      UNIT TOTAL  LF          2            62.0*           44.1935        2,740.00*



                                         ITEM CODE 710128  TOTAL              2                                           2,740.00*



 710130  REMOVE CULVERT (EA)



                                                                  EA    01    2              6.0        2,333.3333       14,000.00

                                                                  EA    02    1              1.0          500.0000          500.00

                                                                  EA    03    2             17.0        3,232.9412       54,960.00

                                                                  EA    04    5             56.0          687.5000       38,500.00

                                                                  EA    09    1              1.0        5,000.0000        5,000.00

                                                                  EA    11    1              3.0        2,000.0000        6,000.00



                                                      UNIT TOTAL  EA         12            84.0*        1,416.1905      118,960.00*



                                         ITEM CODE 710130  TOTAL             12                                         118,960.00*



 710132  REMOVE CULVERT (LF)



                                                                  LF    01    3            861.0           57.9326       49,880.00

                                                                  LF    02    9          6,691.0           64.9768      434,760.00
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         REMOVE CULVERT (LF)



                                                                  LF    03    3            244.0           34.4877        8,415.00

                                                                  LF    04   12          5,588.0           34.4036      192,247.50

                                                                  LF    05    3            106.0           48.9242        5,185.96

                                                                  LF    06    2            414.0           16.7971        6,954.00

                                                                  LF    09    3            876.0           40.5825       35,550.30

                                                                  LF    10    5          1,590.0           32.3962       51,510.00



                                                      UNIT TOTAL  LF         40        16,370.0*           47.9232      784,502.76*



                                         ITEM CODE 710132  TOTAL             40                                         784,502.76*



 710136  REMOVE PIPE (LF)



                                                                  LF    02    1             30.0           66.0000        1,980.00

                                                                  LF    04    1            230.0           75.0000       17,250.00

                                                                  LF    06    2            880.0           36.0455       31,720.00

                                                                  LF    07    3            724.0           26.6666       19,306.60

                                                                  LF    08    4            123.0           71.3984        8,782.00

                                                                  LF    12    1             53.0           11.2000          593.60



                                                      UNIT TOTAL  LF         12         2,040.0*           39.0354       79,632.20*



                                         ITEM CODE 710136  TOTAL             12                                          79,632.20*



 710138  REMOVE DOWNDRAIN (EA)



                                                                  EA    01    3              3.0        1,300.0000        3,900.00

                                                                  EA    04    2              2.0        1,212.5000        2,425.00

                                                                  EA    06    1              1.0        1,495.0000        1,495.00

                                                                  EA    08    1              1.0        1,200.0000        1,200.00

                                                                  EA    10    2             56.0          817.4107       45,775.00



                                                      UNIT TOTAL  EA          9            63.0*          869.7619       54,795.00*



                                         ITEM CODE 710138  TOTAL              9                                          54,795.00*



 710142  REMOVE REINFORCED CONCRETE BOX CULVERT

         (EA)

                                                                  EA    04    1              1.0        2,500.0000        2,500.00



                                                      UNIT TOTAL  EA          1             1.0*        2,500.0000        2,500.00*



                                         ITEM CODE 710142  TOTAL              1                                           2,500.00*



 710146  REMOVE REINFORCED CONCRETE BOX CULVERT

         (CY)
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 710146  REMOVE REINFORCED CONCRETE BOX CULVERT

         (CY)

                                                                  CY    06    1             78.0          116.4000        9,079.20



                                                      UNIT TOTAL  CY          1            78.0*          116.4000        9,079.20*



                                         ITEM CODE 710146  TOTAL              1                                           9,079.20*



 710150  REMOVE INLET



                                                                  EA    01    4             12.0        1,058.3333       12,700.00

                                                                  EA    02    6             78.0          260.3205       20,305.00

                                                                  EA    03    3             18.0        1,304.1667       23,475.00

                                                                  EA    04   14            123.0          711.2846       87,488.00

                                                                  EA    05    2              3.0          931.3533        2,794.06

                                                                  EA    06    5             25.0        1,528.0000       38,200.00

                                                                  EA    07    3             24.0          727.0679       17,449.63

                                                                  EA    08    3              7.0        1,278.5714        8,950.00

                                                                  EA    09    1              7.0        2,750.0000       19,250.00

                                                                  EA    10    3             15.0        1,100.0000       16,500.00

                                                                  EA    12    2              2.0          600.0000        1,200.00



                                                      UNIT TOTAL  EA         46           314.0*          790.8016      248,311.69*



                                         ITEM CODE 710150  TOTAL             46                                         248,311.69*



 710152  REMOVE HEADWALL



                                                                  EA    01    2              2.0        2,500.0000        5,000.00

                                                                  EA    02    5              8.0        1,371.2500       10,970.00

                                                                  EA    03    1              1.0          800.0000          800.00

                                                                  EA    04    3              3.0        1,942.3333        5,827.00

                                                                  EA    05    3              3.0        1,650.0000        4,950.00

                                                                  EA    06    1              2.0          875.0000        1,750.00

                                                                  EA    07    1              6.0        1,000.0000        6,000.00

                                                                  EA    08    2             16.0        1,319.3300       21,109.28

                                                                  EA    10    2              2.0        1,600.0000        3,200.00



                                                      UNIT TOTAL  EA         20            43.0*        1,386.1926       59,606.28*



                                         ITEM CODE 710152  TOTAL             20                                          59,606.28*



 710156  REMOVE MANHOLE



                                                                  EA    02    1              1.0        1,200.0000        1,200.00

                                                                  EA    04    2              4.0        1,025.2500        4,101.00



                                                      UNIT TOTAL  EA          3             5.0*        1,060.2000        5,301.00*
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                                         ITEM CODE 710156  TOTAL              3                                           5,301.00*



 710166  REMOVE ASPHALT CONCRETE OVERSIDE DRAIN



                                                                  EA    03    1              1.0          250.0000          250.00

                                                                  EA    06    1              8.0          850.0000        6,800.00

                                                                  EA    07    1              1.0          445.0000          445.00

                                                                  EA    08    1             19.0          825.0000       15,675.00

                                                                  EA    11    1             21.0          710.0000       14,910.00



                                                      UNIT TOTAL  EA          5            50.0*          761.6000       38,080.00*



                                         ITEM CODE 710166  TOTAL              5                                          38,080.00*



 710167  REMOVE FLARED END SECTION (EA)



                                                                  EA    03    5             24.0          806.2083       19,349.00

                                                                  EA    04    3             36.0          179.8611        6,475.00

                                                                  EA    06    1              4.0          530.0000        2,120.00

                                                                  EA    07    1              6.0        1,300.0000        7,800.00

                                                                  EA    10    1              3.0          600.0000        1,800.00



                                                      UNIT TOTAL  EA         11            73.0*          514.3014       37,544.00*



                                         ITEM CODE 710167  TOTAL             11                                          37,544.00*



 710176  SALVAGE FRAME AND GRATE



                                                                  EA    04    1              9.0           50.0000          450.00



                                                      UNIT TOTAL  EA          1             9.0*           50.0000          450.00*



                                         ITEM CODE 710176  TOTAL              1                                             450.00*



 710192  ADJUST SEWER CLEANOUT TO GRADE



                                                                  EA    02    1              3.0          990.0000        2,970.00



                                                      UNIT TOTAL  EA          1             3.0*          990.0000        2,970.00*



                                         ITEM CODE 710192  TOTAL              1                                           2,970.00*



 710196  ADJUST INLET



                                                                  EA    01    1              1.0        1,700.0000        1,700.00

                                                                  EA    02    1              3.0        3,000.0000        9,000.00

                                                                  EA    04    5             70.0        1,916.1214      134,128.50

                                                                  EA    06    2             67.0        4,731.3433      317,000.00
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         ADJUST INLET



                                                                  EA    07    2             10.0        2,647.0000       26,470.00

                                                                  EA    09    1             26.0        1,650.0000       42,900.00

                                                                  EA    10    2              8.0        2,850.0000       22,800.00

                                                                  EA    12    1              1.0        3,000.0000        3,000.00



                                                      UNIT TOTAL  EA         15           186.0*        2,994.6156      556,998.50*



                                         ITEM CODE 710196  TOTAL             15                                         556,998.50*



 710200  ADJUST MANHOLE



                                                                  EA    12    1              1.0          952.0000          952.00



                                                      UNIT TOTAL  EA          1             1.0*          952.0000          952.00*



                                         ITEM CODE 710200  TOTAL              1                                             952.00*



 710208  ADJUST FRAME AND COVER TO GRADE



                                                                  EA    01    1              4.0        2,500.0000       10,000.00

                                                                  EA    02    1             12.0          990.0000       11,880.00

                                                                  EA    04    2              3.0        4,466.6667       13,400.00

                                                                  EA    06    1              1.0        1,100.0000        1,100.00

                                                                  EA    07    1              2.0        1,250.0000        2,500.00

                                                                  EA    09    1            240.0          550.0000      132,000.00

                                                                  EA    10    1              8.0        1,200.0000        9,600.00

                                                                  EA    12    1             14.0        1,430.0000       20,020.00



                                                      UNIT TOTAL  EA          9           284.0*          705.9859      200,500.00*



                                         ITEM CODE 710208  TOTAL              9                                         200,500.00*



 710210  ADJUST FRAME AND GRATE TO GRADE



                                                                  EA    02    1              2.0        1,275.0000        2,550.00

                                                                  EA    04    1             38.0          800.0000       30,400.00

                                                                  EA    10    1             15.0        1,200.0000       18,000.00



                                                      UNIT TOTAL  EA          3            55.0*          926.3636       50,950.00*



                                         ITEM CODE 710210  TOTAL              3                                          50,950.00*



 710212  ADJUST MANHOLE TO GRADE



                                                                  EA    03    1              1.0        1,960.0000        1,960.00

                                                                  EA    04    2              9.0        1,932.4444       17,392.00
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         ADJUST MANHOLE TO GRADE



                                                                  EA    06    1             15.0        2,000.0000       30,000.00

                                                                  EA    12    3              8.0        1,393.2500       11,146.00



                                                      UNIT TOTAL  EA          7            33.0*        1,833.2727       60,498.00*



                                         ITEM CODE 710212  TOTAL              7                                          60,498.00*



 710214  ADJUST VALVE BOX FRAME AND COVER TO

         GRADE

                                                                  EA    04    1              3.0          500.0000        1,500.00

                                                                  EA    06    2             11.0          954.5455       10,500.00

                                                                  EA    12    1              4.0          825.0000        3,300.00



                                                      UNIT TOTAL  EA          4            18.0*          850.0000       15,300.00*



                                         ITEM CODE 710214  TOTAL              4                                          15,300.00*



 710220  ADJUST UTILITY COVER TO GRADE



                                                                  EA    02    2             84.0          842.8571       70,800.00

                                                                  EA    04    3             38.0          767.1053       29,150.00

                                                                  EA    06    1              9.0        1,600.0000       14,400.00

                                                                  EA    07    2             12.0          466.6667        5,600.00

                                                                  EA    08    1              4.0        1,497.5500        5,990.20

                                                                  EA    12    2              4.0        1,234.0000        4,936.00



                                                      UNIT TOTAL  EA         11           151.0*          866.7298      130,876.20*



                                         ITEM CODE 710220  TOTAL             11                                         130,876.20*



 710224  ADJUST UTILITY COVER



                                                                  EA    02    1             10.0          990.0000        9,900.00



                                                      UNIT TOTAL  EA          1            10.0*          990.0000        9,900.00*



                                         ITEM CODE 710224  TOTAL              1                                           9,900.00*



 710228  ADJUST SEWER MANHOLE



                                                                  EA    06    1              4.0        1,600.0000        6,400.00



                                                      UNIT TOTAL  EA          1             4.0*        1,600.0000        6,400.00*



                                         ITEM CODE 710228  TOTAL              1                                           6,400.00*



 710230  ADJUST SLOTTED DRAIN TO GRADE
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 710230  ADJUST SLOTTED DRAIN TO GRADE



                                                                  LF    04    1            193.0           75.9500       14,658.35



                                                      UNIT TOTAL  LF          1           193.0*           75.9500       14,658.35*



                                         ITEM CODE 710230  TOTAL              1                                          14,658.35*



 710234  MODIFY DRAINAGE STRUCTURE



                                                                  EA    04    1              1.0        8,000.0000        8,000.00



                                                      UNIT TOTAL  EA          1             1.0*        8,000.0000        8,000.00*



                                         ITEM CODE 710234  TOTAL              1                                           8,000.00*



 710236  MODIFY HEADWALL



                                                                  EA    01    1              1.0       12,500.0000       12,500.00



                                                      UNIT TOTAL  EA          1             1.0*       12,500.0000       12,500.00*



                                         ITEM CODE 710236  TOTAL              1                                          12,500.00*



 710238  MODIFY DRAINAGE SYSTEM



                                                                  EA    06    1              2.0        1,800.0000        3,600.00



                                                      UNIT TOTAL  EA          1             2.0*        1,800.0000        3,600.00*



                                         ITEM CODE 710238  TOTAL              1                                           3,600.00*



 710240  MODIFY INLET



                                                                  EA    02    1              1.0          300.0000          300.00

                                                                  EA    04    3             27.0        1,642.7778       44,355.00

                                                                  EA    05    1              3.0        3,485.8600       10,457.58

                                                                  EA    11    3              4.0        5,262.5000       21,050.00



                                                      UNIT TOTAL  EA          8            35.0*        2,176.0737       76,162.58*



                                         ITEM CODE 710240  TOTAL              8                                          76,162.58*



 710250  MODIFY INLET TO MANHOLE



                                                                  EA    04    3             17.0        1,217.9412       20,705.00



                                                      UNIT TOTAL  EA          3            17.0*        1,217.9412       20,705.00*
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                                         ITEM CODE 710250  TOTAL              3                                          20,705.00*



 710260  REMOVE CONCRETE (CHANNEL)



                                                                  CY    07    1             42.0           86.0000        3,612.00

                                                                  CY    11    1              3.2          381.8813        1,222.02

                                                                  CY    12    1               .3        2,300.0000          690.00



                                                      UNIT TOTAL  CY          3            45.5*          121.4070        5,524.02*



                                         ITEM CODE 710260  TOTAL              3                                           5,524.02*



 710262  CAP INLET



                                                                  EA    02    1              6.0          400.0000        2,400.00

                                                                  EA    04    2             14.0        3,110.7143       43,550.00

                                                                  EA    06    1              1.0          750.0000          750.00

                                                                  EA    11    3              3.0        2,083.3333        6,250.00



                                                      UNIT TOTAL  EA          7            24.0*        2,206.2500       52,950.00*



                                         ITEM CODE 710262  TOTAL              7                                          52,950.00*



 710266  CAP MANHOLE



                                                                  EA    06    1              1.0        2,100.0000        2,100.00



                                                      UNIT TOTAL  EA          1             1.0*        2,100.0000        2,100.00*



                                         ITEM CODE 710266  TOTAL              1                                           2,100.00*



 710304  21" ALTERNATIVE PIPELINER



                                                                  LF    02    1            140.0          365.5000       51,170.00



                                                      UNIT TOTAL  LF          1           140.0*          365.5000       51,170.00*



                                         ITEM CODE 710304  TOTAL              1                                          51,170.00*



 710310  24" ALTERNATIVE PIPELINER



                                                                  LF    02    1            320.0          328.0000      104,960.00

                                                                  LF    08    2          2,030.0          194.7586      395,360.00



                                                      UNIT TOTAL  LF          3         2,350.0*          212.9021      500,320.00*



                                         ITEM CODE 710310  TOTAL              3                                         500,320.00*



 710322  30" ALTERNATIVE PIPELINER
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT
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 710322  30" ALTERNATIVE PIPELINER



                                                                  LF    08    2            310.0          258.4194       80,110.00



                                                      UNIT TOTAL  LF          2           310.0*          258.4194       80,110.00*



                                         ITEM CODE 710322  TOTAL              2                                          80,110.00*



 710360  CLEANING, INSPECTING, AND PREPARING

         CULVERT (LF)

                                                                  LF    01    1            220.0           50.0000       11,000.00

                                                                  LF    02    2          5,590.0           20.6224      115,279.00

                                                                  LF    07    1          1,400.0           18.0000       25,200.00

                                                                  LF    08    2          2,330.0           27.4056       63,855.00

                                                                  LF    12    1          1,100.0           11.0000       12,100.00



                                                      UNIT TOTAL  LF          7        10,640.0*           21.3754      227,434.00*



                                         ITEM CODE 710360  TOTAL              7                                         227,434.00*



 710366  CONCRETE INVERT PAVING



                                                                  CY    08    1             10.0        4,111.9200       41,119.20



                                                      UNIT TOTAL  CY          1            10.0*        4,111.9200       41,119.20*



                                         ITEM CODE 710366  TOTAL              1                                          41,119.20*



 710368  CULVERT SLURRY-CEMENT BACKFILL



                                                                  CY    04    1            640.0          144.5000       92,480.00

                                                                  CY    08    3            152.0          421.1895       64,020.80

                                                                  CY    09    1             23.0          250.0000        5,750.00



                                                      UNIT TOTAL  CY          5           815.0*          199.0807      162,250.80*



                                         ITEM CODE 710368  TOTAL              5                                         162,250.80*



 710370  SAND BACKFILL



                                                                  CY    01    1            240.0           50.0000       12,000.00

                                                                  CY    02    4            161.0          307.1118       49,445.00

                                                                  CY    04    2          1,465.0          135.5802      198,625.00

                                                                  CY    05    1             15.0          191.0000        2,865.00

                                                                  CY    06    1             66.0           89.9800        5,938.68

                                                                  CY    07    2             96.0           84.6458        8,126.00

                                                                  CY    10    1              9.0          400.0000        3,600.00

                                                                  CY    11    1             17.0          350.0000        5,950.00
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                                                      UNIT TOTAL  CY         13         2,069.0*          138.4967      286,549.68*



                                         ITEM CODE 710370  TOTAL             13                                         286,549.68*



 710376  12" CURED-IN-PLACE PIPELINER



                                                                  LF    12    1            320.0           75.0000       24,000.00



                                                      UNIT TOTAL  LF          1           320.0*           75.0000       24,000.00*



                                         ITEM CODE 710376  TOTAL              1                                          24,000.00*



 710380  18" CURED-IN-PLACE PIPELINER



                                                                  LF    02    1            160.0          288.7500       46,200.00

                                                                  LF    05    1             59.0          400.0000       23,600.00

                                                                  LF    07    1            240.0          113.0000       27,120.00

                                                                  LF    12    1             30.0          185.0000        5,550.00



                                                      UNIT TOTAL  LF          4           489.0*          209.5501      102,470.00*



                                         ITEM CODE 710380  TOTAL              4                                         102,470.00*



 710384  24" CURED-IN-PLACE PIPELINER



                                                                  LF    02    1          2,980.0          139.6500      416,157.00

                                                                  LF    07    1            930.0          138.0000      128,340.00

                                                                  LF    12    1            720.0          100.0000       72,000.00



                                                      UNIT TOTAL  LF          3         4,630.0*          133.1527      616,497.00*



                                         ITEM CODE 710384  TOTAL              3                                         616,497.00*



 710388  30" CURED-IN-PLACE PIPELINER



                                                                  LF    02    1            680.0          196.3500      133,518.00



                                                      UNIT TOTAL  LF          1           680.0*          196.3500      133,518.00*



                                         ITEM CODE 710388  TOTAL              1                                         133,518.00*



 710390  36" CURED-IN-PLACE PIPELINER



                                                                  LF    02    1          1,140.0          200.5500      228,627.00



                                                      UNIT TOTAL  LF          1         1,140.0*          200.5500      228,627.00*



                                         ITEM CODE 710390  TOTAL              1                                         228,627.00*
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 710530  HDPE PLASTIC PIPELINER (22" OD SDR 32.5)



                                                                  LF    02    1            200.0          170.0000       34,000.00



                                                      UNIT TOTAL  LF          1           200.0*          170.0000       34,000.00*



                                         ITEM CODE 710530  TOTAL              1                                          34,000.00*



 710906  REMOVE BOX CULVERT



                                                                  CY    08    1             83.0          458.9000       38,088.70



                                                      UNIT TOTAL  CY          1            83.0*          458.9000       38,088.70*



                                         ITEM CODE 710906  TOTAL              1                                          38,088.70*



 720006  REMOVE SLOPE PAVING (LS)



                                                                  LS    12    1                                          28,635.00



                                                      UNIT TOTAL  LS          1                                          28,635.00



                                         ITEM CODE 720006  TOTAL              1                                          28,635.00*



 720008  REMOVE SLOPE PAVING (SQYD)



                                                                  SQYD  04    1            400.0            5.5000        2,200.00

                                                                  SQYD  07    1          2,050.0           13.0000       26,650.00

                                                                  SQYD  08    1             54.0           67.0000        3,618.00



                                                      UNIT TOTAL  SQYD        3         2,504.0*           12.9665       32,468.00*



                                         ITEM CODE 720008  TOTAL              3                                          32,468.00*



 720110  SMALL-ROCK SLOPE PROTECTION



                                                                  CY    01    2             40.0          223.0000        8,920.00

                                                                  CY    02    4            107.0          180.1869       19,280.00

                                                                  CY    04    1             96.0          147.0000       14,112.00

                                                                  CY    12    3            820.0          253.3659      207,760.00



                                                      UNIT TOTAL  CY         10         1,063.0*          235.2512      250,072.00*



                                         ITEM CODE 720110  TOTAL             10                                         250,072.00*



 720118  ROCK SLOPE PROTECTION (2T, METHOD A)



                                                                  CY    01    1            350.0          163.3000       57,155.00
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                                                      UNIT TOTAL  CY          1           350.0*          163.3000       57,155.00*



                                         ITEM CODE 720118  TOTAL              1                                          57,155.00*



 720119  ROCK SLOPE PROTECTION (1T, METHOD A)



                                                                  CY    07    1            180.0          120.0000       21,600.00



                                                      UNIT TOTAL  CY          1           180.0*          120.0000       21,600.00*



                                         ITEM CODE 720119  TOTAL              1                                          21,600.00*



 720121  ROCK SLOPE PROTECTION

         (1/2 T, METHOD A) (CY)

                                                                  CY    04    1             16.0          500.0000        8,000.00



                                                      UNIT TOTAL  CY          1            16.0*          500.0000        8,000.00*



                                         ITEM CODE 720121  TOTAL              1                                           8,000.00*



 721013  ROCK SLOPE PROTECTION

         (1/4 T, METHOD B) (CY)

                                                                  CY    01    2          1,045.0          350.2392      366,000.00

                                                                  CY    03    1             12.0          125.0000        1,500.00

                                                                  CY    08    2          2,923.0          120.4450      352,060.80



                                                      UNIT TOTAL  CY          5         3,980.0*          180.7942      719,560.80*



                                         ITEM CODE 721013  TOTAL              5                                         719,560.80*



 721015  ROCK SLOPE PROTECTION

         (LIGHT, METHOD B) (CY)

                                                                  CY    01    5            594.0          193.9663      115,216.00

                                                                  CY    02    1            110.0          130.0000       14,300.00

                                                                  CY    06    2            332.0          127.5602       42,350.00

                                                                  CY    08    3            438.0          129.6974       56,807.48

                                                                  CY    11    2             37.0          141.1081        5,221.00



                                                      UNIT TOTAL  CY         13         1,511.0*          154.7945      233,894.48*



                                         ITEM CODE 721015  TOTAL             13                                         233,894.48*



 721017  ROCK SLOPE PROTECTION

         (FACING, METHOD B) (CY)

                                                                  CY    01    1             10.0          175.0000        1,750.00

                                                                  CY    04    4            274.0          954.5985      261,560.00

                                                                  CY    05    1              3.0        1,000.0000        3,000.00

                                                                  CY    06    1            760.0          235.0000      178,600.00
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         ROCK SLOPE PROTECTION

         (FACING, METHOD B) (CY)

                                                                  CY    07    3             81.8          123.5856       10,109.30

                                                                  CY    08    1             93.0          130.0000       12,090.00



                                                      UNIT TOTAL  CY         11         1,221.8*          382.3124      467,109.30*



                                         ITEM CODE 721017  TOTAL             11                                         467,109.30*



 721019  ROCK SLOPE PROTECTION

         (NO. 3, METHOD B) (CY)

                                                                  CY    01    2            253.0          157.2530       39,785.00

                                                                  CY    02    3            174.1          130.7812       22,769.00

                                                                  CY    11    1              4.9          340.0000        1,666.00



                                                      UNIT TOTAL  CY          6           432.0*          148.6574       64,220.00*



                                         ITEM CODE 721019  TOTAL              6                                          64,220.00*



 721022  ROCK SLOPE PROTECTION (1T, METHOD B)



                                                                  CY    01    1            270.0          125.1900       33,801.30

                                                                  CY    08    1          1,694.0          119.6300      202,653.22



                                                      UNIT TOTAL  CY          2         1,964.0*          120.3944      236,454.52*



                                         ITEM CODE 721022  TOTAL              2                                         236,454.52*



 721026  ROCK SLOPE PROTECTION (NO. 1, METHOD B)

         (CY)

                                                                  CY    01    2              2.8          314.2857          880.00

                                                                  CY    02    1             33.0          138.0000        4,554.00

                                                                  CY    07    1            478.0          110.0000       52,580.00

                                                                  CY    08    1          1,440.0          119.3400      171,849.60

                                                                  CY    11    1            297.0          115.0000       34,155.00



                                                      UNIT TOTAL  CY          6         2,250.8*          117.2999      264,018.60*



                                         ITEM CODE 721026  TOTAL              6                                         264,018.60*



 721028  ROCK SLOPE PROTECTION (NO. 2, METHOD B)

         (CY)

                                                                  CY    01    3            402.0          307.3731      123,564.00

                                                                  CY    03    2             45.9          258.8235       11,880.00

                                                                  CY    04    2             12.0          376.6667        4,520.00

                                                                  CY    08    1            380.0          110.0000       41,800.00

                                                                  CY    11    1             27.0          450.0000       12,150.00



                                                      UNIT TOTAL  CY          9           866.9*          223.6867      193,914.00*




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   207

DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 721028  TOTAL              9                                         193,914.00*



 721030  ROCK SLOPE PROTECTION (1/2 T, METHOD B)

         (CY)

                                                                  CY    01    2            105.0          143.0923       15,024.69

                                                                  CY    08    1             96.0          130.0000       12,480.00



                                                      UNIT TOTAL  CY          3           201.0*          136.8393       27,504.69*



                                         ITEM CODE 721030  TOTAL              3                                          27,504.69*



 721031  ROCK SLOPE PROTECTION (1/2 T, METHOD B)

         (TON)

                                                                  TON   12    1            100.0          584.0000       58,400.00



                                                      UNIT TOTAL  TON         1           100.0*          584.0000       58,400.00*



                                         ITEM CODE 721031  TOTAL              1                                          58,400.00*



 721410  CONCRETE (GUTTER LINING)



                                                                  CY    04    1             28.0          506.0000       14,168.00



                                                      UNIT TOTAL  CY          1            28.0*          506.0000       14,168.00*



                                         ITEM CODE 721410  TOTAL              1                                          14,168.00*



 721420  CONCRETE (DITCH LINING)



                                                                  CY    03    1             10.0          400.0000        4,000.00

                                                                  CY    04    3            115.0          760.0000       87,400.00

                                                                  CY    05    2            111.0          782.5027       86,857.80

                                                                  CY    07    2            565.0          491.1416      277,495.00

                                                                  CY    08    1              5.0        1,340.0000        6,700.00

                                                                  CY    11    2            152.5          416.0459       63,447.00



                                                      UNIT TOTAL  CY         11           958.5*          548.6696      525,899.80*



                                         ITEM CODE 721420  TOTAL             11                                         525,899.80*



 721430  CONCRETE (CHANNEL LINING)



                                                                  CY    04    1               .2        6,000.0000        1,200.00

                                                                  CY    06    1            410.0          485.0000      198,850.00



                                                      UNIT TOTAL  CY          2           410.2*          487.6889      200,050.00*



                                         ITEM CODE 721430  TOTAL              2                                         200,050.00*
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 721431  CONCRETE (CONCRETE APRON)



                                                                  CY    01    2             56.0        1,065.7143       59,680.00

                                                                  CY    08    1            282.0          301.9400       85,147.08

                                                                  CY    11    4            157.0          557.2357       87,486.00



                                                      UNIT TOTAL  CY          7           495.0*          469.3194      232,313.08*



                                         ITEM CODE 721431  TOTAL              7                                         232,313.08*



 721512  CONCRETED-ROCK SLOPE PROTECTION

         (FACING, METHOD A) (CY)

                                                                  CY    07    1             59.0          500.0000       29,500.00



                                                      UNIT TOTAL  CY          1            59.0*          500.0000       29,500.00*



                                         ITEM CODE 721512  TOTAL              1                                          29,500.00*



 721521  CONCRETED-ROCK SLOPE PROTECTION

         (1/2 T, METHOD A) (CY)

                                                                  CY    01    1             99.0          400.0000       39,600.00



                                                      UNIT TOTAL  CY          1            99.0*          400.0000       39,600.00*



                                         ITEM CODE 721521  TOTAL              1                                          39,600.00*



 721810  SLOPE PAVING (CONCRETE)



                                                                  CY    01    1              6.0        2,277.0000       13,662.00

                                                                  CY    03    1             25.0          800.0000       20,000.00

                                                                  CY    04    1             60.0          937.7000       56,262.00

                                                                  CY    06    1             50.0          700.0000       35,000.00

                                                                  CY    07    1            300.0          541.0000      162,300.00

                                                                  CY    08    1             59.0          712.5400       42,039.86

                                                                  CY    11    3            196.0          747.6912      146,547.48

                                                                  CY    12    3            222.0          895.2973      198,756.00



                                                      UNIT TOTAL  CY         12           918.0*          734.8228      674,567.34*



                                         ITEM CODE 721810  TOTAL             12                                         674,567.34*



 721813  SLOPE PAVING (EXPOSED AGGREGATE)



                                                                  CY    06    1             30.0        1,097.9500       32,938.50



                                                      UNIT TOTAL  CY          1            30.0*        1,097.9500       32,938.50*



                                         ITEM CODE 721813  TOTAL              1                                          32,938.50*
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 722020  GABION



                                                                  CY    04    1            106.0          421.0000       44,626.00



                                                      UNIT TOTAL  CY          1           106.0*          421.0000       44,626.00*



                                         ITEM CODE 722020  TOTAL              1                                          44,626.00*



 723015  ROCK SLOPE PROTECTION

         (2T, CLASS IX, METHOD A)

                                                                  CY    01    1             81.0          370.0000       29,970.00



                                                      UNIT TOTAL  CY          1            81.0*          370.0000       29,970.00*



                                         ITEM CODE 723015  TOTAL              1                                          29,970.00*



 723020  ROCK SLOPE PROTECTION

         (1T, CLASS VIII, METHOD A)

                                                                  CY    02    1            220.0          200.0000       44,000.00

                                                                  CY    05    1             74.0          169.0000       12,506.00



                                                      UNIT TOTAL  CY          2           294.0*          192.1973       56,506.00*



                                         ITEM CODE 723020  TOTAL              2                                          56,506.00*



 723030  ROCK SLOPE PROTECTION

         (1/2 T, CLASS VII, METHOD A) (CY)

                                                                  CY    02    1            330.0          200.0000       66,000.00

                                                                  CY    05    1            360.0          134.0000       48,240.00



                                                      UNIT TOTAL  CY          2           690.0*          165.5652      114,240.00*



                                         ITEM CODE 723030  TOTAL              2                                         114,240.00*



 723050  ROCK SLOPE PROTECTION

         (1/4 T, CLASS V, METHOD B) (CY)

                                                                  CY    01    2            442.0          203.8462       90,100.00

                                                                  CY    02    1            150.0          150.0000       22,500.00

                                                                  CY    04    1            330.0          165.0000       54,450.00

                                                                  CY    06    3          3,960.0          110.8103      438,808.80

                                                                  CY    08    2          2,200.0           86.3636      190,000.00

                                                                  CY    11    1          8,000.0          150.0000    1,200,000.00



                                                      UNIT TOTAL  CY         10        15,082.0*          132.3338    1,995,858.80*



                                         ITEM CODE 723050  TOTAL             10                                       1,995,858.80*



 723060  ROCK SLOPE PROTECTION

         (300 LB, CLASS IV, METHOD B) (CY)
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 723060  ROCK SLOPE PROTECTION

         (300 LB, CLASS IV, METHOD B) (CY)

                                                                  CY    01    1             20.0          110.0000        2,200.00

                                                                  CY    02    1            340.0          130.0000       44,200.00

                                                                  CY    06    2            540.0          116.7667       63,054.00

                                                                  CY    10    1            135.0          329.0000       44,415.00



                                                      UNIT TOTAL  CY          5         1,035.0*          148.6657      153,869.00*



                                         ITEM CODE 723060  TOTAL              5                                         153,869.00*



 723070  ROCK SLOPE PROTECTION

         (150 LB, CLASS III, METHOD B) (CY)

                                                                  CY    02    3            171.0          164.4737       28,125.00

                                                                  CY    05    1             10.0          165.0000        1,650.00

                                                                  CY    06    1              8.0          400.0000        3,200.00

                                                                  CY    08    1            150.0          120.0000       18,000.00



                                                      UNIT TOTAL  CY          6           339.0*          150.3687       50,975.00*



                                         ITEM CODE 723070  TOTAL              6                                          50,975.00*



 723080  ROCK SLOPE PROTECTION

         (60 LB, CLASS II, METHOD B) (CY)

                                                                  CY    01    1             31.0          115.0000        3,565.00

                                                                  CY    02    4            401.0          180.4988       72,380.00

                                                                  CY    04    4            179.4          188.7709       33,865.50

                                                                  CY    05    1              1.6        1,975.0000        3,160.00

                                                                  CY    06    2            962.0          117.3730      112,912.80

                                                                  CY    09    1             41.0          200.0000        8,200.00

                                                                  CY    10    1             11.0          162.0000        1,782.00



                                                      UNIT TOTAL  CY         14         1,627.0*          144.9695      235,865.30*



                                         ITEM CODE 723080  TOTAL             14                                         235,865.30*



 723090  ROCK SLOPE PROTECTION

         (1T, CLASS VIII, METHOD B)

                                                                  CY    06    1            360.0          125.0000       45,000.00

                                                                  CY    08    1          2,550.0           58.0000      147,900.00

                                                                  CY    09    1            470.0          200.0000       94,000.00



                                                      UNIT TOTAL  CY          3         3,380.0*           84.8817      286,900.00*



                                         ITEM CODE 723090  TOTAL              3                                         286,900.00*



 723095  ROCK SLOPE PROTECTION

         (20 LB, CLASS I, METHOD B) (CY)
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 723095  ROCK SLOPE PROTECTION

         (20 LB, CLASS I, METHOD B) (CY)

                                                                  CY    01    1             93.0          120.0000       11,160.00

                                                                  CY    02    5            924.0          132.0292      121,995.00

                                                                  CY    04    1             17.0          700.0000       11,900.00

                                                                  CY    05    2             25.0          329.0000        8,225.00

                                                                  CY    06    2            760.0          171.9211      130,660.00

                                                                  CY    07    2              3.4          500.0000        1,700.00

                                                                  CY    10    1             13.0          240.0000        3,120.00

                                                                  CY    11    1          8,000.0          256.0000    2,048,000.00



                                                      UNIT TOTAL  CY         15         9,835.4*          237.5867    2,336,760.00*



                                         ITEM CODE 723095  TOTAL             15                                       2,336,760.00*



 723110  ROCK SLOPE PROTECTION

         (1/2 T, CLASS VII, METHOD B) (CY)

                                                                  CY    01    1             10.0          860.0000        8,600.00

                                                                  CY    09    1             43.0          196.0000        8,428.00



                                                      UNIT TOTAL  CY          2            53.0*          321.2830       17,028.00*



                                         ITEM CODE 723110  TOTAL              2                                          17,028.00*



 723215  CONCRETED-ROCK SLOPE PROTECTION

         (1/4 T, CLASS V, METHOD B) (CY)

                                                                  CY    06    1             91.0          175.0000       15,925.00



                                                      UNIT TOTAL  CY          1            91.0*          175.0000       15,925.00*



                                         ITEM CODE 723215  TOTAL              1                                          15,925.00*



 729011  ROCK SLOPE PROTECTION FABRIC (CLASS 8)



                                                                  SQYD  01    9          4,871.0            3.5580       17,330.80

                                                                  SQYD  02    7          6,094.0            2.9161       17,771.00

                                                                  SQYD  03    2            229.0            4.4847        1,027.00

                                                                  SQYD  04   11          2,983.0            6.5298       19,478.50

                                                                  SQYD  05    6          1,121.0            5.1329        5,754.00

                                                                  SQYD  06    8         11,068.0            5.1478       56,976.00

                                                                  SQYD  07    5          1,044.2            3.3606        3,509.18

                                                                  SQYD  08    6         11,321.0            4.1767       47,284.08

                                                                  SQYD  09    2            730.0           12.9836        9,478.00

                                                                  SQYD  10    3            594.0            8.7357        5,189.00

                                                                  SQYD  11    4            929.0            8.1206        7,544.00

                                                                  SQYD  12    1          2,520.0            4.0000       10,080.00



                                                      UNIT TOTAL  SQYD       64        43,504.2*            4.6299      201,421.56*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 729011  TOTAL             64                                         201,421.56*



 729012  ROCK SLOPE PROTECTION FABRIC (CLASS 10)



                                                                  SQYD  01    2            921.0            9.1733        8,448.60

                                                                  SQYD  07    1            570.0            5.0000        2,850.00

                                                                  SQYD  08    1             14.0           12.0000          168.00

                                                                  SQYD  12    1            510.0           11.5000        5,865.00



                                                      UNIT TOTAL  SQYD        5         2,015.0*            8.6013       17,331.60*



                                         ITEM CODE 729012  TOTAL              5                                          17,331.60*



 730010  MINOR CONCRETE (CURB) (LF)



                                                                  LF    01    2            184.0           52.8370        9,722.00

                                                                  LF    04    1          2,400.0           38.0000       91,200.00

                                                                  LF    05    2            101.0           70.0990        7,080.00

                                                                  LF    07    2          3,864.0           30.1890      116,650.40

                                                                  LF    10    1             58.0          100.0000        5,800.00



                                                      UNIT TOTAL  LF          8         6,607.0*           34.8800      230,452.40*



                                         ITEM CODE 730010  TOTAL              8                                         230,452.40*



 730020  MINOR CONCRETE (CURB) (CY)



                                                                  CY    01    1             26.0          880.0000       22,880.00

                                                                  CY    02    1             48.0        2,055.0000       98,640.00

                                                                  CY    03    1             29.0          801.0000       23,229.00

                                                                  CY    04    1             31.0        1,321.5000       40,966.50

                                                                  CY    05    1             32.0        1,600.0000       51,200.00

                                                                  CY    06    2             22.3          620.6278       13,840.00

                                                                  CY    07    2            114.0          481.5789       54,900.00

                                                                  CY    08    2            285.0          575.4386      164,000.00

                                                                  CY    09    2            333.0          549.5495      183,000.00

                                                                  CY    10    1              3.9        2,750.0000       10,725.00

                                                                  CY    11    1               .1        1,500.0000          150.00



                                                      UNIT TOTAL  CY         15           924.3*          717.8735      663,530.50*



                                         ITEM CODE 730020  TOTAL             15                                         663,530.50*



 730040  MINOR CONCRETE (GUTTER) (LF)



                                                                  LF    03    1            520.0           44.2900       23,030.80

                                                                  LF    04    1          7,444.0           33.5300      249,597.32

                                                                  LF    07    3          2,843.0           29.1182       82,783.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         MINOR CONCRETE (GUTTER) (LF)



                                                                  LF    11    1            110.0           46.5600        5,121.60



                                                      UNIT TOTAL  LF          6        10,917.0*           33.0249      360,532.72*



                                         ITEM CODE 730040  TOTAL              6                                         360,532.72*



 730045  MINOR CONCRETE (GUTTER) (CY)



                                                                  CY    04    1              3.0        1,095.5000        3,286.50

                                                                  CY    06    1              2.5        1,000.0000        2,500.00

                                                                  CY    09    1             24.0          250.0000        6,000.00



                                                      UNIT TOTAL  CY          3            29.5*          399.5424       11,786.50*



                                         ITEM CODE 730045  TOTAL              3                                          11,786.50*



 730070  DETECTABLE WARNING SURFACE



                                                                  SQFT  01    2            580.0           33.9655       19,700.00

                                                                  SQFT  02    2            930.0           33.1935       30,870.00

                                                                  SQFT  03    1             90.0           33.0000        2,970.00

                                                                  SQFT  04   13          3,361.0           52.7289      177,222.00

                                                                  SQFT  05    2            220.0           46.2545       10,176.00

                                                                  SQFT  06    7          2,836.0           26.9164       76,334.88

                                                                  SQFT  07    7          3,623.0           38.3581      138,971.53

                                                                  SQFT  08    5          1,970.0           29.1874       57,499.20

                                                                  SQFT  09    2          2,170.0           21.2258       46,060.00

                                                                  SQFT  10    3            513.0           30.5653       15,680.00

                                                                  SQFT  11    5          1,553.0           20.7090       32,161.00

                                                                  SQFT  12    9          6,110.0           43.0999      263,340.40



                                                      UNIT TOTAL  SQFT       58        23,956.0*           36.3577      870,985.01*



                                         ITEM CODE 730070  TOTAL             58                                         870,985.01*



 731502  MINOR CONCRETE (MISCELLANEOUS

         CONSTRUCTION)

                                                                  CY    01    2             14.5        1,152.6897       16,714.00

                                                                  CY    02    3             96.3          791.7445       76,245.00

                                                                  CY    03    2            231.1          700.4807      161,881.10

                                                                  CY    04   15          2,454.2          578.5207    1,419,805.60

                                                                  CY    06    8          3,284.5          524.5926    1,723,024.30

                                                                  CY    07    3            158.4          498.8557       79,018.75

                                                                  CY    08    3             46.0          470.8696       21,660.00

                                                                  CY    09    1             41.0          550.0000       22,550.00

                                                                  CY    10    2            560.0          548.8571      307,360.00
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         MINOR CONCRETE (MISCELLANEOUS

         CONSTRUCTION)

                                                                  CY    11    4             85.0        1,090.4118       92,685.00

                                                                  CY    12    7          3,848.0          399.0673    1,535,611.00



                                                      UNIT TOTAL  CY         50        10,819.0*          504.3493    5,456,554.75*



                                         ITEM CODE 731502  TOTAL             50                                       5,456,554.75*



 731504  MINOR CONCRETE (CURB AND GUTTER)



                                                                  CY    01    1             75.0        1,100.0000       82,500.00

                                                                  CY    02    3            870.0          667.3862      580,626.00

                                                                  CY    03    1             10.0          801.0000        8,010.00

                                                                  CY    04    7            269.0          993.6803      267,300.00

                                                                  CY    07    3            183.0          467.8225       85,611.51

                                                                  CY    08    1             98.0          400.0000       39,200.00

                                                                  CY    09    1             25.0          250.0000        6,250.00

                                                                  CY    11    1            200.0          500.0000      100,000.00



                                                      UNIT TOTAL  CY         18         1,730.0*          676.0101    1,169,497.51*



                                         ITEM CODE 731504  TOTAL             18                                       1,169,497.51*



 731507  MINOR CONCRETE (GUTTER DEPRESSION)



                                                                  CY    03    1              1.9          950.0000        1,805.00

                                                                  CY    04    1              7.0        3,000.0000       21,000.00

                                                                  CY    08    1             51.0        1,475.0000       75,225.00

                                                                  CY    10    1              2.3        2,500.0000        5,750.00



                                                      UNIT TOTAL  CY          4            62.2*        1,668.4887      103,780.00*



                                         ITEM CODE 731507  TOTAL              4                                         103,780.00*



 731508  MINOR CONCRETE (EXPOSED AGGREGATE

         CONCRETE)

                                                                  SQFT  05    1         31,400.0           12.0000      376,800.00

                                                                  SQFT  11    7        240,890.0            7.9279    1,909,743.00

                                                                  SQFT  12    2         10,840.0           37.9926      411,840.00



                                                      UNIT TOTAL  SQFT       10       283,130.0*            9.5305    2,698,383.00*



                                         ITEM CODE 731508  TOTAL             10                                       2,698,383.00*



 731510  MINOR CONCRETE (CURB, GUTTER, SIDEWALK

         AND DRIVEWAY)

                                                                  CY    01    1             76.0          850.0000       64,600.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         MINOR CONCRETE (CURB, GUTTER, SIDEWALK

         AND DRIVEWAY)

                                                                  CY    04    1             42.0          800.0000       33,600.00

                                                                  CY    07    1          1,040.0          190.0000      197,600.00

                                                                  CY    08    1             53.0          342.0000       18,126.00



                                                      UNIT TOTAL  CY          4         1,211.0*          259.2287      313,926.00*



                                         ITEM CODE 731510  TOTAL              4                                         313,926.00*



 731511  MINOR CONCRETE (ISLAND PAVING)



                                                                  CY    03    1            340.0          600.0000      204,000.00

                                                                  CY    04    1             32.0        1,000.0000       32,000.00

                                                                  CY    07    2             49.0          298.3265       14,618.00

                                                                  CY    09    1             12.0          550.0000        6,600.00



                                                      UNIT TOTAL  CY          5           433.0*          594.0370      257,218.00*



                                         ITEM CODE 731511  TOTAL              5                                         257,218.00*



 731516  MINOR CONCRETE (DRIVEWAY)



                                                                  CY    02    2            315.0          475.8095      149,880.00

                                                                  CY    06    1              5.0        1,150.0000        5,750.00

                                                                  CY    07    1             26.0          700.0000       18,200.00

                                                                  CY    09    1             11.0          300.0000        3,300.00

                                                                  CY    11    1             12.0          900.0000       10,800.00



                                                      UNIT TOTAL  CY          6           369.0*          509.2954      187,930.00*



                                         ITEM CODE 731516  TOTAL              6                                         187,930.00*



 731518  MINOR CONCRETE (BRUSHED CONCRETE)



                                                                  SQFT  04    4        250,490.0            6.8157    1,707,275.00

                                                                  SQFT  07    2         11,880.0            8.9370      106,172.00

                                                                  SQFT  12    2         36,900.0           11.9729      441,800.00



                                                      UNIT TOTAL  SQFT        8       299,270.0*            7.5358    2,255,247.00*



                                         ITEM CODE 731518  TOTAL              8                                       2,255,247.00*



 731519  MINOR CONCRETE (STAMPED CONCRETE)



                                                                  SQFT  04    1          9,120.0           22.5000      205,200.00

                                                                  SQFT  06    3        196,850.0            6.3445    1,248,910.00

                                                                  SQFT  07    5        179,920.0            9.5959    1,726,500.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)
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         MINOR CONCRETE (STAMPED CONCRETE)



                                                                  SQFT  08    1         24,500.0            8.2500      202,125.00

                                                                  SQFT  11    1          7,230.0            9.0000       65,070.00

                                                                  SQFT  12    3         11,720.0            8.5956      100,740.00



                                                      UNIT TOTAL  SQFT       14       429,340.0*            8.2651    3,548,545.00*



                                         ITEM CODE 731519  TOTAL             14                                       3,548,545.00*



 731521  MINOR CONCRETE (SIDEWALK)



                                                                  CY    01    1            120.0          825.0000       99,000.00

                                                                  CY    02    2            750.0          410.4533      307,840.00

                                                                  CY    03    1             31.0          801.0000       24,831.00

                                                                  CY    04    3            390.0          696.3718      271,585.00

                                                                  CY    08    2              5.6        2,196.4286       12,300.00

                                                                  CY    09    2          1,482.0          434.6154      644,100.00



                                                      UNIT TOTAL  CY         11         2,778.6*          489.3313    1,359,656.00*



                                         ITEM CODE 731521  TOTAL             11                                       1,359,656.00*



 731530  MINOR CONCRETE (TEXTURED PAVING)



                                                                  CY    02    2            495.0          702.1515      347,565.00

                                                                  CY    03    3            733.0          922.9673      676,535.00

                                                                  CY    04    5          1,043.0          747.9746      780,137.50

                                                                  CY    06    3          1,437.0          794.8337    1,142,176.00

                                                                  CY    07    1            410.0          700.0000      287,000.00

                                                                  CY    10    1            230.0        1,050.0000      241,500.00

                                                                  CY    11    1             21.0          914.6100       19,206.81

                                                                  CY    12    3          1,093.2          791.6209      865,400.00



                                                      UNIT TOTAL  CY         19         5,462.2*          798.1254    4,359,520.31*



                                         ITEM CODE 731530  TOTAL             19                                       4,359,520.31*



 731623  MINOR CONCRETE (CURB RAMP)



                                                                  CY    01    1             11.0          850.0000        9,350.00

                                                                  CY    02    1             79.0          460.0000       36,340.00

                                                                  CY    03    1              6.0          801.0000        4,806.00

                                                                  CY    04    2             55.0        1,381.8182       76,000.00

                                                                  CY    09    1            290.0          550.0000      159,500.00



                                                      UNIT TOTAL  CY          6           441.0*          648.5170      285,996.00*



                                         ITEM CODE 731623  TOTAL              6                                         285,996.00*
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 731626  MINOR CONCRETE (CURB AND CURB RAMP)



                                                                  CY    04    2            270.0        1,144.4444      309,000.00



                                                      UNIT TOTAL  CY          2           270.0*        1,144.4444      309,000.00*



                                         ITEM CODE 731626  TOTAL              2                                         309,000.00*



 731627  MINOR CONCRETE (CURB, SIDEWALK AND

         CURB RAMP)

                                                                  CY    01    1             58.0        1,150.0000       66,700.00

                                                                  CY    03    3            548.0          966.2536      529,507.00

                                                                  CY    04    5            678.0        1,040.4867      705,450.00

                                                                  CY    05    2             61.0        1,173.1148       71,560.00

                                                                  CY    07    6            586.0          771.7063      452,219.87

                                                                  CY    08    7            828.0          728.6647      603,334.41

                                                                  CY    10    2            137.0          794.1606      108,800.00

                                                                  CY    11    2            211.0          634.5735      133,895.00

                                                                  CY    12    2            207.0          512.6812      106,125.00



                                                      UNIT TOTAL  CY         30         3,314.0*          838.1386    2,777,591.28*



                                         ITEM CODE 731627  TOTAL             30                                       2,777,591.28*



 731700  REMOVE CURB



                                                                  LF    04    1            380.0           28.0000       10,640.00

                                                                  LF    06    2            730.0           22.2055       16,210.00

                                                                  LF    07    1          2,490.0            3.9000        9,711.00



                                                      UNIT TOTAL  LF          4         3,600.0*           10.1558       36,561.00*



                                         ITEM CODE 731700  TOTAL              4                                          36,561.00*



 731710  REMOVE CONCRETE CURB (LF)



                                                                  LF    01    2            184.0           39.8261        7,328.00

                                                                  LF    03    2          1,280.0            9.9492       12,735.00

                                                                  LF    04    1          1,290.0           17.0000       21,930.00

                                                                  LF    05    1            530.0           27.0000       14,310.00

                                                                  LF    06    2          1,680.0           10.8952       18,304.00

                                                                  LF    07    2             21.0           61.4286        1,290.00

                                                                  LF    08    1          2,780.0            6.5000       18,070.00

                                                                  LF    10    2            698.0            5.1633        3,604.00

                                                                  LF    11    2            420.0           12.2819        5,158.40



                                                      UNIT TOTAL  LF         15         8,883.0*           11.5647      102,729.40*



                                         ITEM CODE 731710  TOTAL             15                                         102,729.40*
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 731720  REMOVE CONCRETE CURB (CY)



                                                                  CY    04    4            285.0          330.8435       94,290.40

                                                                  CY    06    1             58.0          150.0000        8,700.00



                                                      UNIT TOTAL  CY          5           343.0*          300.2636      102,990.40*



                                         ITEM CODE 731720  TOTAL              5                                         102,990.40*



 731760  REMOVE CONCRETE CURB AND SIDEWALK (SQYD)



                                                                  SQYD  01    1             77.0          100.0000        7,700.00

                                                                  SQYD  06    1             65.0          160.0000       10,400.00



                                                      UNIT TOTAL  SQYD        2           142.0*          127.4648       18,100.00*



                                         ITEM CODE 731760  TOTAL              2                                          18,100.00*



 731780  REMOVE CONCRETE SIDEWALK (SQYD)



                                                                  SQYD  03    2          1,120.0           20.2411       22,670.00

                                                                  SQYD  04    2          2,200.0           37.1818       81,800.00

                                                                  SQYD  06    1          1,770.0            3.7000        6,549.00

                                                                  SQYD  07    1            390.0           41.8000       16,302.00

                                                                  SQYD  08    3            836.0           27.5670       23,046.00



                                                      UNIT TOTAL  SQYD        9         6,316.0*           23.8073      150,367.00*



                                         ITEM CODE 731780  TOTAL              9                                         150,367.00*



 731790  REMOVE CONCRETE ISLAND (PORTIONS) (SQYD)



                                                                  SQYD  03    1            470.0           20.0000        9,400.00

                                                                  SQYD  04    1            440.0           18.5000        8,140.00



                                                      UNIT TOTAL  SQYD        2           910.0*           19.2747       17,540.00*



                                         ITEM CODE 731790  TOTAL              2                                          17,540.00*



 731810  REMOVE CONCRETE ISLAND (PORTIONS) (CY)



                                                                  CY    04    1              9.0          340.0000        3,060.00



                                                      UNIT TOTAL  CY          1             9.0*          340.0000        3,060.00*



                                         ITEM CODE 731810  TOTAL              1                                           3,060.00*



 731820  REMOVE CONCRETE SIDEWALK AND DRIVEWAY
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 731820  REMOVE CONCRETE SIDEWALK AND DRIVEWAY



                                                                  CY    04    1            420.0          345.0000      144,900.00

                                                                  CY    08    1             16.0          245.0000        3,920.00



                                                      UNIT TOTAL  CY          2           436.0*          341.3303      148,820.00*



                                         ITEM CODE 731820  TOTAL              2                                         148,820.00*



 731840  REMOVE CONCRETE (CURB AND GUTTER)



                                                                  LF    03    3         11,870.0           17.0952      202,920.00

                                                                  LF    04    5          6,990.0           13.8054       96,500.00

                                                                  LF    06    1          2,190.0            4.5000        9,855.00

                                                                  LF    07    4          6,750.0            5.6836       38,364.40

                                                                  LF    08    2            700.0           10.0659        7,046.10

                                                                  LF    09    1            200.0           10.0000        2,000.00

                                                                  LF    10    1          1,020.0            9.0000        9,180.00

                                                                  LF    11    2          1,510.0            7.9325       11,978.00



                                                      UNIT TOTAL  LF         19        31,230.0*           12.0987      377,843.50*



                                         ITEM CODE 731840  TOTAL             19                                         377,843.50*



 731850  REMOVE CONCRETE

         (CURB, GUTTER, AND SIDEWALK) (CY)

                                                                  CY    04    2            207.0          316.8116       65,580.00

                                                                  CY    05    1             15.0          484.0000        7,260.00

                                                                  CY    06    1              7.0        1,041.7700        7,292.39

                                                                  CY    07    4            293.0          427.1399      125,152.00

                                                                  CY    08    2            130.0          307.0654       39,918.50

                                                                  CY    11    1             45.0          330.0000       14,850.00



                                                      UNIT TOTAL  CY         11           697.0*          373.1031      260,052.89*



                                         ITEM CODE 731850  TOTAL             11                                         260,052.89*



 733000  PRE/POST CONSTRUCTION SURVEYS



                                                                  EA    02    2             20.0        1,062.5000       21,250.00

                                                                  EA    03    5             42.0        3,475.0000      145,950.00

                                                                  EA    04    5             99.0          942.9293       93,350.00

                                                                  EA    05    1              1.0        3,500.0000        3,500.00

                                                                  EA    06    3             32.0        1,228.2750       39,304.80

                                                                  EA    07    7             96.0          966.1067       92,746.24

                                                                  EA    08    4             54.0        1,047.9630       56,590.00

                                                                  EA    10    1              6.0        3,750.0000       22,500.00

                                                                  EA    11    5             66.0          937.8788       61,900.00
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         PRE/POST CONSTRUCTION SURVEYS



                                                                  EA    12    8            332.0          638.6566      212,034.00



                                                      UNIT TOTAL  EA         41           748.0*        1,001.5041      749,125.04*



                                         ITEM CODE 733000  TOTAL             41                                         749,125.04*



 735000  PARKING BUMPER (PRECAST CONCRETE)



                                                                  EA    08    1             17.0          160.0000        2,720.00



                                                      UNIT TOTAL  EA          1            17.0*          160.0000        2,720.00*



                                         ITEM CODE 735000  TOTAL              1                                           2,720.00*



 740500  DRAINAGE PUMPING EQUIPMENT



                                                                  LS    06    1                                         275,000.00



                                                      UNIT TOTAL  LS          1                                         275,000.00



                                         ITEM CODE 740500  TOTAL              1                                         275,000.00*



 740550  PUMPING PLANT EQUIPMENT



                                                                  LS    04    1                                          12,000.00



                                                      UNIT TOTAL  LS          1                                          12,000.00



                                         ITEM CODE 740550  TOTAL              1                                          12,000.00*



 741001  PUMPING PLANT ELECTRICAL EQUIPMENT



                                                                  LS    06    1                                         183,000.00



                                                      UNIT TOTAL  LS          1                                         183,000.00



                                         ITEM CODE 741001  TOTAL              1                                         183,000.00*



 750001  MISCELLANEOUS IRON AND STEEL



                                                                  LB    01    8         17,197.0            2.6080       44,849.90

                                                                  LB    02   10         45,705.0            2.1267       97,200.25

                                                                  LB    03    7         19,922.0            2.8538       56,854.10

                                                                  LB    04   30        187,511.4            2.1106      395,768.94

                                                                  LB    05    7          7,582.0            3.8075       28,868.45

                                                                  LB    06    9         77,506.0            1.8162      140,768.93
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         MISCELLANEOUS IRON AND STEEL



                                                                  LB    07    5         38,200.0            1.5379       58,747.70

                                                                  LB    08    8         11,567.0            6.9959       80,921.00

                                                                  LB    09    2          3,782.0            2.9152       11,025.10

                                                                  LB    10    5         13,889.0            3.2695       45,410.00

                                                                  LB    11    4         14,574.0            2.1823       31,804.78

                                                                  LB    12    5          4,466.0            3.0915       13,806.50



                                                      UNIT TOTAL  LB        100       441,901.4*            2.2766    1,006,025.65*



                                         ITEM CODE 750001  TOTAL            100                                       1,006,025.65*



 750007  FRAME AND GRATE



                                                                  EA    06    1             13.0          500.0000        6,500.00



                                                      UNIT TOTAL  EA          1            13.0*          500.0000        6,500.00*



                                         ITEM CODE 750007  TOTAL              1                                           6,500.00*



 750010  MANHOLE FRAME AND COVER



                                                                  EA    04    4             19.0        1,100.0000       20,900.00

                                                                  EA    06    2             38.0          749.2105       28,470.00

                                                                  EA    07    1              2.0        1,200.0000        2,400.00



                                                      UNIT TOTAL  EA          7            59.0*          877.4576       51,770.00*



                                         ITEM CODE 750010  TOTAL              7                                          51,770.00*



 750030  INLET FRAME AND GRATE



                                                                  EA    04    1              2.0          250.0000          500.00



                                                      UNIT TOTAL  EA          1             2.0*          250.0000          500.00*



                                         ITEM CODE 750030  TOTAL              1                                             500.00*



 750041  ISOLATION CASING



                                                                  LB    03    1         32,266.0            5.0000      161,330.00



                                                      UNIT TOTAL  LB          1        32,266.0*            5.0000      161,330.00*



                                         ITEM CODE 750041  TOTAL              1                                         161,330.00*



 750050  INLET GRATE
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 750050  INLET GRATE



                                                                  EA    04    1              2.0          600.0000        1,200.00



                                                      UNIT TOTAL  EA          1             2.0*          600.0000        1,200.00*



                                         ITEM CODE 750050  TOTAL              1                                           1,200.00*



 750498  MISCELLANEOUS METAL

         (RESTRAINER - CABLE TYPE)

                                                                  LB    06    1          3,150.0           15.0000       47,250.00



                                                      UNIT TOTAL  LB          1         3,150.0*           15.0000       47,250.00*



                                         ITEM CODE 750498  TOTAL              1                                          47,250.00*



 750500  MISCELLANEOUS METAL



                                                                  LB    02    1          4,280.0            6.5000       27,820.00

                                                                  LB    07    3         23,212.0            1.7890       41,527.00



                                                      UNIT TOTAL  LB          4        27,492.0*            2.5224       69,347.00*



                                         ITEM CODE 750500  TOTAL              4                                          69,347.00*



 750501  MISCELLANEOUS METAL (BRIDGE)



                                                                  LB    02    4          5,142.0            8.7472       44,978.00

                                                                  LB    03    2          6,216.0           15.3842       95,628.00

                                                                  LB    04    5          4,413.0           19.9072       87,850.45

                                                                  LB    06    1            330.0           10.5000        3,465.00

                                                                  LB    07    2            846.0           10.0449        8,498.00

                                                                  LB    08    2         24,613.0            4.0458       99,578.50

                                                                  LB    11    1            552.0           24.3000       13,413.60



                                                      UNIT TOTAL  LB         17        42,112.0*            8.3922      353,411.55*



                                         ITEM CODE 750501  TOTAL             17                                         353,411.55*



 750502  MISCELLANEOUS METAL (RETAINING WALL)



                                                                  LB    04    1          1,930.0            3.0000        5,790.00



                                                      UNIT TOTAL  LB          1         1,930.0*            3.0000        5,790.00*



                                         ITEM CODE 750502  TOTAL              1                                           5,790.00*



 750505  BRIDGE DECK DRAINAGE SYSTEM
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 750505  BRIDGE DECK DRAINAGE SYSTEM



                                                                  LB    02    1          1,524.0           17.0000       25,908.00

                                                                  LB    03    1          6,114.0           10.0000       61,140.00

                                                                  LB    04    2          2,425.0           13.6320       33,057.50

                                                                  LB    07    1             72.0           73.0000        5,256.00

                                                                  LB    08    1        110,578.0            6.3300      699,958.74



                                                      UNIT TOTAL  LB          6       120,713.0*            6.8370      825,320.24*



                                         ITEM CODE 750505  TOTAL              6                                         825,320.24*



 750520  PUMPING PLANT METAL WORK



                                                                  LB    04    1          1,200.0           11.0000       13,200.00

                                                                  LB    06    1         10,320.0           13.0000      134,160.00



                                                      UNIT TOTAL  LB          2        11,520.0*           12.7917      147,360.00*



                                         ITEM CODE 750520  TOTAL              2                                         147,360.00*



 760010  DESTROY WELL



                                                                  EA    01    1              5.0        1,000.0000        5,000.00

                                                                  EA    04    2              6.0        5,625.0000       33,750.00

                                                                  EA    06    2              3.0       14,320.1400       42,960.42



                                                      UNIT TOTAL  EA          5            14.0*        5,836.4586       81,710.42*



                                         ITEM CODE 760010  TOTAL              5                                          81,710.42*



 760011  WELL DEVELOPMENT



                                                                  LS    06    1                                          34,233.00

                                                                  LS    08    1                                         100,000.00



                                                      UNIT TOTAL  LS          2                                         134,233.00



                                         ITEM CODE 760011  TOTAL              2                                         134,233.00*



 760035  WELL SCREEN



                                                                  LF    06    1             50.0          224.7800       11,239.00

                                                                  LF    08    1            300.0          160.0000       48,000.00



                                                      UNIT TOTAL  LF          2           350.0*          169.2543       59,239.00*



                                         ITEM CODE 760035  TOTAL              2                                          59,239.00*
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 770090  LIGHTING (CITY STREET)



                                                                  LS    04    1                                          80,000.00



                                                      UNIT TOTAL  LS          1                                          80,000.00



                                         ITEM CODE 770090  TOTAL              1                                          80,000.00*



 780210  SURVEY MONUMENT (TYPE A)



                                                                  EA    06    3             91.0        1,354.9451      123,300.00



                                                      UNIT TOTAL  EA          3            91.0*        1,354.9451      123,300.00*



                                         ITEM CODE 780210  TOTAL              3                                         123,300.00*



 780230  SURVEY MONUMENT (TYPE D)



                                                                  EA    05    4             84.0        2,581.8167      216,872.60

                                                                  EA    08    3             59.0        1,371.6102       80,925.00

                                                                  EA    10    3              7.0        1,226.0000        8,582.00

                                                                  EA    12    1             10.0          465.0000        4,650.00



                                                      UNIT TOTAL  EA         11           160.0*        1,943.9350      311,029.60*



                                         ITEM CODE 780230  TOTAL             11                                         311,029.60*



 780250  ADJUST MONUMENT COVER TO GRADE



                                                                  EA    06    7             41.0          858.9268       35,216.00

                                                                  EA    10    5             24.0          918.6942       22,048.66

                                                                  EA    12    1              2.0        1,100.0000        2,200.00



                                                      UNIT TOTAL  EA         13            67.0*          887.5322       59,464.66*



                                         ITEM CODE 780250  TOTAL             13                                          59,464.66*



 780260  REMOVE AND REPLACE MONUMENT



                                                                  EA    04    1              3.0        1,000.0000        3,000.00



                                                      UNIT TOTAL  EA          1             3.0*        1,000.0000        3,000.00*



                                         ITEM CODE 780260  TOTAL              1                                           3,000.00*



 780433  PAINT CURB (2-COAT)



                                                                  SQFT  04    3          1,640.0            4.3293        7,100.00
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         PAINT CURB (2-COAT)



                                                                  SQFT  07    1             27.0            5.3100          143.37

                                                                  SQFT  09    2          4,580.0            4.3624       19,980.00

                                                                  SQFT  11    1             60.0            2.7500          165.00

                                                                  SQFT  12    5          2,320.0            2.9699        6,890.20



                                                      UNIT TOTAL  SQFT       12         8,627.0*            3.9734       34,278.57*



                                         ITEM CODE 780433  TOTAL             12                                          34,278.57*



 780435  PREPARE AND PAINT CONCRETE



                                                                  SQFT  04    1            220.0           12.7100        2,796.20

                                                                  SQFT  05    1          1,100.0           20.0000       22,000.00

                                                                  SQFT  07    1          4,300.0            6.6000       28,380.00



                                                      UNIT TOTAL  SQFT        3         5,620.0*            9.4620       53,176.20*



                                         ITEM CODE 780435  TOTAL              3                                          53,176.20*



 780440  PREPARE AND STAIN CONCRETE



                                                                  SQFT  01    1          2,810.0           20.0000       56,200.00

                                                                  SQFT  02    4         35,372.0            7.4192      262,431.00

                                                                  SQFT  04    2          1,497.0            9.1343       13,674.00

                                                                  SQFT  08    1         14,979.0            3.7000       55,422.30

                                                                  SQFT  09    1            760.0            6.6000        5,016.00

                                                                  SQFT  12    1          2,800.0            2.8700        8,036.00



                                                      UNIT TOTAL  SQFT       10        58,218.0*            6.8841      400,779.30*



                                         ITEM CODE 780440  TOTAL             10                                         400,779.30*



 780450  ROCK STAIN



                                                                  SQFT  11    1            770.0            6.5000        5,005.00



                                                      UNIT TOTAL  SQFT        1           770.0*            6.5000        5,005.00*



                                         ITEM CODE 780450  TOTAL              1                                           5,005.00*



 780500  PARKING BUMPER (PRECAST CONCRETE)



                                                                  EA    03    1              6.0           72.0000          432.00

                                                                  EA    04    1             54.0           95.0000        5,130.00



                                                      UNIT TOTAL  EA          2            60.0*           92.7000        5,562.00*
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                                         ITEM CODE 780500  TOTAL              2                                           5,562.00*



 782110  RESET MAILBOX



                                                                  EA    05    1              6.0          200.0000        1,200.00

                                                                  EA    06    1             27.0          577.0000       15,579.00



                                                      UNIT TOTAL  EA          2            33.0*          508.4545       16,779.00*



                                         ITEM CODE 782110  TOTAL              2                                          16,779.00*



 782120  RELOCATE MAILBOX



                                                                  EA    02    2             33.0          569.6970       18,800.00

                                                                  EA    06    2             12.0          534.9525        6,419.43

                                                                  EA    08    1              1.0          511.7300          511.73

                                                                  EA    10    1             10.0          225.0000        2,250.00



                                                      UNIT TOTAL  EA          6            56.0*          499.6636       27,981.16*



                                         ITEM CODE 782120  TOTAL              6                                          27,981.16*



 782200  OBLITERATE SURFACING



                                                                  SQYD  01    1            530.0           12.0000        6,360.00

                                                                  SQYD  02    3          3,130.0            2.3211        7,265.00

                                                                  SQYD  03    1            130.0            5.0000          650.00

                                                                  SQYD  08    1          3,040.0            5.2000       15,808.00



                                                      UNIT TOTAL  SQYD        6         6,830.0*            4.4045       30,083.00*



                                         ITEM CODE 782200  TOTAL              6                                          30,083.00*



 800001  FENCE (TYPE BW, METAL POST)



                                                                  LF    01    2            120.0           54.5833        6,550.00

                                                                  LF    04    1            160.0           23.7500        3,800.00

                                                                  LF    05    1            470.0           27.0000       12,690.00

                                                                  LF    06    3         43,360.0            5.5554      240,880.00

                                                                  LF    08    1         97,774.0            3.7100      362,741.54

                                                                  LF    11    2          3,300.0            8.6364       28,500.00



                                                      UNIT TOTAL  LF         10       145,184.0*            4.5126      655,161.54*



                                         ITEM CODE 800001  TOTAL             10                                         655,161.54*



 800003  FENCE (TYPE BW, 4-STRAND)
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 800003  FENCE (TYPE BW, 4-STRAND)



                                                                  LF    04    1          1,430.0           10.5000       15,015.00



                                                      UNIT TOTAL  LF          1         1,430.0*           10.5000       15,015.00*



                                         ITEM CODE 800003  TOTAL              1                                          15,015.00*



 800007  FENCE (TYPE BW, 5-STRAND, METAL POST)



                                                                  LF    04    1          9,590.0            9.0000       86,310.00

                                                                  LF    06    1          4,220.0            6.8900       29,075.80

                                                                  LF    09    1            440.0           38.2500       16,830.00



                                                      UNIT TOTAL  LF          3        14,250.0*            9.2783      132,215.80*



                                         ITEM CODE 800007  TOTAL              3                                         132,215.80*



 800051  FENCE (TYPE WM, METAL POST)



                                                                  LF    01    2          2,020.0           20.4208       41,250.00

                                                                  LF    02    2          1,640.0           16.1268       26,448.00



                                                      UNIT TOTAL  LF          4         3,660.0*           18.4967       67,698.00*



                                         ITEM CODE 800051  TOTAL              4                                          67,698.00*



 800103  TEMPORARY FENCE (TYPE CL-6)



                                                                  LF    02    1            550.0           45.0000       24,750.00

                                                                  LF    03    1          1,680.0           21.0000       35,280.00

                                                                  LF    04    5          5,696.0           14.1891       80,821.00

                                                                  LF    06    2          2,350.0           21.5277       50,590.00

                                                                  LF    07    1            500.0           10.5000        5,250.00

                                                                  LF    10    1          2,570.0           14.0000       35,980.00

                                                                  LF    11    1            130.0           25.0000        3,250.00



                                                      UNIT TOTAL  LF         12        13,476.0*           17.5068      235,921.00*



                                         ITEM CODE 800103  TOTAL             12                                         235,921.00*



 800320  CHAIN LINK FENCE (TYPE CL-4)



                                                                  LF    02    1            240.0           45.0000       10,800.00



                                                      UNIT TOTAL  LF          1           240.0*           45.0000       10,800.00*



                                         ITEM CODE 800320  TOTAL              1                                          10,800.00*
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 800340  CHAIN LINK FENCE (TYPE CL-5)



                                                                  LF    02    1            200.0           24.0000        4,800.00

                                                                  LF    12    2            120.0           56.0000        6,720.00



                                                      UNIT TOTAL  LF          3           320.0*           36.0000       11,520.00*



                                         ITEM CODE 800340  TOTAL              3                                          11,520.00*



 800360  CHAIN LINK FENCE (TYPE CL-6)



                                                                  LF    01    1            560.0           25.0000       14,000.00

                                                                  LF    03    4          3,958.0           23.4189       92,692.00

                                                                  LF    04    6          6,332.0           22.5155      142,568.40

                                                                  LF    06    7         56,867.0           13.6732      777,554.50

                                                                  LF    07    5          4,417.0           29.4901      130,257.60

                                                                  LF    08    3         11,712.0           18.2942      214,261.26

                                                                  LF    10    1            230.0           37.0000        8,510.00

                                                                  LF    11    3          1,800.0           27.3006       49,141.00

                                                                  LF    12    1             27.0          200.0000        5,400.00



                                                      UNIT TOTAL  LF         31        85,903.0*           16.6977    1,434,384.76*



                                         ITEM CODE 800360  TOTAL             31                                       1,434,384.76*



 800363  CHAIN LINK FENCE (TYPE CL-6,

         EXTENSION ARM)

                                                                  LF    06    1            520.0           22.9100       11,913.20

                                                                  LF    08    1            330.0           38.0000       12,540.00

                                                                  LF    10    1             25.0          115.0000        2,875.00



                                                      UNIT TOTAL  LF          3           875.0*           31.2322       27,328.20*



                                         ITEM CODE 800363  TOTAL              3                                          27,328.20*



 800365  CHAIN LINK FENCE (TYPE CL-6, SLATTED)



                                                                  LF    02    1             82.0           76.0000        6,232.00

                                                                  LF    04    1            400.0           55.0000       22,000.00



                                                      UNIT TOTAL  LF          2           482.0*           58.5726       28,232.00*



                                         ITEM CODE 800365  TOTAL              2                                          28,232.00*



 800400  CHAIN LINK FENCE (TYPE CL-8)



                                                                  LF    08    1            461.0           32.6900       15,070.09



                                                      UNIT TOTAL  LF          1           461.0*           32.6900       15,070.09*
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                                         ITEM CODE 800400  TOTAL              1                                          15,070.09*



 801230  16' WIRE MESH GATE



                                                                  EA    04    1             17.0        1,000.0000       17,000.00

                                                                  EA    06    1              9.0        1,700.0000       15,300.00



                                                      UNIT TOTAL  EA          2            26.0*        1,242.3077       32,300.00*



                                         ITEM CODE 801230  TOTAL              2                                          32,300.00*



 801270  20' WIRE MESH GATE



                                                                  EA    06    1              4.0        2,600.0000       10,400.00



                                                      UNIT TOTAL  EA          1             4.0*        2,600.0000       10,400.00*



                                         ITEM CODE 801270  TOTAL              1                                          10,400.00*



 802180  12' CHAIN LINK GATE (TYPE CL-4)



                                                                  EA    02    1              1.0        2,400.0000        2,400.00



                                                      UNIT TOTAL  EA          1             1.0*        2,400.0000        2,400.00*



                                         ITEM CODE 802180  TOTAL              1                                           2,400.00*



 802420  16' CHAIN LINK GATE (TYPE CL-5)



                                                                  EA    02    1              1.0          804.0000          804.00



                                                      UNIT TOTAL  EA          1             1.0*          804.0000          804.00*



                                         ITEM CODE 802420  TOTAL              1                                             804.00*



 802501  4' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    04    5              7.0        1,855.7143       12,990.00

                                                                  EA    06    1              1.0        1,150.0000        1,150.00

                                                                  EA    07    4             19.0        1,280.0000       24,320.00

                                                                  EA    11    1             12.0        2,415.0000       28,980.00



                                                      UNIT TOTAL  EA         11            39.0*        1,729.2308       67,440.00*



                                         ITEM CODE 802501  TOTAL             11                                          67,440.00*



 802510  5' CHAIN LINK GATE (TYPE CL-6)
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 802510  5' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    06    1              1.0        2,000.0000        2,000.00



                                                      UNIT TOTAL  EA          1             1.0*        2,000.0000        2,000.00*



                                         ITEM CODE 802510  TOTAL              1                                           2,000.00*



 802520  6' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    04    1              2.0        2,150.0000        4,300.00

                                                                  EA    07    1              1.0        2,000.0000        2,000.00

                                                                  EA    08    1              2.0        1,634.3000        3,268.60

                                                                  EA    11    1              3.0        1,750.0000        5,250.00

                                                                  EA    12    1              1.0        2,000.0000        2,000.00



                                                      UNIT TOTAL  EA          5             9.0*        1,868.7333       16,818.60*



                                         ITEM CODE 802520  TOTAL              5                                          16,818.60*



 802550  9' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    07    1              8.0        1,190.0000        9,520.00



                                                      UNIT TOTAL  EA          1             8.0*        1,190.0000        9,520.00*



                                         ITEM CODE 802550  TOTAL              1                                           9,520.00*



 802560  10' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    06    1             10.0        2,250.0000       22,500.00



                                                      UNIT TOTAL  EA          1            10.0*        2,250.0000       22,500.00*



                                         ITEM CODE 802560  TOTAL              1                                          22,500.00*



 802580  12' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    07    1              2.0        2,141.4900        4,282.98

                                                                  EA    08    1              2.0        1,898.0000        3,796.00



                                                      UNIT TOTAL  EA          2             4.0*        2,019.7450        8,078.98*



                                         ITEM CODE 802580  TOTAL              2                                           8,078.98*



 802601  14' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    03    1              1.0        3,285.0000        3,285.00
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                                                      UNIT TOTAL  EA          1             1.0*        3,285.0000        3,285.00*



                                         ITEM CODE 802601  TOTAL              1                                           3,285.00*



 802620  16' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    06    2              3.0        3,000.0000        9,000.00

                                                                  EA    07    1              1.0        2,600.0000        2,600.00



                                                      UNIT TOTAL  EA          3             4.0*        2,900.0000       11,600.00*



                                         ITEM CODE 802620  TOTAL              3                                          11,600.00*



 802640  18' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    06    1              2.0        3,075.0000        6,150.00



                                                      UNIT TOTAL  EA          1             2.0*        3,075.0000        6,150.00*



                                         ITEM CODE 802640  TOTAL              1                                           6,150.00*



 802660  20' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    01    1              2.0        2,500.0000        5,000.00



                                                      UNIT TOTAL  EA          1             2.0*        2,500.0000        5,000.00*



                                         ITEM CODE 802660  TOTAL              1                                           5,000.00*



 802670  24' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    06    1              1.0        2,377.0900        2,377.09



                                                      UNIT TOTAL  EA          1             1.0*        2,377.0900        2,377.09*



                                         ITEM CODE 802670  TOTAL              1                                           2,377.09*



 802900  CHAIN LINK FENCE

         (TYPE CL-8, EXTENSION ARM)

                                                                  LF    07    1          1,270.0           41.5000       52,705.00



                                                      UNIT TOTAL  LF          1         1,270.0*           41.5000       52,705.00*



                                         ITEM CODE 802900  TOTAL              1                                          52,705.00*



 803020  REMOVE FENCE



                                                                  LF    01    2            440.0            9.0909        4,000.00
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         REMOVE FENCE



                                                                  LF    02    2          1,520.0            2.5855        3,930.00

                                                                  LF    04    5          7,692.0            3.0630       23,560.80

                                                                  LF    05    1            490.0            8.0000        3,920.00

                                                                  LF    06    2          1,114.0           11.4031       12,703.00

                                                                  LF    07    1            130.0           14.0900        1,831.70

                                                                  LF    08    1         26,717.0            2.7300       72,937.41

                                                                  LF    10    1            240.0           11.0000        2,640.00

                                                                  LF    11    1            620.0           10.3500        6,417.00



                                                      UNIT TOTAL  LF         16        38,963.0*            3.3863      131,939.91*



                                         ITEM CODE 803020  TOTAL             16                                         131,939.91*



 803030  REMOVE FENCE (TYPE BW)



                                                                  LF    01    1             20.0           20.0000          400.00

                                                                  LF    05    1             60.0           14.0000          840.00

                                                                  LF    06    1          8,610.0            2.1200       18,253.20

                                                                  LF    09    1            460.0            6.0000        2,760.00

                                                                  LF    11    1            300.0           12.0000        3,600.00



                                                      UNIT TOTAL  LF          5         9,450.0*            2.7358       25,853.20*



                                         ITEM CODE 803030  TOTAL              5                                          25,853.20*



 803040  REMOVE FENCE (TYPE WM)



                                                                  LF    01    1          1,850.0            7.7500       14,337.50



                                                      UNIT TOTAL  LF          1         1,850.0*            7.7500       14,337.50*



                                         ITEM CODE 803040  TOTAL              1                                          14,337.50*



 803050  REMOVE CHAIN LINK FENCE



                                                                  LF    01    1            520.0           10.0000        5,200.00

                                                                  LF    02    1            250.0           10.0000        2,500.00

                                                                  LF    03    3          2,750.0            8.6473       23,780.00

                                                                  LF    04    4          1,680.0            9.2857       15,600.00

                                                                  LF    06    4          2,228.0           11.3779       25,350.00

                                                                  LF    07    7          6,176.0            7.0850       43,757.00

                                                                  LF    08    1            290.0            4.2500        1,232.50

                                                                  LF    09    1          1,260.0            1.6300        2,053.80

                                                                  LF    10    2          1,625.0           10.8308       17,600.00

                                                                  LF    11    3          1,479.0            6.6214        9,793.00



                                                      UNIT TOTAL  LF         27        18,258.0*            8.0439      146,866.30*
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                                         ITEM CODE 803050  TOTAL             27                                         146,866.30*



 803060  REMOVE GATE



                                                                  EA    01    1              2.0          500.0000        1,000.00

                                                                  EA    03    1              1.0          797.0000          797.00

                                                                  EA    04    1              1.0          650.0000          650.00

                                                                  EA    06    1              1.0          449.6600          449.66

                                                                  EA    07    1              2.0          304.3100          608.62



                                                      UNIT TOTAL  EA          5             7.0*          500.7543        3,505.28*



                                         ITEM CODE 803060  TOTAL              5                                           3,505.28*



 803100  RECONSTRUCT FENCE



                                                                  LF    08    1             27.0           87.8700        2,372.49



                                                      UNIT TOTAL  LF          1            27.0*           87.8700        2,372.49*



                                         ITEM CODE 803100  TOTAL              1                                           2,372.49*



 803130  RECONSTRUCT FENCE (TYPE WM)



                                                                  LF    01    1            350.0           10.0000        3,500.00



                                                      UNIT TOTAL  LF          1           350.0*           10.0000        3,500.00*



                                         ITEM CODE 803130  TOTAL              1                                           3,500.00*



 803140  RECONSTRUCT CHAIN LINK FENCE



                                                                  LF    01    1            100.0           43.0000        4,300.00

                                                                  LF    04    1             16.0          196.0000        3,136.00

                                                                  LF    06    1            200.0           54.0000       10,800.00

                                                                  LF    09    1            100.0           50.0000        5,000.00

                                                                  LF    11    1             15.0          134.0000        2,010.00



                                                      UNIT TOTAL  LF          5           431.0*           58.5754       25,246.00*



                                         ITEM CODE 803140  TOTAL              5                                          25,246.00*



 803150  RECONSTRUCT CHAIN LINK GATE



                                                                  EA    03    1              2.0        1,656.0000        3,312.00



                                                      UNIT TOTAL  EA          1             2.0*        1,656.0000        3,312.00*



                                         ITEM CODE 803150  TOTAL              1                                           3,312.00*
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 803160  RESET GATE



                                                                  EA    02    1              1.0        2,500.0000        2,500.00



                                                      UNIT TOTAL  EA          1             1.0*        2,500.0000        2,500.00*



                                         ITEM CODE 803160  TOTAL              1                                           2,500.00*



 803170  RELOCATE FENCE



                                                                  LF    06    1            780.0           12.5000        9,750.00



                                                      UNIT TOTAL  LF          1           780.0*           12.5000        9,750.00*



                                         ITEM CODE 803170  TOTAL              1                                           9,750.00*



 803190  RELOCATE GATE



                                                                  EA    06    2              4.0        1,400.8175        5,603.27



                                                      UNIT TOTAL  EA          2             4.0*        1,400.8175        5,603.27*



                                         ITEM CODE 803190  TOTAL              2                                           5,603.27*



 803210  TEMPORARY DESERT TORTOISE FENCE



                                                                  LF    08    4         18,360.0            6.6295      121,717.60



                                                      UNIT TOTAL  LF          4        18,360.0*            6.6295      121,717.60*



                                         ITEM CODE 803210  TOTAL              4                                         121,717.60*



 803220  DESERT TORTOISE FENCE



                                                                  LF    08    2        188,955.0            5.3687    1,014,435.90



                                                      UNIT TOTAL  LF          2       188,955.0*            5.3687    1,014,435.90*



                                         ITEM CODE 803220  TOTAL              2                                       1,014,435.90*



 810111  SURVEY MONUMENT (TYPE A)



                                                                  EA    04    1              3.0        4,800.0000       14,400.00

                                                                  EA    06    1            120.0        1,000.0000      120,000.00



                                                      UNIT TOTAL  EA          2           123.0*        1,092.6829      134,400.00*



                                         ITEM CODE 810111  TOTAL              2                                         134,400.00*




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   235

DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 810116  SURVEY MONUMENT (TYPE D)



                                                                  EA    08    1              5.0        1,000.0000        5,000.00

                                                                  EA    10    1              7.0        1,000.0000        7,000.00



                                                      UNIT TOTAL  EA          2            12.0*        1,000.0000       12,000.00*



                                         ITEM CODE 810116  TOTAL              2                                          12,000.00*



 810120  REMOVE PAVEMENT MARKER



                                                                  EA    01    7          8,140.0             .7066        5,751.40

                                                                  EA    02    4          3,936.0            5.3763       21,161.00

                                                                  EA    04   27         52,259.0             .9317       48,691.50

                                                                  EA    05   14         34,486.0            1.0188       35,134.00

                                                                  EA    06   28         79,704.0            1.0488       83,590.50

                                                                  EA    07   21        207,160.0             .6994      144,891.90

                                                                  EA    08   19         52,505.0            1.2516       65,716.30

                                                                  EA    09    1            170.0           10.0000        1,700.00

                                                                  EA    10   13         41,012.0            2.0192       82,811.70

                                                                  EA    12   12         49,988.0             .6624       33,112.20



                                                      UNIT TOTAL  EA        146       529,360.0*             .9872      522,560.50*



                                         ITEM CODE 810120  TOTAL            146                                         522,560.50*



 810130  REMOVE DELINEATOR



                                                                  EA    02    2             69.0           31.0145        2,140.00

                                                                  EA    04    2             41.0            8.3902          344.00

                                                                  EA    06    1             46.0            5.0000          230.00

                                                                  EA    09    2            232.0            6.9828        1,620.00

                                                                  EA    11    2             45.0           45.0000        2,025.00



                                                      UNIT TOTAL  EA          9           433.0*           14.6859        6,359.00*



                                         ITEM CODE 810130  TOTAL              9                                           6,359.00*



 810160  DELINEATOR (SPECIAL)



                                                                  EA    09    1            160.0          110.0000       17,600.00



                                                      UNIT TOTAL  EA          1           160.0*          110.0000       17,600.00*



                                         ITEM CODE 810160  TOTAL              1                                          17,600.00*



 810170  DELINEATOR (CLASS 1)
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 810170  DELINEATOR (CLASS 1)



                                                                  EA    02    3             93.0           49.0538        4,562.00

                                                                  EA    03    7            389.0           37.6530       14,647.00

                                                                  EA    04   12          5,390.0           36.2853      195,578.00

                                                                  EA    05    6            577.0           54.6620       31,540.00

                                                                  EA    06    7            646.0           61.6359       39,816.77

                                                                  EA    07    2             38.0           46.8421        1,780.00

                                                                  EA    08    1            200.0           55.0000       11,000.00

                                                                  EA    10    3            140.0           33.8929        4,745.00

                                                                  EA    11    4            707.0           32.4752       22,960.00

                                                                  EA    12    1            220.0           68.0000       14,960.00



                                                      UNIT TOTAL  EA         46         8,400.0*           40.6653      341,588.77*



                                         ITEM CODE 810170  TOTAL             46                                         341,588.77*



 810180  DELINEATOR (CLASS 2)



                                                                  EA    01    1             18.0           60.0000        1,080.00

                                                                  EA    02    7            497.0           42.5392       21,142.00

                                                                  EA    04    1            180.0           50.0000        9,000.00

                                                                  EA    06    1            140.0           65.0000        9,100.00

                                                                  EA    08    2            870.0           61.4145       53,430.58

                                                                  EA    09    2            143.0           94.3077       13,486.00

                                                                  EA    10    2              8.0           47.3750          379.00



                                                      UNIT TOTAL  EA         16         1,856.0*           57.9836      107,617.58*



                                         ITEM CODE 810180  TOTAL             16                                         107,617.58*



 810190  GUARD RAILING DELINEATOR



                                                                  EA    01    3            248.0           24.4758        6,070.00

                                                                  EA    02    1             16.0           70.0000        1,120.00

                                                                  EA    04   11          2,612.0           15.9789       41,736.80

                                                                  EA    05    5            361.0           27.9896       10,104.25

                                                                  EA    06    5            167.0           39.4394        6,586.38

                                                                  EA    07    3            510.0           27.0588       13,800.00

                                                                  EA    08    9          1,076.0           23.7298       25,533.28

                                                                  EA    10    3            218.0           29.0550        6,334.00

                                                                  EA    11    7            346.0           27.2399        9,425.00

                                                                  EA    12    4          1,190.0           22.6263       26,925.30



                                                      UNIT TOTAL  EA         51         6,744.0*           21.8913      147,635.01*



                                         ITEM CODE 810190  TOTAL             51                                         147,635.01*



 810200  TEMPORARY DELINEATOR (CLASS 1)
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 810200  TEMPORARY DELINEATOR (CLASS 1)



                                                                  EA    02    1             19.0           45.0000          855.00

                                                                  EA    05    1            170.0           35.0000        5,950.00



                                                      UNIT TOTAL  EA          2           189.0*           36.0053        6,805.00*



                                         ITEM CODE 810200  TOTAL              2                                           6,805.00*



 810220  PAVEMENT MARKER (NON-REFLECTIVE)



                                                                  EA    01    5          8,445.0            4.2412       35,817.00

                                                                  EA    03    1            130.0            3.0000          390.00

                                                                  EA    04   21         47,866.0            1.5993       76,552.00

                                                                  EA    05    2          5,500.0            1.4473        7,960.00

                                                                  EA    06    1            610.0            2.0000        1,220.00

                                                                  EA    07    8          5,680.0            2.5555       14,515.50

                                                                  EA    08    3         13,985.0             .8754       12,242.50

                                                                  EA    11    6         11,186.0            1.5241       17,049.00

                                                                  EA    12    5         16,170.0            1.3815       22,338.60



                                                      UNIT TOTAL  EA         52       109,572.0*            1.7165      188,084.60*



                                         ITEM CODE 810220  TOTAL             52                                         188,084.60*



 810230  PAVEMENT MARKER (RETROREFLECTIVE)



                                                                  EA    01   12         10,802.0            6.0221       65,051.10

                                                                  EA    02    4         17,070.0            5.0697       86,540.00

                                                                  EA    03    8          6,880.0            3.6955       25,425.00

                                                                  EA    04   48        105,392.0            3.6291      382,482.00

                                                                  EA    05   16         29,610.0            2.8788       85,242.70

                                                                  EA    06   35         91,757.0            2.9489      270,585.14

                                                                  EA    07   23         58,247.0            2.8858      168,089.35

                                                                  EA    08   15         33,079.0            2.9987       99,194.15

                                                                  EA    09    1            170.0            6.0000        1,020.00

                                                                  EA    10   17         32,146.0            3.5675      114,680.10

                                                                  EA    11   18         83,320.0            3.8850      323,701.20

                                                                  EA    12   15         27,964.0            2.8110       78,606.10



                                                      UNIT TOTAL  EA        212       496,437.0*            3.4256    1,700,616.84*



                                         ITEM CODE 810230  TOTAL            212                                       1,700,616.84*



 810250  PAVEMENT MARKER

         (RETROREFLECTIVE-RECESSED)

                                                                  EA    01    5          1,260.0           27.9627       35,233.00

                                                                  EA    02    8          9,716.0           18.0285      175,165.00
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         PAVEMENT MARKER

         (RETROREFLECTIVE-RECESSED)

                                                                  EA    03    3          7,540.0            7.8820       59,430.00

                                                                  EA    05    1          1,630.0            8.0000       13,040.00

                                                                  EA    06    4          8,490.0            5.3449       45,378.00

                                                                  EA    07    1         14,800.0           19.7500      292,300.00

                                                                  EA    08    8         37,160.0            6.9670      258,894.40



                                                      UNIT TOTAL  EA         30        80,596.0*           10.9117      879,440.40*



                                         ITEM CODE 810250  TOTAL             30                                         879,440.40*



 820107  DELINEATOR (CLASS 1)



                                                                  EA    01    1              8.0           50.0000          400.00

                                                                  EA    02    1             80.0           52.8000        4,224.00

                                                                  EA    03    1              5.0          250.0000        1,250.00

                                                                  EA    04    1            230.0           40.0000        9,200.00

                                                                  EA    05    1              4.0           42.0000          168.00

                                                                  EA    06    2            380.0           50.3158       19,120.00

                                                                  EA    08    1            150.0           50.0000        7,500.00

                                                                  EA    10    1             24.0           31.0000          744.00

                                                                  EA    11    2            380.0           59.0526       22,440.00



                                                      UNIT TOTAL  EA         11         1,261.0*           51.5829       65,046.00*



                                         ITEM CODE 820107  TOTAL             11                                          65,046.00*



 820108  DELINEATOR (CLASS 2)



                                                                  EA    02    2             66.0           55.6061        3,670.00

                                                                  EA    03    2            275.0           47.6182       13,095.00

                                                                  EA    04    1             31.0           50.0000        1,550.00

                                                                  EA    06    1            270.0           50.0000       13,500.00



                                                      UNIT TOTAL  EA          6           642.0*           49.5561       31,815.00*



                                         ITEM CODE 820108  TOTAL              6                                          31,815.00*



 820110  MILEPOST MARKER



                                                                  EA    02    8             49.0           54.2245        2,657.00

                                                                  EA    03    4             22.0           51.0909        1,124.00

                                                                  EA    06    1              8.0           50.0000          400.00

                                                                  EA    08    2             32.0           87.1513        2,788.84

                                                                  EA    09    2             27.0           84.6296        2,285.00

                                                                  EA    11    3             45.0           89.8889        4,045.00



                                                      UNIT TOTAL  EA         20           183.0*           72.6767       13,299.84*
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 820110  TOTAL             20                                          13,299.84*



 820111  UNDERDRAIN MARKER



                                                                  EA    01    1              7.0           60.0000          420.00



                                                      UNIT TOTAL  EA          1             7.0*           60.0000          420.00*



                                         ITEM CODE 820111  TOTAL              1                                             420.00*



 820112  MARKER (CULVERT)



                                                                  EA    01    3              9.0           77.2222          695.00

                                                                  EA    02   11            175.0           56.4914        9,886.00

                                                                  EA    03    4            191.0           47.7592        9,122.00

                                                                  EA    05    2              7.0           71.4286          500.00

                                                                  EA    08    3            144.0           95.8391       13,800.83

                                                                  EA    09    4             37.0          102.8108        3,804.00



                                                      UNIT TOTAL  EA         27           563.0*           67.1542       37,807.83*



                                         ITEM CODE 820112  TOTAL             27                                          37,807.83*



 820118  GUARD RAILING DELINEATOR



                                                                  EA    07    1            150.0           26.0000        3,900.00

                                                                  EA    08    1             26.0           33.0000          858.00

                                                                  EA    10    1              6.0           15.0000           90.00

                                                                  EA    11    3            131.0           25.4962        3,340.00

                                                                  EA    12    1          1,080.0           14.2500       15,390.00



                                                      UNIT TOTAL  EA          7         1,393.0*           16.9261       23,578.00*



                                         ITEM CODE 820118  TOTAL              7                                          23,578.00*



 820130  OBJECT MARKER



                                                                  EA    02    1              4.0           75.0000          300.00

                                                                  EA    04    1              3.0           85.0000          255.00

                                                                  EA    05    3            180.0           78.7222       14,170.00

                                                                  EA    06    4             54.0           88.2348        4,764.68

                                                                  EA    08    4            227.0           96.0144       21,795.28



                                                      UNIT TOTAL  EA         13           468.0*           88.2157       41,284.96*



                                         ITEM CODE 820130  TOTAL             13                                          41,284.96*



 820131  OBJECT MARKER (TYPE K)
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 820131  OBJECT MARKER (TYPE K)



                                                                  EA    04    1             18.0           50.0000          900.00

                                                                  EA    06    4             29.0           71.3034        2,067.80



                                                      UNIT TOTAL  EA          5            47.0*           63.1447        2,967.80*



                                         ITEM CODE 820131  TOTAL              5                                           2,967.80*



 820132  OBJECT MARKER (TYPE L)



                                                                  EA    02    1              8.0           50.0000          400.00

                                                                  EA    04    2             52.0           63.9712        3,326.50

                                                                  EA    05    1              5.0           50.0000          250.00

                                                                  EA    10    1              1.0           38.7500           38.75



                                                      UNIT TOTAL  EA          5            66.0*           60.8371        4,015.25*



                                         ITEM CODE 820132  TOTAL              5                                           4,015.25*



 820134  OBJECT MARKER (TYPE P)



                                                                  EA    01    5             58.0          110.6552        6,418.00

                                                                  EA    02    2             17.0           85.0000        1,445.00

                                                                  EA    04    6            124.0           67.1984        8,332.60

                                                                  EA    05    1              2.0           75.0000          150.00

                                                                  EA    06    1              3.0          120.0000          360.00

                                                                  EA    07    1              5.0           40.0000          200.00

                                                                  EA    10    2             18.0           93.6111        1,685.00

                                                                  EA    11    1             27.0           50.0000        1,350.00

                                                                  EA    12    2             10.0           65.7070          657.07



                                                      UNIT TOTAL  EA         21           264.0*           78.0215       20,597.67*



                                         ITEM CODE 820134  TOTAL             21                                          20,597.67*



 820135  OBJECT MARKER (TYPE R)



                                                                  EA    03    1              1.0          100.0000          100.00

                                                                  EA    04    1             16.0          100.0000        1,600.00



                                                      UNIT TOTAL  EA          2            17.0*          100.0000        1,700.00*



                                         ITEM CODE 820135  TOTAL              2                                           1,700.00*



 820141  OBJECT MARKER (TYPE K-1)



                                                                  EA    03    4             16.0           37.5000          600.00
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         OBJECT MARKER (TYPE K-1)



                                                                  EA    04    1              6.0           35.0000          210.00

                                                                  EA    06    1              7.0          110.0000          770.00

                                                                  EA    08    1              2.0          151.0000          302.00

                                                                  EA    09    1              1.0        5,500.0000        5,500.00

                                                                  EA    11    2              6.0           42.5000          255.00

                                                                  EA    12    1              1.0          100.0000          100.00



                                                      UNIT TOTAL  EA         11            39.0*          198.3846        7,737.00*



                                         ITEM CODE 820141  TOTAL             11                                           7,737.00*



 820151  OBJECT MARKER (TYPE L-1)



                                                                  EA    01    2              4.0           67.5000          270.00

                                                                  EA    02   15            272.0           49.8750       13,566.00

                                                                  EA    03    8             28.0           59.7143        1,672.00

                                                                  EA    04    6            160.0           43.8750        7,020.00

                                                                  EA    05    1              6.0          100.0000          600.00

                                                                  EA    06    1              1.0           75.0000           75.00

                                                                  EA    08    1              9.0          151.0000        1,359.00

                                                                  EA    09    2              6.0           88.3333          530.00

                                                                  EA    10    1             11.0           55.0000          605.00



                                                      UNIT TOTAL  EA         37           497.0*           51.7042       25,697.00*



                                         ITEM CODE 820151  TOTAL             37                                          25,697.00*



 820152  OBJECT MARKER (TYPE L-2)



                                                                  EA    06    1             14.0           50.0000          700.00



                                                      UNIT TOTAL  EA          1            14.0*           50.0000          700.00*



                                         ITEM CODE 820152  TOTAL              1                                             700.00*



 820190  SPECIAL MARKER



                                                                  EA    04    1              2.0          100.0000          200.00



                                                      UNIT TOTAL  EA          1             2.0*          100.0000          200.00*



                                         ITEM CODE 820190  TOTAL              1                                             200.00*



 820220  REMOVE MARKER



                                                                  EA    01    2             13.0           26.0769          339.00
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         REMOVE MARKER



                                                                  EA    02    4            156.0           15.0641        2,350.00

                                                                  EA    08    2             85.0           31.0471        2,639.00

                                                                  EA    09    2             60.0           17.2000        1,032.00



                                                      UNIT TOTAL  EA         10           314.0*           20.2548        6,360.00*



                                         ITEM CODE 820220  TOTAL             10                                           6,360.00*



 820240  REMOVE ROADSIDE SIGN MOUNTED ON MAST ARM



                                                                  EA    12    2              4.0          379.0450        1,516.18



                                                      UNIT TOTAL  EA          2             4.0*          379.0450        1,516.18*



                                         ITEM CODE 820240  TOTAL              2                                           1,516.18*



 820250  REMOVE ROADSIDE SIGN



                                                                  EA    01    1             14.0           75.0000        1,050.00

                                                                  EA    02    5             42.0           66.0714        2,775.00

                                                                  EA    03    6            129.0          106.1473       13,693.00

                                                                  EA    04   14            291.0          106.9244       31,115.00

                                                                  EA    05    4             65.0           82.0000        5,330.00

                                                                  EA    06   16            273.0          111.3873       30,408.72

                                                                  EA    08    3             76.0          142.6816       10,843.80

                                                                  EA    09    6             77.0          123.5260        9,511.50

                                                                  EA    10    3             77.0           79.3636        6,111.00

                                                                  EA    11    7            151.0          143.6954       21,698.00

                                                                  EA    12    5            249.0          145.2520       36,167.75



                                                      UNIT TOTAL  EA         70         1,444.0*          116.8309      168,703.77*



                                         ITEM CODE 820250  TOTAL             70                                         168,703.77*



 820270  REMOVE ROADSIDE SIGN (WOOD POST)



                                                                  EA    02    4            146.0           67.6370        9,875.00

                                                                  EA    04    6            475.0           76.7053       36,435.00

                                                                  EA    07    2             57.0          135.7895        7,740.00

                                                                  EA    09    1              8.0           50.0000          400.00

                                                                  EA    10    2              3.0          110.6667          332.00

                                                                  EA    12    1              2.0          225.0000          450.00



                                                      UNIT TOTAL  EA         16           691.0*           79.9305       55,232.00*



                                         ITEM CODE 820270  TOTAL             16                                          55,232.00*
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 820280  REMOVE ROADSIDE SIGN (METAL POST)



                                                                  EA    02    2             18.0          170.8333        3,075.00

                                                                  EA    04    1              1.0          300.0000          300.00

                                                                  EA    07    1             15.0           30.0000          450.00

                                                                  EA    12    2              2.0          201.7700          403.54



                                                      UNIT TOTAL  EA          6            36.0*          117.4594        4,228.54*



                                         ITEM CODE 820280  TOTAL              6                                           4,228.54*



 820300  REMOVE ROADSIDE SIGN

         (STRAP AND SADDLE BRACKET METHOD)

                                                                  EA    02    1              1.0           50.0000           50.00

                                                                  EA    04    5             99.0           54.0404        5,350.00

                                                                  EA    05    1              1.0          100.0000          100.00

                                                                  EA    06    1             36.0           16.0000          576.00

                                                                  EA    07    1              7.0          130.0000          910.00

                                                                  EA    11    1              7.0           75.0000          525.00

                                                                  EA    12    3            217.0          132.2293       28,693.75



                                                      UNIT TOTAL  EA         13           368.0*           98.3825       36,204.75*



                                         ITEM CODE 820300  TOTAL             13                                          36,204.75*



 820310  REMOVE ROADSIDE SIGN PANEL



                                                                  EA    02    2             13.0           50.0000          650.00

                                                                  EA    03    2             16.0           77.7500        1,244.00

                                                                  EA    04    4             58.0           67.1552        3,895.00

                                                                  EA    07    1              3.0          130.0000          390.00

                                                                  EA    08    1              8.0          218.3900        1,747.12

                                                                  EA    10    1            130.0           50.0000        6,500.00

                                                                  EA    12    2             33.0           34.0909        1,125.00



                                                      UNIT TOTAL  EA         13           261.0*           59.5828       15,551.12*



                                         ITEM CODE 820310  TOTAL             13                                          15,551.12*



 820330  REMOVE ROADSIDE SIGN (STEEL POST)



                                                                  EA    02    1              7.0          350.0000        2,450.00



                                                      UNIT TOTAL  EA          1             7.0*          350.0000        2,450.00*



                                         ITEM CODE 820330  TOTAL              1                                           2,450.00*



 820350  REMOVE SIGN FROM SIGN FRAME
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 820350  REMOVE SIGN FROM SIGN FRAME



                                                                  EA    02    1              1.0          595.0000          595.00

                                                                  EA    12    1              3.0        2,000.0000        6,000.00



                                                      UNIT TOTAL  EA          2             4.0*        1,648.7500        6,595.00*



                                         ITEM CODE 820350  TOTAL              2                                           6,595.00*



 820360  REMOVE SIGN PANEL



                                                                  EA    04    1              2.0          630.0000        1,260.00

                                                                  EA    08    1             62.0           60.0000        3,720.00

                                                                  EA    09    1            110.0           63.0000        6,930.00

                                                                  EA    10    1              1.0           55.0000           55.00



                                                      UNIT TOTAL  EA          4           175.0*           68.3714       11,965.00*



                                         ITEM CODE 820360  TOTAL              4                                          11,965.00*



 820460  SALVAGE ROADSIDE SIGN (METAL POST)



                                                                  EA    02    1              1.0           55.0000           55.00



                                                      UNIT TOTAL  EA          1             1.0*           55.0000           55.00*



                                         ITEM CODE 820460  TOTAL              1                                              55.00*



 820470  RESET MILEPOST MARKER



                                                                  EA    02    2              2.0           60.0000          120.00

                                                                  EA    03    1              1.0           55.0000           55.00

                                                                  EA    06    1              2.0           60.0000          120.00

                                                                  EA    10    1              1.0           46.0000           46.00



                                                      UNIT TOTAL  EA          5             6.0*           56.8333          341.00*



                                         ITEM CODE 820470  TOTAL              5                                             341.00*



 820490  RESET MARKER



                                                                  EA    01    1              1.0          250.0000          250.00

                                                                  EA    02    1              2.0           45.0000           90.00



                                                      UNIT TOTAL  EA          2             3.0*          113.3333          340.00*



                                         ITEM CODE 820490  TOTAL              2                                             340.00*



 820510  RESET ROADSIDE SIGN (ONE POST)
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 820510  RESET ROADSIDE SIGN (ONE POST)



                                                                  EA    05    2              2.0          425.0000          850.00

                                                                  EA    07    3             92.0          158.0435       14,540.00

                                                                  EA    08    2              7.0          403.8014        2,826.61

                                                                  EA    12    2              4.0          437.5000        1,750.00



                                                      UNIT TOTAL  EA          9           105.0*          190.1582       19,966.61*



                                         ITEM CODE 820510  TOTAL              9                                          19,966.61*



 820520  RESET ROADSIDE SIGN (TWO POST)



                                                                  EA    05    1              1.0        1,000.0000        1,000.00

                                                                  EA    07    2             15.0          198.0000        2,970.00

                                                                  EA    08    1              2.0          731.0500        1,462.10



                                                      UNIT TOTAL  EA          4            18.0*          301.7833        5,432.10*



                                         ITEM CODE 820520  TOTAL              4                                           5,432.10*



 820530  RESET ROADSIDE SIGN



                                                                  EA    01    1              2.0          500.0000        1,000.00

                                                                  EA    02    3              6.0          529.1667        3,175.00

                                                                  EA    03    3             10.0          222.3000        2,223.00

                                                                  EA    04    1              1.0          265.0000          265.00

                                                                  EA    05    2             26.0          200.0000        5,200.00

                                                                  EA    06    3             60.0          150.8333        9,050.00

                                                                  EA    07    2             15.0          250.0000        3,750.00

                                                                  EA    08    1              2.0          396.5500          793.10

                                                                  EA    10    2              2.0          208.0000          416.00

                                                                  EA    11    2              9.0          246.1111        2,215.00

                                                                  EA    12    1             13.0          140.0000        1,820.00



                                                      UNIT TOTAL  EA         21           146.0*          204.8432       29,907.10*



                                         ITEM CODE 820530  TOTAL             21                                          29,907.10*



 820550  RESET ROADSIDE SIGN (METAL POST)



                                                                  EA    02    1              2.0          125.0000          250.00



                                                      UNIT TOTAL  EA          1             2.0*          125.0000          250.00*



                                         ITEM CODE 820550  TOTAL              1                                             250.00*



 820560  RESET ROADSIDE SIGN (STRAP AND SADDLE

         BRACKET METHOD)
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 820560  RESET ROADSIDE SIGN (STRAP AND SADDLE

         BRACKET METHOD)

                                                                  EA    03    1              8.0          125.0000        1,000.00

                                                                  EA    06    1              1.0          125.0000          125.00



                                                      UNIT TOTAL  EA          2             9.0*          125.0000        1,125.00*



                                         ITEM CODE 820560  TOTAL              2                                           1,125.00*



 820580  RELOCATE MARKER



                                                                  EA    01    1              1.0          200.0000          200.00



                                                      UNIT TOTAL  EA          1             1.0*          200.0000          200.00*



                                         ITEM CODE 820580  TOTAL              1                                             200.00*



 820590  RELOCATE ROADSIDE SIGN-ONE POST



                                                                  EA    07    1              3.0          230.0000          690.00

                                                                  EA    09    2              2.0          440.0000          880.00

                                                                  EA    12    1              1.0          450.0000          450.00



                                                      UNIT TOTAL  EA          4             6.0*          336.6667        2,020.00*



                                         ITEM CODE 820590  TOTAL              4                                           2,020.00*



 820600  RELOCATE ROADSIDE SIGN-TWO POST



                                                                  EA    04    1              2.0          200.0000          400.00

                                                                  EA    07    1              1.0          575.0000          575.00



                                                      UNIT TOTAL  EA          2             3.0*          325.0000          975.00*



                                         ITEM CODE 820600  TOTAL              2                                             975.00*



 820610  RELOCATE ROADSIDE SIGN



                                                                  EA    01    1              5.0          350.0000        1,750.00

                                                                  EA    02    3             14.0          330.0000        4,620.00

                                                                  EA    03    3             15.0          187.2000        2,808.00

                                                                  EA    05    1              1.0          500.0000          500.00

                                                                  EA    06    6             33.0          356.0909       11,751.00

                                                                  EA    07    2             10.0          255.0000        2,550.00

                                                                  EA    10    3              9.0          198.0000        1,782.00

                                                                  EA    11    4             20.0          458.3000        9,166.00

                                                                  EA    12    1              6.0          152.0000          912.00



                                                      UNIT TOTAL  EA         24           113.0*          317.1593       35,839.00*
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 820610  TOTAL             24                                          35,839.00*



 820620  RELOCATE ROADSIDE SIGN (METAL POST)



                                                                  EA    02    2              2.0          287.5000          575.00

                                                                  EA    03    1              1.0          558.0000          558.00

                                                                  EA    09    2             19.0          216.3684        4,111.00

                                                                  EA    12    1              2.0          465.0000          930.00



                                                      UNIT TOTAL  EA          6            24.0*          257.2500        6,174.00*



                                         ITEM CODE 820620  TOTAL              6                                           6,174.00*



 820640  RELOCATE ROADSIDE SIGN

         (STRAP AND SADDLE BRACKET METHOD)

                                                                  EA    06    1              2.0          470.0000          940.00



                                                      UNIT TOTAL  EA          1             2.0*          470.0000          940.00*



                                         ITEM CODE 820640  TOTAL              1                                             940.00*



 820710  FURNISH LAMINATED PANEL SIGN (1"-TYPE A)



                                                                  SQFT  04    1          7,990.0           29.4000      234,906.00

                                                                  SQFT  11    1            200.0           22.5000        4,500.00

                                                                  SQFT  12    1            240.0           26.0000        6,240.00



                                                      UNIT TOTAL  SQFT        3         8,430.0*           29.1395      245,646.00*



                                         ITEM CODE 820710  TOTAL              3                                         245,646.00*



 820720  FURNISH LAMINATED PANEL SIGN (1"-TYPE B)



                                                                  SQFT  02    1            220.0           27.0000        5,940.00

                                                                  SQFT  08    1             64.0           38.0000        2,432.00

                                                                  SQFT  12    1            110.0           35.0000        3,850.00



                                                      UNIT TOTAL  SQFT        3           394.0*           31.0203       12,222.00*



                                         ITEM CODE 820720  TOTAL              3                                          12,222.00*



 820750  FURNISH SINGLE SHEET ALUMINUM SIGN

         (0.063"-UNFRAMED)

                                                                  SQFT  01    2            106.0           11.6075        1,230.40

                                                                  SQFT  02    8            591.2            9.9974        5,910.45

                                                                  SQFT  03    6            583.3           10.9081        6,362.70

                                                                  SQFT  04   18          3,055.0            9.7139       29,676.10

                                                                  SQFT  05    1             51.0           13.0000          663.00
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         FURNISH SINGLE SHEET ALUMINUM SIGN

         (0.063"-UNFRAMED)

                                                                  SQFT  06    6            713.0           13.4830        9,613.36

                                                                  SQFT  07    3            275.0           13.3309        3,666.00

                                                                  SQFT  08    5            316.3           16.1619        5,112.00

                                                                  SQFT  09    6            144.0           14.5724        2,098.42

                                                                  SQFT  10    4            684.0           10.5322        7,204.00

                                                                  SQFT  12    9          2,572.0           14.6114       37,580.49



                                                      UNIT TOTAL  SQFT       68         9,090.8*           12.0030      109,116.92*



                                         ITEM CODE 820750  TOTAL             68                                         109,116.92*



 820760  FURNISH SINGLE SHEET ALUMINUM SIGN

         (0.080"-UNFRAMED)

                                                                  SQFT  01    2            130.0           12.7700        1,660.10

                                                                  SQFT  02    2             49.0           13.8980          681.00

                                                                  SQFT  03    4            608.0           11.1546        6,782.00

                                                                  SQFT  04    9          1,213.0            9.8494       11,947.35

                                                                  SQFT  06    4            322.0           14.6832        4,728.00

                                                                  SQFT  07    1             12.0           10.6000          127.20

                                                                  SQFT  08    8          3,198.4           14.6140       46,741.32

                                                                  SQFT  09    1            330.0           14.1700        4,676.10

                                                                  SQFT  10    1            110.0           14.0000        1,540.00

                                                                  SQFT  12    5            366.0           16.3880        5,998.00



                                                      UNIT TOTAL  SQFT       37         6,338.4*           13.3916       84,881.07*



                                         ITEM CODE 820760  TOTAL             37                                          84,881.07*



 820780  FURNISH SINGLE SHEET ALUMINUM SIGN

         (0.063"-FRAMED)

                                                                  SQFT  01    1             63.0           18.1800        1,145.34

                                                                  SQFT  03    1             22.0           17.0000          374.00

                                                                  SQFT  04    2            476.0           11.3328        5,394.40

                                                                  SQFT  06    2            127.0           18.1929        2,310.50

                                                                  SQFT  07    1            120.0           17.0000        2,040.00

                                                                  SQFT  10    1              5.0           14.0000           70.00

                                                                  SQFT  12    1             18.0           18.0000          324.00



                                                      UNIT TOTAL  SQFT        9           831.0*           14.0292       11,658.24*



                                         ITEM CODE 820780  TOTAL              9                                          11,658.24*



 820790  FURNISH SINGLE SHEET ALUMINUM SIGN

         (0.080"-FRAMED)

                                                                  SQFT  02    1             83.0           11.0000          913.00

                                                                  SQFT  04    5          1,481.0           13.6051       20,149.10
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         FURNISH SINGLE SHEET ALUMINUM SIGN

         (0.080"-FRAMED)

                                                                  SQFT  06    2             69.0           16.7065        1,152.75

                                                                  SQFT  08    1             66.7           20.7600        1,384.69



                                                      UNIT TOTAL  SQFT        9         1,699.7*           13.8845       23,599.54*



                                         ITEM CODE 820790  TOTAL              9                                          23,599.54*



 820810  METAL (ROADSIDE SIGN)



                                                                  LB    07    1          3,060.0           13.0000       39,780.00



                                                      UNIT TOTAL  LB          1         3,060.0*           13.0000       39,780.00*



                                         ITEM CODE 820810  TOTAL              1                                          39,780.00*



 820820  METAL (BARRIER MOUNTED SIGN)



                                                                  LB    02    1            370.0           15.0000        5,550.00

                                                                  LB    04    2          3,565.0            5.2654       18,771.20

                                                                  LB    07    2          6,140.0           13.3222       81,798.50

                                                                  LB    10    1            650.0           10.0000        6,500.00

                                                                  LB    11    1            150.0           18.4000        2,760.00



                                                      UNIT TOTAL  LB          7        10,875.0*           10.6096      115,379.70*



                                         ITEM CODE 820820  TOTAL              7                                         115,379.70*



 820840  ROADSIDE SIGN - ONE POST



                                                                  EA    01    2             17.0          282.3529        4,800.00

                                                                  EA    02   10            196.0          268.9082       52,706.00

                                                                  EA    03    6            136.0          231.2868       31,455.00

                                                                  EA    04   25          1,116.0          269.5515      300,819.50

                                                                  EA    05    4             79.0          221.2785       17,481.00

                                                                  EA    06   13            315.0          331.4151      104,395.75

                                                                  EA    07    2             66.0          371.8182       24,540.00

                                                                  EA    08    8            251.0          356.4510       89,469.20

                                                                  EA    09    7            142.0          400.5352       56,876.00

                                                                  EA    10    5             74.0          262.5811       19,431.00

                                                                  EA    11    7            148.0          346.6757       51,308.00

                                                                  EA    12    8            255.0          369.0314       94,103.00



                                                      UNIT TOTAL  EA         97         2,795.0*          303.1787      847,384.45*



                                         ITEM CODE 820840  TOTAL             97                                         847,384.45*



 820850  ROADSIDE SIGN - TWO POST
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 820850  ROADSIDE SIGN - TWO POST



                                                                  EA    01    1              3.0          600.0000        1,800.00

                                                                  EA    02    4             36.0          580.4167       20,895.00

                                                                  EA    03    4              9.0          715.5556        6,440.00

                                                                  EA    04   13            222.0          434.2106       96,394.75

                                                                  EA    05    2              8.0          304.3750        2,435.00

                                                                  EA    06   13             81.0          615.4270       49,849.59

                                                                  EA    07    1              6.0          750.0000        4,500.00

                                                                  EA    08    2             16.0        1,255.0000       20,080.00

                                                                  EA    09    3              7.0          655.7143        4,590.00

                                                                  EA    10    3             41.0          336.2927       13,788.00

                                                                  EA    11    1              3.0          880.0000        2,640.00

                                                                  EA    12    2             22.0          868.6364       19,110.00



                                                      UNIT TOTAL  EA         49           454.0*          534.1902      242,522.34*



                                         ITEM CODE 820850  TOTAL             49                                         242,522.34*



 820860  INSTALL SIGN (STRAP AND SADDLE BRACKET

         METHOD)

                                                                  EA    02    2             13.0          171.1538        2,225.00

                                                                  EA    03    6             65.0          127.3692        8,279.00

                                                                  EA    04   10            536.0           81.7910       43,840.00

                                                                  EA    05    2              2.0           90.0000          180.00

                                                                  EA    06    4             77.0          244.4026       18,819.00

                                                                  EA    07    2             35.0          138.9143        4,862.00

                                                                  EA    08    3             12.0          150.9042        1,810.85

                                                                  EA    09    1              4.0          200.0000          800.00

                                                                  EA    10    1             71.0           90.0000        6,390.00

                                                                  EA    11    4             42.0          112.9762        4,745.00

                                                                  EA    12    4            234.0          157.0855       36,758.00



                                                      UNIT TOTAL  EA         39         1,091.0*          117.9733      128,708.85*



                                         ITEM CODE 820860  TOTAL             39                                         128,708.85*



 820870  INSTALL SIGN OVERLAY



                                                                  SQFT  08    1            140.0           60.0000        8,400.00



                                                      UNIT TOTAL  SQFT        1           140.0*           60.0000        8,400.00*



                                         ITEM CODE 820870  TOTAL              1                                           8,400.00*



 820880  INSTALL SIGN (MAST-ARM HANGER METHOD)



                                                                  EA    04    2              2.0          500.0000        1,000.00




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   251

DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         INSTALL SIGN (MAST-ARM HANGER METHOD)



                                                                  EA    06    1              9.0        1,050.0000        9,450.00

                                                                  EA    08    1             13.0          491.4600        6,388.98

                                                                  EA    09    1              3.0        1,200.0000        3,600.00

                                                                  EA    10    1             13.0          305.0000        3,965.00

                                                                  EA    12    2              4.0          502.0000        2,008.00



                                                      UNIT TOTAL  EA          8            44.0*          600.2723       26,411.98*



                                         ITEM CODE 820880  TOTAL              8                                          26,411.98*



 820890  INSTALL SIGN PANEL ON EXISTING FRAME



                                                                  SQFT  02    2            326.0            5.4908        1,790.00

                                                                  SQFT  03    2          2,120.0            8.7858       18,626.00

                                                                  SQFT  07    1          5,000.0            6.8300       34,150.00

                                                                  SQFT  11    2        326,000.0            5.5505    1,809,460.00

                                                                  SQFT  12    1            240.0           25.0000        6,000.00



                                                      UNIT TOTAL  SQFT        8       333,686.0*            5.6041    1,870,026.00*



                                         ITEM CODE 820890  TOTAL              8                                       1,870,026.00*



 820900  INSTALL ROADSIDE SIGN PANEL ON

         EXISTING POST

                                                                  EA    02    2             13.0           78.8462        1,025.00

                                                                  EA    03    3             22.0          113.8636        2,505.00

                                                                  EA    04    2             23.0           71.5217        1,645.00

                                                                  EA    05    1              2.0           77.0000          154.00

                                                                  EA    08    1             64.0          180.0000       11,520.00

                                                                  EA    09    2            112.0           80.0223        8,962.50

                                                                  EA    10    1            120.0          100.0000       12,000.00

                                                                  EA    11    1             10.0           90.0000          900.00

                                                                  EA    12    3             35.0           90.5143        3,168.00



                                                      UNIT TOTAL  EA         16           401.0*          104.4377       41,879.50*



                                         ITEM CODE 820900  TOTAL             16                                          41,879.50*



 820920  INSTALL ROADSIDE SIGN

         (LAMINATED WOOD BOX POST)

                                                                  EA    02    1             19.0          995.0000       18,905.00

                                                                  EA    06    1              2.0        1,500.0000        3,000.00

                                                                  EA    08    1              7.0        6,797.6800       47,583.76

                                                                  EA    11    1              1.0        4,000.0000        4,000.00



                                                      UNIT TOTAL  EA          4            29.0*        2,534.0952       73,488.76*
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 820920  TOTAL              4                                          73,488.76*



 832005  MIDWEST GUARDRAIL SYSTEM



                                                                  LF    02    2            390.0           43.4615       16,950.00

                                                                  LF    03    2            370.0           41.5946       15,390.00

                                                                  LF    04    2            500.0           41.5000       20,750.00

                                                                  LF    07    4         53,350.0           26.8502    1,432,460.00

                                                                  LF    08    1         19,700.0           27.0000      531,900.00

                                                                  LF    11    9         22,613.0           28.2617      639,082.00



                                                      UNIT TOTAL  LF         20        96,923.0*           27.4087    2,656,532.00*



                                         ITEM CODE 832005  TOTAL             20                                       2,656,532.00*



 832006  MIDWEST GUARDRAIL SYSTEM (STEEL POST)



                                                                  LF    01    4          5,990.0           27.5062      164,762.00

                                                                  LF    02    6         14,260.0           24.1266      344,045.00

                                                                  LF    03    5         37,713.0           28.6879    1,081,905.00

                                                                  LF    05    6          7,278.0           32.9127      239,538.80

                                                                  LF    06   14          9,665.0           36.7985      355,657.90

                                                                  LF    08    7         58,030.0           28.0534    1,627,940.10

                                                                  LF    09    1            860.0           41.8500       35,991.00

                                                                  LF    10    4         11,140.0           35.8636      399,521.00

                                                                  LF    11    3            345.0           61.7971       21,320.00



                                                      UNIT TOTAL  LF         50       145,281.0*           29.3960    4,270,680.80*



                                         ITEM CODE 832006  TOTAL             50                                       4,270,680.80*



 832007  MIDWEST GUARDRAIL SYSTEM (WOOD POST)



                                                                  LF    01    2          2,670.0           22.9775       61,350.00

                                                                  LF    03    3          1,010.0           30.3366       30,640.00

                                                                  LF    04    7         48,610.0           24.8565    1,208,275.00

                                                                  LF    07    2          3,040.0           25.0921       76,280.00

                                                                  LF    08    3         10,763.0           29.8557      321,336.87

                                                                  LF    12    3         21,610.0           26.3864      570,210.00



                                                      UNIT TOTAL  LF         20        87,703.0*           25.8611    2,268,091.87*



                                         ITEM CODE 832007  TOTAL             20                                       2,268,091.87*



 832011  MIDWEST GUARDRAIL SYSTEM (SPECIAL)



                                                                  LF    04    1            130.0          371.7000       48,321.00

                                                                  LF    05    1             38.0          850.0000       32,300.00
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  LF          2           168.0*          479.8869       80,621.00*



                                         ITEM CODE 832011  TOTAL              2                                          80,621.00*



 832015  MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)



                                                                  LF    01    2            370.0           55.5405       20,550.00

                                                                  LF    03    1          2,390.0           29.0000       69,310.00

                                                                  LF    04    5         28,550.0           31.3976      896,401.50

                                                                  LF    07    2         11,530.0           32.1774      371,005.00

                                                                  LF    11    1          3,320.0           27.0000       89,640.00



                                                      UNIT TOTAL  LF         11        46,160.0*           31.3455    1,446,906.50*



                                         ITEM CODE 832015  TOTAL             11                                       1,446,906.50*



 832016  MIDWEST GUARDRAIL SYSTEM (7' POST)



                                                                  LF    02    5          6,955.0           27.9597      194,460.00

                                                                  LF    04    1          1,050.0           40.7500       42,787.50

                                                                  LF    08    1            670.0           33.8900       22,706.30

                                                                  LF    11    2            227.0           43.7489        9,931.00



                                                      UNIT TOTAL  LF          9         8,902.0*           30.3173      269,884.80*



                                         ITEM CODE 832016  TOTAL              9                                         269,884.80*



 832017  MIDWEST GUARDRAIL SYSTEM (8' POST)



                                                                  LF    01    1            100.0           65.0000        6,500.00

                                                                  LF    05    3          2,585.0           46.3069      119,703.25

                                                                  LF    06    3          8,158.0           32.1901      262,606.50

                                                                  LF    07    1          1,320.0           51.6400       68,164.80

                                                                  LF    08    2          7,580.0           36.2686      274,916.00

                                                                  LF    09    1            450.0           76.6500       34,492.50

                                                                  LF    11    1            100.0           44.0000        4,400.00



                                                      UNIT TOTAL  LF         12        20,293.0*           37.9827      770,783.05*



                                         ITEM CODE 832017  TOTAL             12                                         770,783.05*



 832070  VEGETATION CONTROL (MINOR CONCRETE)



                                                                  SQYD  01    4          6,203.0           41.8668      259,700.00

                                                                  SQYD  02    7          3,930.0           47.0140      184,765.00

                                                                  SQYD  03    8          3,179.0           74.3218      236,269.00

                                                                  SQYD  04   13         54,264.0           49.5905    2,690,978.60

                                                                  SQYD  05    3          2,437.0           76.1431      185,560.70
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         VEGETATION CONTROL (MINOR CONCRETE)



                                                                  SQYD  06    6         10,230.0           55.9123      571,983.10

                                                                  SQYD  07   11         33,815.0           38.1811    1,291,093.50

                                                                  SQYD  08   11         43,109.0           44.7227    1,927,950.54

                                                                  SQYD  10    2          5,600.0           53.2400      298,144.00

                                                                  SQYD  11    2          1,098.0           78.5792       86,280.00

                                                                  SQYD  12    2            207.0           60.6280       12,550.00



                                                      UNIT TOTAL  SQYD       69       164,072.0*           47.2066    7,745,274.44*



                                         ITEM CODE 832070  TOTAL             69                                       7,745,274.44*



 833020  CHAIN LINK RAILING



                                                                  LF    04    2          8,444.0           26.8343      226,588.80



                                                      UNIT TOTAL  LF          2         8,444.0*           26.8343      226,588.80*



                                         ITEM CODE 833020  TOTAL              2                                         226,588.80*



 833032  CHAIN LINK RAILING (TYPE 7)



                                                                  LF    06    1            599.0           90.0000       53,910.00

                                                                  LF    11    1          1,001.0           94.0000       94,094.00



                                                      UNIT TOTAL  LF          2         1,600.0*           92.5025      148,004.00*



                                         ITEM CODE 833032  TOTAL              2                                         148,004.00*



 833033  CHAIN LINK RAILING (TYPE 7 MODIFIED)



                                                                  LF    02    1            916.0           85.0000       77,860.00

                                                                  LF    04    1            557.0           91.6100       51,026.77

                                                                  LF    06    1            321.0          100.0000       32,100.00

                                                                  LF    08    1            949.0           83.8800       79,602.12



                                                      UNIT TOTAL  LF          4         2,743.0*           87.7101      240,588.89*



                                         ITEM CODE 833033  TOTAL              4                                         240,588.89*



 833072  WILDLIFE PASSAGE WAY (TYPE S)



                                                                  EA    01    1             34.0          139.0000        4,726.00

                                                                  EA    05    1             10.0          300.0000        3,000.00



                                                      UNIT TOTAL  EA          2            44.0*          175.5909        7,726.00*



                                         ITEM CODE 833072  TOTAL              2                                           7,726.00*
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  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 833077  PEDESTRIAN BARRICADE



                                                                  EA    11    1              1.0        1,150.0000        1,150.00



                                                      UNIT TOTAL  EA          1             1.0*        1,150.0000        1,150.00*



                                         ITEM CODE 833077  TOTAL              1                                           1,150.00*



 833080  CONCRETE BARRIER (TYPE K)



                                                                  LF    03    1             40.0          100.0000        4,000.00

                                                                  LF    12    1            380.0           62.0000       23,560.00



                                                      UNIT TOTAL  LF          2           420.0*           65.6190       27,560.00*



                                         ITEM CODE 833080  TOTAL              2                                          27,560.00*



 833085  PIPE HANDRAILING



                                                                  LF    07    1            106.0          160.0000       16,960.00



                                                      UNIT TOTAL  LF          1           106.0*          160.0000       16,960.00*



                                         ITEM CODE 833085  TOTAL              1                                          16,960.00*



 833088  TUBULAR HANDRAILING



                                                                  LF    01    1            105.0          100.0000       10,500.00

                                                                  LF    02    1            463.0           60.0000       27,780.00

                                                                  LF    04    1             60.0          180.0000       10,800.00

                                                                  LF    06    1          2,817.0           43.5000      122,539.50

                                                                  LF    08    1             62.0          130.0000        8,060.00

                                                                  LF    09    1             67.0          220.0000       14,740.00



                                                      UNIT TOTAL  LF          6         3,574.0*           54.3983      194,419.50*



                                         ITEM CODE 833088  TOTAL              6                                         194,419.50*



 833090  TUBULAR HANDRAILING (MODIFIED)



                                                                  LF    06    1            711.0           52.0000       36,972.00



                                                      UNIT TOTAL  LF          1           711.0*           52.0000       36,972.00*



                                         ITEM CODE 833090  TOTAL              1                                          36,972.00*



 833128  CONCRETE BARRIER (TYPE 25 MODIFIED)
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT
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 833128  CONCRETE BARRIER (TYPE 25 MODIFIED)



                                                                  LF    06    1             20.0        1,000.0000       20,000.00

                                                                  LF    07    1              3.0        1,300.0000        3,900.00



                                                      UNIT TOTAL  LF          2            23.0*        1,039.1304       23,900.00*



                                         ITEM CODE 833128  TOTAL              2                                          23,900.00*



 839219  DOUBLE MIDWEST GUARDRAIL SYSTEM

         (STEEL POST)

                                                                  LF    01    1            240.0           41.0000        9,840.00

                                                                  LF    02    1            540.0           35.0000       18,900.00

                                                                  LF    06    4          2,325.0           50.4065      117,195.00



                                                      UNIT TOTAL  LF          6         3,105.0*           47.0000      145,935.00*



                                         ITEM CODE 839219  TOTAL              6                                         145,935.00*



 839221  DOUBLE MIDWEST GUARDRAIL SYSTEM

         (WOOD POST)

                                                                  LF    04    2          1,050.0           38.9048       40,850.00

                                                                  LF    06    1             25.0           50.0000        1,250.00

                                                                  LF    08    1            625.0           46.5700       29,106.25

                                                                  LF    11    2            830.0           51.6506       42,870.00

                                                                  LF    12    3          1,180.0           40.0254       47,230.00



                                                      UNIT TOTAL  LF          9         3,710.0*           43.4788      161,306.25*



                                         ITEM CODE 839221  TOTAL              9                                         161,306.25*



 839301  SINGLE THRIE BEAM BARRIER



                                                                  LF    02    1             69.0          105.0000        7,245.00

                                                                  LF    03    1             69.0          198.0000       13,662.00

                                                                  LF    11    1             12.5           64.0000          800.00



                                                      UNIT TOTAL  LF          3           150.5*          144.2326       21,707.00*



                                         ITEM CODE 839301  TOTAL              3                                          21,707.00*



 839302  SINGLE THRIE BEAM BARRIER (WOOD POST)



                                                                  LF    02    1             50.0           58.0000        2,900.00

                                                                  LF    03    1          3,280.0           35.0000      114,800.00

                                                                  LF    04    2         11,740.0           30.3445      356,245.00

                                                                  LF    06    1            400.0           44.7000       17,880.00



                                                      UNIT TOTAL  LF          5        15,470.0*           31.7922      491,825.00*
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 839302  TOTAL              5                                         491,825.00*



 839303  SINGLE THRIE BEAM BARRIER (STEEL POST)



                                                                  LF    02    1            220.0           33.0000        7,260.00

                                                                  LF    05    1            550.0           45.0000       24,750.00



                                                      UNIT TOTAL  LF          2           770.0*           41.5714       32,010.00*



                                         ITEM CODE 839303  TOTAL              2                                          32,010.00*



 839310  DOUBLE THRIE BEAM BARRIER



                                                                  LF    01    1          4,760.0           61.0000      290,360.00



                                                      UNIT TOTAL  LF          1         4,760.0*           61.0000      290,360.00*



                                         ITEM CODE 839310  TOTAL              1                                         290,360.00*



 839311  DOUBLE THRIE BEAM BARRIER (WOOD POST)



                                                                  LF    04    2          2,968.0           41.6159      123,516.00

                                                                  LF    12    2            500.0           54.5000       27,250.00



                                                      UNIT TOTAL  LF          4         3,468.0*           43.4735      150,766.00*



                                         ITEM CODE 839311  TOTAL              4                                         150,766.00*



 839312  DOUBLE THRIE BEAM BARRIER (STEEL POST)



                                                                  LF    02    1             50.0           95.0000        4,750.00

                                                                  LF    06    2            685.0           59.5810       40,813.00

                                                                  LF    10    1         19,100.0           47.2800      903,048.00



                                                      UNIT TOTAL  LF          4        19,835.0*           47.8251      948,611.00*



                                         ITEM CODE 839312  TOTAL              4                                         948,611.00*



 839481  CONCRETE BARRIER (TYPE 50)



                                                                  LF    04    1              6.0          280.0000        1,680.00



                                                      UNIT TOTAL  LF          1             6.0*          280.0000        1,680.00*



                                         ITEM CODE 839481  TOTAL              1                                           1,680.00*



 839514  HANDRAILING
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DATE 03/02/18                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 839514  HANDRAILING



                                                                  LF    12    1             38.0          112.0000        4,256.00



                                                      UNIT TOTAL  LF          1            38.0*          112.0000        4,256.00*



                                         ITEM CODE 839514  TOTAL              1                                           4,256.00*



 839521  CABLE RAILING



                                                                  LF    01    5            317.0           79.5457       25,216.00

                                                                  LF    02    4            427.0           73.4778       31,375.00

                                                                  LF    03    1            520.0           38.7500       20,150.00

                                                                  LF    04    4            363.0           69.0959       25,081.80

                                                                  LF    06    3            397.0           48.9873       19,447.95

                                                                  LF    07    2            682.0           28.2434       19,262.00

                                                                  LF    08    3          1,519.0           38.9304       59,135.32

                                                                  LF    09    1            480.0           45.9900       22,075.20

                                                                  LF    11    2             61.0          124.5902        7,600.00



                                                      UNIT TOTAL  LF         25         4,766.0*           48.1207      229,343.27*



                                         ITEM CODE 839521  TOTAL             25                                         229,343.27*



 839527  CABLE RAILING (MODIFIED)



                                                                  LF    01    1            566.0           30.0000       16,980.00

                                                                  LF    11    1          1,029.0           35.0000       36,015.00



                                                      UNIT TOTAL  LF          2         1,595.0*           33.2257       52,995.00*



                                         ITEM CODE 839527  TOTAL              2                                          52,995.00*



 839540  TRANSITION RAILING (TYPE STB)



                                                                  EA    04    2             42.0        3,112.1429      130,710.00

                                                                  EA    11    1              1.0        2,000.0000        2,000.00



                                                      UNIT TOTAL  EA          3            43.0*        3,086.2791      132,710.00*



                                         ITEM CODE 839540  TOTAL              3                                         132,710.00*



 839542  TRANSITION RAILING (TYPE DTB)



                                                                  EA    01    1              3.0        4,800.0000       14,400.00

                                                                  EA    03    1              1.0        5,750.0000        5,750.00

                                                                  EA    06    1              2.0        6,100.0000       12,200.00



                                                      UNIT TOTAL  EA          3             6.0*        5,391.6667       32,350.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 839542  TOTAL              3                                          32,350.00*



 839543  TRANSITION RAILING (TYPE WB-31)



                                                                  EA    01    7             60.0        4,210.9167      252,655.00

                                                                  EA    02    6             29.0        3,458.6207      100,300.00

                                                                  EA    03    7             33.0        4,571.2121      150,850.00

                                                                  EA    04    7            118.0        3,797.4576      448,100.00

                                                                  EA    05    2             24.0        3,264.4583       78,347.00

                                                                  EA    06   10             81.0        4,491.9235      363,845.80

                                                                  EA    07    6             36.0        3,586.1111      129,100.00

                                                                  EA    08    5             42.0        3,635.2381      152,680.00

                                                                  EA    10    1              2.0        4,100.0000        8,200.00

                                                                  EA    11   11             86.0        3,657.4419      314,540.00

                                                                  EA    12    3             55.0        3,729.0909      205,100.00



                                                      UNIT TOTAL  EA         65           566.0*        3,893.4943    2,203,717.80*



                                         ITEM CODE 839543  TOTAL             65                                       2,203,717.80*



 839561  RAIL TENSIONING ASSEMBLY



                                                                  EA    02    1              8.0          750.0000        6,000.00

                                                                  EA    04    1             10.0          725.0000        7,250.00

                                                                  EA    06    2             14.0          767.8571       10,750.00

                                                                  EA    08    1              4.0          899.5100        3,598.04

                                                                  EA    11    2             18.0          926.6667       16,680.00



                                                      UNIT TOTAL  EA          7            54.0*          819.9637       44,278.04*



                                         ITEM CODE 839561  TOTAL              7                                          44,278.04*



 839572  RETURN CAP (TYPE TA)



                                                                  EA    12    2              2.0          285.0000          570.00



                                                      UNIT TOTAL  EA          2             2.0*          285.0000          570.00*



                                         ITEM CODE 839572  TOTAL              2                                             570.00*



 839576  END CAP (TYPE A)



                                                                  EA    01    1              6.0          150.0000          900.00

                                                                  EA    02    1              2.0          250.0000          500.00

                                                                  EA    03    1              2.0          150.0000          300.00

                                                                  EA    04    1             17.0          300.0000        5,100.00

                                                                  EA    06    1              1.0          610.0000          610.00

                                                                  EA    07    4             14.0          294.8571        4,128.00
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         END CAP (TYPE A)



                                                                  EA    08    2              7.0          329.9357        2,309.55

                                                                  EA    12    2              7.0          209.2857        1,465.00



                                                      UNIT TOTAL  EA         13            56.0*          273.4384       15,312.55*



                                         ITEM CODE 839576  TOTAL             13                                          15,312.55*



 839578  END CAP (TYPE TC)



                                                                  EA    01    2             32.0          185.1563        5,925.00

                                                                  EA    02    3              3.0          222.6667          668.00

                                                                  EA    03    2              4.0          500.0000        2,000.00

                                                                  EA    12    2              2.0          187.5000          375.00



                                                      UNIT TOTAL  EA          9            41.0*          218.7317        8,968.00*



                                         ITEM CODE 839578  TOTAL              9                                           8,968.00*



 839581  END ANCHOR ASSEMBLY (TYPE SFT)



                                                                  EA    01    3              6.0        1,041.6667        6,250.00

                                                                  EA    02    7             37.0          762.1622       28,200.00

                                                                  EA    03    9             30.0          871.8333       26,155.00

                                                                  EA    04   11            218.0          769.2661      167,700.00

                                                                  EA    05    5             12.0        1,033.4092       12,400.91

                                                                  EA    06   13             80.0          893.2288       71,458.30

                                                                  EA    07    6            182.0          747.5275      136,050.00

                                                                  EA    08    9             90.0          761.1031       68,499.28

                                                                  EA    10    3             14.0          610.1429        8,542.00

                                                                  EA    11    8             77.0          853.1169       65,690.00

                                                                  EA    12    3             78.0          809.8077       63,165.00



                                                      UNIT TOTAL  EA         77           824.0*          793.8234      654,110.49*



                                         ITEM CODE 839581  TOTAL             77                                         654,110.49*



 839582  END ANCHOR ASSEMBLY (TYPE CA)



                                                                  EA    12    2              4.0        1,210.0000        4,840.00



                                                      UNIT TOTAL  EA          2             4.0*        1,210.0000        4,840.00*



                                         ITEM CODE 839582  TOTAL              2                                           4,840.00*



 839584  ALTERNATIVE IN-LINE TERMINAL SYSTEM
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 839584  ALTERNATIVE IN-LINE TERMINAL SYSTEM



                                                                  EA    01    3             23.0        2,960.8696       68,100.00

                                                                  EA    02   10             46.0        3,023.3696      139,075.00

                                                                  EA    03    3              4.0        3,261.2500       13,045.00

                                                                  EA    04   10             67.0        2,999.7015      200,980.00

                                                                  EA    05    4             27.0        3,137.3448       84,708.31

                                                                  EA    06    8             25.0        3,189.2508       79,731.27

                                                                  EA    07    4             27.0        3,249.6296       87,740.00

                                                                  EA    08    7             37.0        2,853.8097      105,590.96

                                                                  EA    09    1              2.0        4,599.0600        9,198.12

                                                                  EA    11    2             11.0        3,934.0909       43,275.00

                                                                  EA    12    2             24.0        3,486.2500       83,670.00



                                                      UNIT TOTAL  EA         54           293.0*        3,123.2548      915,113.66*



                                         ITEM CODE 839584  TOTAL             54                                         915,113.66*



 839585  ALTERNATIVE FLARED TERMINAL SYSTEM



                                                                  EA    01    4             48.0        2,551.0417      122,450.00

                                                                  EA    02   12            107.0        2,352.9907      251,770.00

                                                                  EA    03    6             30.0        2,960.0000       88,800.00

                                                                  EA    04    9            179.0        2,556.8715      457,680.00

                                                                  EA    05    4             46.0        2,353.9935      108,283.70

                                                                  EA    06   11             79.0        2,852.5156      225,348.73

                                                                  EA    07    7            100.0        2,560.0800      256,008.00

                                                                  EA    08    9            109.0        2,752.4859      300,020.96

                                                                  EA    09    1              4.0        3,577.0500       14,308.20

                                                                  EA    10    3             27.0        3,035.1852       81,950.00

                                                                  EA    11   10             70.0        2,810.0714      196,705.00

                                                                  EA    12    3             64.0        2,662.8125      170,420.00



                                                      UNIT TOTAL  EA         79           863.0*        2,634.6983    2,273,744.59*



                                         ITEM CODE 839585  TOTAL             79                                       2,273,744.59*



 839591  CRASH CUSHION, SAND FILLED



                                                                  EA    04    2             15.0          713.4667       10,702.00



                                                      UNIT TOTAL  EA          2            15.0*          713.4667       10,702.00*



                                         ITEM CODE 839591  TOTAL              2                                          10,702.00*



 839601  CRASH CUSHION (TYPE CAT)



                                                                  EA    01    2              4.0        5,350.0000       21,400.00
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         CRASH CUSHION (TYPE CAT)



                                                                  EA    04    3             22.0        5,636.3636      124,000.00

                                                                  EA    08    1              4.0        7,249.3600       28,997.44



                                                      UNIT TOTAL  EA          6            30.0*        5,813.2480      174,397.44*



                                         ITEM CODE 839601  TOTAL              6                                         174,397.44*



 839602  CRASH CUSHION (TYPE CAT) BACKUP



                                                                  EA    01    2              4.0          500.0000        2,000.00



                                                      UNIT TOTAL  EA          2             4.0*          500.0000        2,000.00*



                                         ITEM CODE 839602  TOTAL              2                                           2,000.00*



 839695  CONCRETE BARRIER (TYPE 60PR)



                                                                  LF    02    1             36.0          330.0000       11,880.00



                                                      UNIT TOTAL  LF          1            36.0*          330.0000       11,880.00*



                                         ITEM CODE 839695  TOTAL              1                                          11,880.00*



 839698  PORTABLE CONCRETE BARRIER (TYPE 60K)



                                                                  LF    01    1          1,240.0          140.0000      173,600.00

                                                                  LF    07    1            200.0          120.0000       24,000.00



                                                      UNIT TOTAL  LF          2         1,440.0*          137.2222      197,600.00*



                                         ITEM CODE 839698  TOTAL              2                                         197,600.00*



 839699  CONCRETE BARRIER (TYPE 60P)



                                                                  LF    03    2             48.0          299.0000       14,352.00

                                                                  LF    04    1             12.0          505.0000        6,060.00



                                                      UNIT TOTAL  LF          3            60.0*          340.2000       20,412.00*



                                         ITEM CODE 839699  TOTAL              3                                          20,412.00*



 839700  CONCRETE BARRIER (TYPE 60F)



                                                                  LF    02    1            140.0          350.0000       49,000.00

                                                                  LF    04    1             56.0          121.0000        6,776.00

                                                                  LF    06    3            540.0          308.0274      166,334.80
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         CONCRETE BARRIER (TYPE 60F)



                                                                  LF    07    2            191.0          196.2984       37,493.00

                                                                  LF    08    1             70.0          450.0000       31,500.00



                                                      UNIT TOTAL  LF          8           997.0*          291.9797      291,103.80*



                                         ITEM CODE 839700  TOTAL              8                                         291,103.80*



 839701  CONCRETE BARRIER (TYPE 60)



                                                                  LF    01    1          3,020.0           55.0000      166,100.00

                                                                  LF    02    1             20.0          550.0000       11,000.00

                                                                  LF    03    1            160.0          189.0000       30,240.00

                                                                  LF    04    8         11,847.0           80.3183      951,530.80

                                                                  LF    05    2         10,850.0           54.4765      591,070.00

                                                                  LF    06    2            930.0          102.3441       95,180.00

                                                                  LF    07    3          2,730.0          110.8755      302,690.00

                                                                  LF    08    2            944.0          298.0088      281,320.30

                                                                  LF    10    1            120.0          121.0000       14,520.00

                                                                  LF    11    3          2,910.0          100.3780      292,100.10



                                                      UNIT TOTAL  LF         24        33,531.0*           81.5887    2,735,751.20*



                                         ITEM CODE 839701  TOTAL             24                                       2,735,751.20*



 839703  CONCRETE BARRIER (TYPE 60C)



                                                                  LF    01    1          2,360.0           65.0000      153,400.00

                                                                  LF    02    1          3,160.0           93.0000      293,880.00

                                                                  LF    03    1          1,380.0          100.0000      138,000.00

                                                                  LF    04    6         10,020.0          119.6607    1,199,000.00

                                                                  LF    06    3            860.0          157.6744      135,600.00

                                                                  LF    10    1            700.0          166.0000      116,200.00

                                                                  LF    11    2            423.0          162.1887       68,605.84



                                                      UNIT TOTAL  LF         15        18,903.0*          111.3414    2,104,685.84*



                                         ITEM CODE 839703  TOTAL             15                                       2,104,685.84*



 839704  CONCRETE BARRIER (TYPE 60D)



                                                                  LF    04    1          1,618.0           57.7500       93,439.50

                                                                  LF    11    1            180.0          110.0000       19,800.00



                                                      UNIT TOTAL  LF          2         1,798.0*           62.9808      113,239.50*



                                         ITEM CODE 839704  TOTAL              2                                         113,239.50*
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 839706  CONCRETE BARRIER (TYPE 60G)



                                                                  LF    04    1            670.0          316.0000      211,720.00

                                                                  LF    12    1            620.0          225.0000      139,500.00



                                                      UNIT TOTAL  LF          2         1,290.0*          272.2636      351,220.00*



                                         ITEM CODE 839706  TOTAL              2                                         351,220.00*



 839708  CONCRETE BARRIER (TYPE 60GC)



                                                                  LF    04    1         14,900.0          135.4500    2,018,205.00

                                                                  LF    06    1            210.0          179.0000       37,590.00



                                                      UNIT TOTAL  LF          2        15,110.0*          136.0553    2,055,795.00*



                                         ITEM CODE 839708  TOTAL              2                                       2,055,795.00*



 839709  CONCRETE BARRIER (TYPE 60GE)



                                                                  LF    04    1             90.0          487.0000       43,830.00

                                                                  LF    07    1            450.0          124.0000       55,800.00

                                                                  LF    11    1            440.0          420.0000      184,800.00



                                                      UNIT TOTAL  LF          3           980.0*          290.2347      284,430.00*



                                         ITEM CODE 839709  TOTAL              3                                         284,430.00*



 839710  CONCRETE BARRIER (TYPE 60S)



                                                                  LF    08    1             32.0          200.0000        6,400.00

                                                                  LF    11    1            240.0          130.0000       31,200.00



                                                      UNIT TOTAL  LF          2           272.0*          138.2353       37,600.00*



                                         ITEM CODE 839710  TOTAL              2                                          37,600.00*



 839712  CONCRETE BARRIER (TYPE 60SC)



                                                                  LF    04    2          1,140.0          129.2105      147,300.00



                                                      UNIT TOTAL  LF          2         1,140.0*          129.2105      147,300.00*



                                         ITEM CODE 839712  TOTAL              2                                         147,300.00*



 839717  CONCRETE BARRIER (TYPE 732 MODIFIED)



                                                                  LF    01    1            105.0          160.0000       16,800.00
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         CONCRETE BARRIER (TYPE 732 MODIFIED)



                                                                  LF    04    1            280.0           97.6500       27,342.00

                                                                  LF    06    2          3,563.0           83.7214      298,299.40



                                                      UNIT TOTAL  LF          4         3,948.0*           86.7379      342,441.40*



                                         ITEM CODE 839717  TOTAL              4                                         342,441.40*



 839719  CONCRETE BARRIER (TYPE 732SW)



                                                                  LF    11    1            489.0          340.0000      166,260.00



                                                      UNIT TOTAL  LF          1           489.0*          340.0000      166,260.00*



                                         ITEM CODE 839719  TOTAL              1                                         166,260.00*



 839720  CONCRETE BARRIER (TYPE 732)



                                                                  LF    04    1            206.0          111.3000       22,927.80

                                                                  LF    05    1             72.0          320.0000       23,040.00

                                                                  LF    06    1            320.0           73.0000       23,360.00

                                                                  LF    08    1            249.0          150.0000       37,350.00



                                                      UNIT TOTAL  LF          4           847.0*          125.9478      106,677.80*



                                         ITEM CODE 839720  TOTAL              4                                         106,677.80*



 839721  CONCRETE BARRIER (TYPE 732A)



                                                                  LF    03    1            933.0          125.0000      116,625.00

                                                                  LF    04    1          2,226.0          105.0000      233,730.00



                                                      UNIT TOTAL  LF          2         3,159.0*          110.9069      350,355.00*



                                         ITEM CODE 839721  TOTAL              2                                         350,355.00*



 839725  CONCRETE BARRIER (TYPE 736)



                                                                  LF    03    1            425.0          115.0000       48,875.00

                                                                  LF    06    2            952.0          108.3582      103,157.00

                                                                  LF    07    1            403.0           85.0000       34,255.00

                                                                  LF    08    1          3,524.0           82.3500      290,201.40

                                                                  LF    11    1            278.0          280.0000       77,840.00



                                                      UNIT TOTAL  LF          6         5,582.0*           99.3064      554,328.40*



                                         ITEM CODE 839725  TOTAL              6                                         554,328.40*
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 839726  CONCRETE BARRIER (TYPE 736A)



                                                                  LF    06    1             84.0           77.0000        6,468.00

                                                                  LF    07    1          2,228.0          130.0000      289,640.00

                                                                  LF    11    1            590.0          130.0000       76,700.00



                                                      UNIT TOTAL  LF          3         2,902.0*          128.4659      372,808.00*



                                         ITEM CODE 839726  TOTAL              3                                         372,808.00*



 839727  CONCRETE BARRIER (TYPE 736 MODIFIED)



                                                                  LF    01    1            113.0          225.0000       25,425.00

                                                                  LF    02    3          1,663.0          187.2189      311,345.00

                                                                  LF    04    2            447.0          220.8412       98,716.00

                                                                  LF    06    1            380.0           77.0000       29,260.00

                                                                  LF    07    3          1,000.0          105.4400      105,440.00

                                                                  LF    08    1            948.0           85.5100       81,063.48

                                                                  LF    11    3          1,243.0          364.4409      453,000.00



                                                      UNIT TOTAL  LF         14         5,794.0*          190.5850    1,104,249.48*



                                         ITEM CODE 839727  TOTAL             14                                       1,104,249.48*



 839731  CONCRETE BARRIER (TYPE 736B)



                                                                  LF    07    2            506.0          142.7273       72,220.00

                                                                  LF    08    1             10.0          500.0000        5,000.00



                                                      UNIT TOTAL  LF          3           516.0*          149.6512       77,220.00*



                                         ITEM CODE 839731  TOTAL              3                                          77,220.00*



 839734  CONCRETE BARRIER (TYPE 736SV)



                                                                  LF    06    1          1,050.0          280.0000      294,000.00

                                                                  LF    07    1             19.4          550.0000       10,670.00



                                                      UNIT TOTAL  LF          2         1,069.4*          284.8981      304,670.00*



                                         ITEM CODE 839734  TOTAL              2                                         304,670.00*



 839735  CONCRETE BARRIER (TYPE 742)



                                                                  LF    02    1            103.0          170.0000       17,510.00

                                                                  LF    07    1            419.0           85.0000       35,615.00



                                                      UNIT TOTAL  LF          2           522.0*          101.7720       53,125.00*
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                                         ITEM CODE 839735  TOTAL              2                                          53,125.00*



 839736  CONCRETE BARRIER (TYPE 742A)



                                                                  LF    02    1             28.0          190.0000        5,320.00



                                                      UNIT TOTAL  LF          1            28.0*          190.0000        5,320.00*



                                         ITEM CODE 839736  TOTAL              1                                           5,320.00*



 839745  CONCRETE BARRIER TRANSITION



                                                                  LF    01    3            774.0          766.7894      593,495.00

                                                                  LF    03    1             15.0          132.0000        1,980.00

                                                                  LF    04    5            830.7          607.8536      504,944.00

                                                                  LF    05    1            317.0        1,020.0000      323,340.00

                                                                  LF    06    5            527.0          514.0228      270,890.00

                                                                  LF    07    1            120.0          300.0000       36,000.00

                                                                  LF    08    2             31.0        1,442.5806       44,720.00

                                                                  LF    10    1             23.0        1,230.0000       28,290.00

                                                                  LF    11    2             32.0          408.8656       13,083.70

                                                                  LF    12    2            151.0          777.4834      117,400.00



                                                      UNIT TOTAL  LF         23         2,820.7*          685.6960    1,934,142.70*



                                         ITEM CODE 839745  TOTAL             23                                       1,934,142.70*



 839752  REMOVE GUARDRAIL



                                                                  LF    01    4         13,475.0            5.4234       73,080.00

                                                                  LF    02    9         22,300.0            3.7725       84,125.80

                                                                  LF    03    8         40,900.0            5.1863      212,118.40

                                                                  LF    04   12         48,358.0            6.4381      311,334.00

                                                                  LF    05    7         11,780.0            5.6640       66,721.70

                                                                  LF    06    9         17,660.0            7.4817      132,127.00

                                                                  LF    07    9         67,024.0            7.2204      483,937.00

                                                                  LF    08    8         36,991.0            6.4075      237,021.60

                                                                  LF    10    3         12,210.0            4.8921       59,732.00

                                                                  LF    11    8         22,340.0            6.6332      148,185.50

                                                                  LF    12    2         21,060.0            6.6355      139,744.00



                                                      UNIT TOTAL  LF         79       314,098.0*            6.2023    1,948,127.00*



                                         ITEM CODE 839752  TOTAL             79                                       1,948,127.00*



 839753  REMOVE SINGLE METAL BEAM BARRIER



                                                                  LF    04    1          2,870.0            4.0000       11,480.00
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                                                      UNIT TOTAL  LF          1         2,870.0*            4.0000       11,480.00*



                                         ITEM CODE 839753  TOTAL              1                                          11,480.00*



 839754  REMOVE DOUBLE METAL BEAM BARRIER



                                                                  LF    04    2          1,900.0           10.2105       19,400.00



                                                      UNIT TOTAL  LF          2         1,900.0*           10.2105       19,400.00*



                                         ITEM CODE 839754  TOTAL              2                                          19,400.00*



 839756  SALVAGE SINGLE THRIE BEAM BARRIER



                                                                  LF    06    1            720.0           12.4700        8,978.40



                                                      UNIT TOTAL  LF          1           720.0*           12.4700        8,978.40*



                                         ITEM CODE 839756  TOTAL              1                                           8,978.40*



 839758  SALVAGE METAL BRIDGE RAILING



                                                                  LF    02    3          2,817.0           11.4643       32,295.00

                                                                  LF    04    2            546.0           22.9203       12,514.50

                                                                  LF    06    1            755.0           10.0000        7,550.00

                                                                  LF    07    1          1,103.0           15.0000       16,545.00



                                                      UNIT TOTAL  LF          7         5,221.0*           13.1976       68,904.50*



                                         ITEM CODE 839758  TOTAL              7                                          68,904.50*



 839759  SALVAGE CONCRETE BARRIER (TYPE K)



                                                                  LF    07    2            690.0           14.4278        9,955.20



                                                      UNIT TOTAL  LF          2           690.0*           14.4278        9,955.20*



                                         ITEM CODE 839759  TOTAL              2                                           9,955.20*



 839761  SALVAGE GUARDRAIL



                                                                  LF    01    1             75.0           25.0000        1,875.00

                                                                  LF    02    1            100.0            5.5000          550.00

                                                                  LF    03    1            220.0           12.0000        2,640.00

                                                                  LF    04    1            130.0           21.0000        2,730.00

                                                                  LF    06    3          1,970.0           10.7440       21,165.60



                                                      UNIT TOTAL  LF          7         2,495.0*           11.6075       28,960.60*
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                                         ITEM CODE 839761  TOTAL              7                                          28,960.60*



 839763  RECONSTRUCT THRIE BEAM BARRIER



                                                                  LF    02    1            190.0           27.0000        5,130.00

                                                                  LF    03    1            210.0           30.0000        6,300.00

                                                                  LF    06    1         12,600.0           21.1000      265,860.00

                                                                  LF    11    1            980.0           37.7500       36,995.00



                                                      UNIT TOTAL  LF          4        13,980.0*           22.4810      314,285.00*



                                         ITEM CODE 839763  TOTAL              4                                         314,285.00*



 839764  RECONSTRUCT DOUBLE THRIE BEAM BARRIER



                                                                  LF    03    1            530.0           35.0000       18,550.00

                                                                  LF    06    1            100.0           75.0000        7,500.00



                                                      UNIT TOTAL  LF          2           630.0*           41.3492       26,050.00*



                                         ITEM CODE 839764  TOTAL              2                                          26,050.00*



 839765  RECONSTRUCT GUARDRAIL



                                                                  LF    01    1          1,140.0           18.0000       20,520.00

                                                                  LF    02    2          7,580.0           15.3404      116,280.00



                                                      UNIT TOTAL  LF          3         8,720.0*           15.6881      136,800.00*



                                         ITEM CODE 839765  TOTAL              3                                         136,800.00*



 839766  RECONSTRUCT GUARDRAIL (7' POST)



                                                                  LF    02    1          1,340.0           21.0000       28,140.00



                                                      UNIT TOTAL  LF          1         1,340.0*           21.0000       28,140.00*



                                         ITEM CODE 839766  TOTAL              1                                          28,140.00*



 839767  RECONSTRUCT GUARDRAIL (WOOD POST)



                                                                  LF    01    1            850.0           17.0000       14,450.00



                                                      UNIT TOTAL  LF          1           850.0*           17.0000       14,450.00*



                                         ITEM CODE 839767  TOTAL              1                                          14,450.00*



 839768  RESET CRASH CUSHION
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 839768  RESET CRASH CUSHION



                                                                  EA    04    1              1.0        4,000.0000        4,000.00



                                                      UNIT TOTAL  EA          1             1.0*        4,000.0000        4,000.00*



                                         ITEM CODE 839768  TOTAL              1                                           4,000.00*



 839769  RELOCATE CONCRETE BARRIER (TYPE K)



                                                                  LF    02    1            360.0           10.0000        3,600.00



                                                      UNIT TOTAL  LF          1           360.0*           10.0000        3,600.00*



                                         ITEM CODE 839769  TOTAL              1                                           3,600.00*



 839770  RELOCATE CRASH CUSHION



                                                                  EA    02    1              1.0        2,200.0000        2,200.00

                                                                  EA    06    1              1.0       20,000.0000       20,000.00



                                                      UNIT TOTAL  EA          2             2.0*       11,100.0000       22,200.00*



                                         ITEM CODE 839770  TOTAL              2                                          22,200.00*



 839772  ADJUST GUARDRAIL



                                                                  LF    01    1         17,000.0            7.0000      119,000.00

                                                                  LF    02    4          6,295.0            5.2502       33,050.00

                                                                  LF    03    1          1,140.0            9.0000       10,260.00

                                                                  LF    08    1             18.0           55.0000          990.00



                                                      UNIT TOTAL  LF          7        24,453.0*            6.6781      163,300.00*



                                         ITEM CODE 839772  TOTAL              7                                         163,300.00*



 839773  MODIFY GUARDRAIL



                                                                  LF    02    1            180.0           29.0000        5,220.00



                                                      UNIT TOTAL  LF          1           180.0*           29.0000        5,220.00*



                                         ITEM CODE 839773  TOTAL              1                                           5,220.00*



 839774  REMOVE CONCRETE BARRIER



                                                                  LF    02    1          4,280.0           30.0000      128,400.00

                                                                  LF    03    1            430.0           25.0000       10,750.00
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         REMOVE CONCRETE BARRIER



                                                                  LF    04    4         20,076.0           13.8309      277,670.00

                                                                  LF    05    1            630.0           16.0000       10,080.00

                                                                  LF    06    2            185.0           43.1081        7,975.00

                                                                  LF    07    4          2,850.0           17.1789       48,960.00

                                                                  LF    10    1          1,020.0           62.0000       63,240.00

                                                                  LF    11    2          3,330.0           23.1305       77,024.40

                                                                  LF    12    1            400.0            9.3000        3,720.00



                                                      UNIT TOTAL  LF         17        33,201.0*           18.9097      627,819.40*



                                         ITEM CODE 839774  TOTAL             17                                         627,819.40*



 839775  REMOVE CONCRETE BARRIER (TYPE K)



                                                                  LF    04    2            420.0            4.2857        1,800.00



                                                      UNIT TOTAL  LF          2           420.0*            4.2857        1,800.00*



                                         ITEM CODE 839775  TOTAL              2                                           1,800.00*



 839776  REMOVE CONCRETE BARRIER (TYPE 50)



                                                                  LF    06    1            130.0          100.0000       13,000.00



                                                      UNIT TOTAL  LF          1           130.0*          100.0000       13,000.00*



                                         ITEM CODE 839776  TOTAL              1                                          13,000.00*



 839779  REMOVE METAL RAILING



                                                                  LF    03    1              8.0          100.0000          800.00

                                                                  LF    07    1             20.0           20.0000          400.00

                                                                  LF    08    1            200.0           14.5000        2,900.00

                                                                  LF    12    1         10,400.0            8.0000       83,200.00



                                                      UNIT TOTAL  LF          4        10,628.0*            8.2142       87,300.00*



                                         ITEM CODE 839779  TOTAL              4                                          87,300.00*



 839780  REMOVE BARRIER RAILING



                                                                  LF    11    1            300.0           10.0000        3,000.00



                                                      UNIT TOTAL  LF          1           300.0*           10.0000        3,000.00*



                                         ITEM CODE 839780  TOTAL              1                                           3,000.00*
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 839782  REMOVE CRASH CUSHION



                                                                  EA    04    2              3.0        2,137.6667        6,413.00

                                                                  EA    11    2              2.0        1,750.0000        3,500.00

                                                                  EA    12    3             26.0          241.5385        6,280.00



                                                      UNIT TOTAL  EA          7            31.0*          522.3548       16,193.00*



                                         ITEM CODE 839782  TOTAL              7                                          16,193.00*



 839783  REMOVE CRASH CUSHION (SAND FILLED)



                                                                  EA    04    4             32.0          244.9688        7,839.00

                                                                  EA    05    1              2.0          500.0000        1,000.00

                                                                  EA    06    2              7.0        1,446.4286       10,125.00



                                                      UNIT TOTAL  EA          7            41.0*          462.5366       18,964.00*



                                         ITEM CODE 839783  TOTAL              7                                          18,964.00*



 839786  SALVAGE CRASH CUSHION



                                                                  EA    05    1              1.0        1,750.0000        1,750.00

                                                                  EA    06    1              1.0        1,000.0000        1,000.00



                                                      UNIT TOTAL  EA          2             2.0*        1,375.0000        2,750.00*



                                         ITEM CODE 839786  TOTAL              2                                           2,750.00*



 839790  RECONSTRUCT METAL RAILING (BRIDGE)



                                                                  LF    01    1            165.0           75.0000       12,375.00



                                                      UNIT TOTAL  LF          1           165.0*           75.0000       12,375.00*



                                         ITEM CODE 839790  TOTAL              1                                          12,375.00*



 840501  THERMOPLASTIC TRAFFIC STRIPE



                                                                  LF    02    1          4,090.0             .8000        3,272.00



                                                      UNIT TOTAL  LF          1         4,090.0*             .8000        3,272.00*



                                         ITEM CODE 840501  TOTAL              1                                           3,272.00*



 840502  THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

                                                                  LF    04    2          1,050.0            3.2381        3,400.00
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         THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

                                                                  LF    08    4        671,300.0             .3586      240,717.00

                                                                  LF    10    1          1,680.0            4.0000        6,720.00



                                                      UNIT TOTAL  LF          7       674,030.0*             .3721      250,837.00*



                                         ITEM CODE 840502  TOTAL              7                                         250,837.00*



 840504  4" THERMOPLASTIC TRAFFIC STRIPE



                                                                  LF    01   13        434,250.0             .6013      261,129.90

                                                                  LF    03    1          2,050.0            2.1000        4,305.00

                                                                  LF    04   12         50,560.0            1.5627       79,008.50

                                                                  LF    05   14        748,400.0             .4097      306,597.70

                                                                  LF    06   23      1,997,120.0             .3945      787,810.00

                                                                  LF    07   16        855,820.0             .4362      373,318.50

                                                                  LF    10    2         15,840.0             .9677       15,328.50

                                                                  LF    12    1          2,480.0            1.0000        2,480.00



                                                      UNIT TOTAL  LF         82     4,106,520.0*             .4456    1,829,978.10*



                                         ITEM CODE 840504  TOTAL             82                                       1,829,978.10*



 840505  6" THERMOPLASTIC TRAFFIC STRIPE



                                                                  LF    01    2        126,050.0             .7217       90,970.00

                                                                  LF    02    1         71,000.0            2.3000      163,300.00

                                                                  LF    04    8         45,840.0            1.3757       63,060.00

                                                                  LF    05    5        566,210.0             .5825      329,844.00

                                                                  LF    06   10        952,480.0             .5436      517,774.40

                                                                  LF    07   10        918,750.0             .3783      347,569.20

                                                                  LF    10    2          6,490.0            1.0308        6,690.00

                                                                  LF    12    1         24,400.0             .5200       12,688.00



                                                      UNIT TOTAL  LF         39     2,711,220.0*             .5650    1,531,895.60*



                                         ITEM CODE 840505  TOTAL             39                                       1,531,895.60*



 840506  8" THERMOPLASTIC TRAFFIC STRIPE



                                                                  LF    01    7         17,560.0            1.7152       30,118.60

                                                                  LF    02    1          2,660.0            4.5000       11,970.00

                                                                  LF    04   10         11,260.0            2.8536       32,132.00

                                                                  LF    05   12         29,110.0            1.0544       30,692.20

                                                                  LF    06   21        119,155.0             .8431      100,458.50

                                                                  LF    07   20        353,200.0             .9717      343,191.00

                                                                  LF    10    3          1,372.0            1.3776        1,890.00
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         8" THERMOPLASTIC TRAFFIC STRIPE



                                                                  LF    12    1         13,500.0             .9300       12,555.00



                                                      UNIT TOTAL  LF         75       547,817.0*            1.0277      563,007.30*



                                         ITEM CODE 840506  TOTAL             75                                         563,007.30*



 840507  6" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 8-4)

                                                                  LF    02    1          2,100.0            2.0000        4,200.00

                                                                  LF    04    1          3,210.0             .6000        1,926.00

                                                                  LF    05    1            480.0            1.0000          480.00

                                                                  LF    07    2            610.0             .8059          491.60

                                                                  LF    12    1            275.0            1.0000          275.00



                                                      UNIT TOTAL  LF          6         6,675.0*            1.1045        7,372.60*



                                         ITEM CODE 840507  TOTAL              6                                           7,372.60*



 840508  8" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 12-3)

                                                                  LF    01    1            220.0            2.5000          550.00

                                                                  LF    04    1            420.0             .8000          336.00

                                                                  LF    05    1            280.0             .8000          224.00

                                                                  LF    06    4         11,150.0             .6235        6,952.40

                                                                  LF    07    9         17,960.0             .7418       13,323.60

                                                                  LF    12    1            290.0             .8000          232.00



                                                      UNIT TOTAL  LF         17        30,320.0*             .7130       21,618.00*



                                         ITEM CODE 840508  TOTAL             17                                          21,618.00*



 840515  THERMOPLASTIC PAVEMENT MARKING



                                                                  SQFT  01    7          9,670.0            6.3315       61,225.50

                                                                  SQFT  02   19         26,312.0            8.3887      220,723.50

                                                                  SQFT  03    1            710.0            3.5000        2,485.00

                                                                  SQFT  04   13          5,903.0            9.0644       53,507.00

                                                                  SQFT  05   14         20,590.0            4.4697       92,031.20

                                                                  SQFT  06   25         67,166.0            3.1349      210,557.36

                                                                  SQFT  07   21         93,795.0            2.8994      271,948.10

                                                                  SQFT  08   12         31,841.0            3.3007      105,097.98

                                                                  SQFT  09    4          4,260.0            5.7626       24,548.50

                                                                  SQFT  10   15         30,760.0            4.4858      137,983.20

                                                                  SQFT  12    2         15,090.0            2.6994       40,734.00



                                                      UNIT TOTAL  SQFT      133       306,097.0*            3.9884    1,220,841.34*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 840515  TOTAL            133                                       1,220,841.34*



 840516  THERMOPLASTIC PAVEMENT MARKING

         (ENHANCED WET NIGHT VISIBILITY)

                                                                  SQFT  02    1            120.0            8.0000          960.00

                                                                  SQFT  03   12         15,550.0            6.5633      102,060.00

                                                                  SQFT  04   32        171,223.0            6.5148    1,115,478.00

                                                                  SQFT  06    1          7,190.0            3.0000       21,570.00

                                                                  SQFT  07    2          3,400.0            3.7294       12,680.00

                                                                  SQFT  08    9         18,021.0            3.5771       64,463.52

                                                                  SQFT  10    1            130.0            4.0000          520.00

                                                                  SQFT  11   17         41,350.0            8.1447      336,785.00

                                                                  SQFT  12    8         22,740.0            2.6926       61,229.00



                                                      UNIT TOTAL  SQFT       83       279,724.0*            6.1337    1,715,745.52*



                                         ITEM CODE 840516  TOTAL             83                                       1,715,745.52*



 840519  THERMOPLASTIC CROSSWALK AND

         PAVEMENT MARKING

                                                                  SQFT  07    1          1,330.0            7.0000        9,310.00

                                                                  SQFT  09    1            960.0           12.0000       11,520.00



                                                      UNIT TOTAL  SQFT        2         2,290.0*            9.0961       20,830.00*



                                         ITEM CODE 840519  TOTAL              2                                          20,830.00*



 840521  4" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 6-1)

                                                                  LF    06    3          1,600.0             .2404          384.60

                                                                  LF    07    3          4,310.0             .3180        1,370.60

                                                                  LF    12    1            400.0             .4100          164.00



                                                      UNIT TOTAL  LF          7         6,310.0*             .3042        1,919.20*



                                         ITEM CODE 840521  TOTAL              7                                           1,919.20*



 840522  6" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 6-1)

                                                                  LF    06    1            550.0             .6500          357.50

                                                                  LF    07    1             92.0             .3200           29.44

                                                                  LF    12    1          3,500.0             .3100        1,085.00



                                                      UNIT TOTAL  LF          3         4,142.0*             .3554        1,471.94*



                                         ITEM CODE 840522  TOTAL              3                                           1,471.94*



 840523  4" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 12-3)
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 840523  4" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 12-3)

                                                                  LF    01    2          1,100.0             .4455          490.00

                                                                  LF    05    1            430.0            1.2000          516.00

                                                                  LF    06   13         22,280.0             .4918       10,957.10



                                                      UNIT TOTAL  LF         16        23,810.0*             .5024       11,963.10*



                                         ITEM CODE 840523  TOTAL             16                                          11,963.10*



 840525  4" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 36-12)

                                                                  LF    01    7        125,970.0             .3834       48,299.00

                                                                  LF    04    1          2,860.0            2.0000        5,720.00

                                                                  LF    05    8        107,400.0             .2715       29,154.60

                                                                  LF    06   21        674,530.0             .2541      171,386.80

                                                                  LF    07   12        589,430.0             .2612      153,966.80

                                                                  LF    10    1            510.0            1.2500          637.50



                                                      UNIT TOTAL  LF         50     1,500,700.0*             .2726      409,164.70*



                                         ITEM CODE 840525  TOTAL             50                                         409,164.70*



 840526  4" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 17-7)

                                                                  LF    01    5          4,750.0             .9272        4,404.40

                                                                  LF    03    1            390.0             .6000          234.00

                                                                  LF    04    1         14,400.0             .3700        5,328.00

                                                                  LF    05    4          5,790.0             .3466        2,007.00

                                                                  LF    06    8         14,490.0             .7145       10,353.60

                                                                  LF    07   12        108,380.0             .3176       34,418.20

                                                                  LF    10    1          2,720.0             .5000        1,360.00

                                                                  LF    12    1          5,990.0            1.0000        5,990.00



                                                      UNIT TOTAL  LF         33       156,910.0*             .4085       64,095.20*



                                         ITEM CODE 840526  TOTAL             33                                          64,095.20*



 840527  4" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 18-12)

                                                                  LF    05    1          2,000.0             .7000        1,400.00



                                                      UNIT TOTAL  LF          1         2,000.0*             .7000        1,400.00*



                                         ITEM CODE 840527  TOTAL              1                                           1,400.00*



 840528  6" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 12-3)
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 840528  6" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 12-3)

                                                                  LF    02    1            510.0            2.0000        1,020.00

                                                                  LF    06    4          4,720.0             .3581        1,690.00



                                                      UNIT TOTAL  LF          5         5,230.0*             .5182        2,710.00*



                                         ITEM CODE 840528  TOTAL              5                                           2,710.00*



 840529  6" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 36-12)

                                                                  LF    01    1         39,100.0             .4200       16,422.00

                                                                  LF    02    1         33,000.0            1.0000       33,000.00

                                                                  LF    05    1            890.0            1.0000          890.00

                                                                  LF    06    8        498,200.0             .3408      169,767.00

                                                                  LF    07    5         83,650.0             .3933       32,896.80

                                                                  LF    10    1          6,360.0             .8500        5,406.00

                                                                  LF    12    1         21,900.0             .3100        6,789.00



                                                      UNIT TOTAL  LF         18       683,100.0*             .3882      265,170.80*



                                         ITEM CODE 840529  TOTAL             18                                         265,170.80*



 840530  6" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 17-7)

                                                                  LF    02    1          4,900.0            1.0000        4,900.00

                                                                  LF    06    4          5,870.0             .3401        1,996.50

                                                                  LF    07    5          5,105.0             .7748        3,955.50

                                                                  LF    12    1         37,400.0             .3100       11,594.00



                                                      UNIT TOTAL  LF         11        53,275.0*             .4213       22,446.00*



                                         ITEM CODE 840530  TOTAL             11                                          22,446.00*



 840531  6" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 18-12)

                                                                  LF    04    1            270.0            3.0000          810.00



                                                      UNIT TOTAL  LF          1           270.0*            3.0000          810.00*



                                         ITEM CODE 840531  TOTAL              1                                             810.00*



 840550  8" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 36-12)

                                                                  LF    07    4         87,670.0             .6060       53,126.50



                                                      UNIT TOTAL  LF          4        87,670.0*             .6060       53,126.50*



                                         ITEM CODE 840550  TOTAL              4                                          53,126.50*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 840560  THERMOPLASTIC TRAFFIC STRIPE

         (SPRAYABLE)

                                                                  LF    02   22      2,522,940.0             .3342      843,255.50

                                                                  LF    05    4        485,720.0             .2849      138,392.40

                                                                  LF    08   13      1,143,825.0             .2832      323,977.50

                                                                  LF    10   11      2,183,850.0             .2834      618,832.50



                                                      UNIT TOTAL  LF         50     6,336,335.0*             .3037    1,924,457.90*



                                         ITEM CODE 840560  TOTAL             50                                       1,924,457.90*



 840582  4" TWO-COMPONENT PAINT TRAFFIC STRIPE



                                                                  LF    03    1          5,990.0            1.2500        7,487.50

                                                                  LF    04    1            840.0            6.3000        5,292.00



                                                      UNIT TOTAL  LF          2         6,830.0*            1.8711       12,779.50*



                                         ITEM CODE 840582  TOTAL              2                                          12,779.50*



 840583  6" TWO-COMPONENT PAINT TRAFFIC STRIPE



                                                                  LF    04    1          8,490.0            4.0000       33,960.00



                                                      UNIT TOTAL  LF          1         8,490.0*            4.0000       33,960.00*



                                         ITEM CODE 840583  TOTAL              1                                          33,960.00*



 840584  8" TWO-COMPONENT PAINT TRAFFIC STRIPE



                                                                  LF    03    1            260.0            3.0000          780.00

                                                                  LF    04    1            270.0           52.5000       14,175.00



                                                      UNIT TOTAL  LF          2           530.0*           28.2170       14,955.00*



                                         ITEM CODE 840584  TOTAL              2                                          14,955.00*



 840615  6" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 18-12)                                           LF    04    2         92,840.0             .2691       24,983.00

                                                                  LF    10    1         27,400.0             .5000       13,700.00



                                                      UNIT TOTAL  LF          3       120,240.0*             .3217       38,683.00*



                                         ITEM CODE 840615  TOTAL              3                                          38,683.00*



 840617  6" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 840617  6" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 6-1)                                             LF    03    4          1,070.0            1.4362        1,536.75

                                                                  LF    04    1            150.0             .5300           79.50

                                                                  LF    10    1          1,210.0            1.2200        1,476.20

                                                                  LF    12    2            160.0            1.7406          278.50



                                                      UNIT TOTAL  LF          8         2,590.0*            1.3015        3,370.95*



                                         ITEM CODE 840617  TOTAL              8                                           3,370.95*



 840618  6" TWO-COMPONENT PAINT TRAFFIC STRIPE

         (BROKEN 17-7)

                                                                  LF    04    1         12,100.0            3.0000       36,300.00



                                                      UNIT TOTAL  LF          1        12,100.0*            3.0000       36,300.00*



                                         ITEM CODE 840618  TOTAL              1                                          36,300.00*



 840619  6" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 12-3)                                            LF    03    1            440.0             .5000          220.00

                                                                  LF    04    2          2,470.0             .2834          700.00

                                                                  LF    06    1          2,430.0             .4000          972.00



                                                      UNIT TOTAL  LF          4         5,340.0*             .3543        1,892.00*



                                         ITEM CODE 840619  TOTAL              4                                           1,892.00*



 840621  6" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 17-7)                                            LF    02    1            270.0             .5000          135.00

                                                                  LF    03    4         10,516.0             .9089        9,558.00

                                                                  LF    04    6         23,610.0             .8043       18,990.40

                                                                  LF    10    1          1,180.0            1.2200        1,439.60

                                                                  LF    12    3         36,320.0             .5624       20,428.00



                                                      UNIT TOTAL  LF         15        71,896.0*             .7031       50,551.00*



                                         ITEM CODE 840621  TOTAL             15                                          50,551.00*



 840623  6" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 36-12)                                           LF    02    1          8,190.0             .6000        4,914.00

                                                                  LF    03    4         64,151.0             .4972       31,898.25

                                                                  LF    04    4        573,220.0             .6369      365,105.00

                                                                  LF    06    2        120,800.0             .4370       52,795.00

                                                                  LF    07    2        158,790.0             .3045       48,348.00
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         6" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

                                                                  LF    10    2          9,090.0            1.1756       10,686.60

                                                                  LF    11    2         45,000.0             .6000       27,000.00

                                                                  LF    12    2         73,120.0             .4048       29,597.60



                                                      UNIT TOTAL  LF         19     1,052,361.0*             .5420      570,344.45*



                                         ITEM CODE 840623  TOTAL             19                                         570,344.45*



 840655  PAINT TRAFFIC STRIPE (1-COAT)



                                                                  LF    06    2        232,400.0             .2243       52,130.00

                                                                  LF    07    1         25,800.0             .1700        4,386.00

                                                                  LF    08    2        141,800.0             .1116       15,820.00

                                                                  LF    11   18      1,303,440.0             .1617      210,746.20



                                                      UNIT TOTAL  LF         23     1,703,440.0*             .1662      283,082.20*



                                         ITEM CODE 840655  TOTAL             23                                         283,082.20*



 840656  PAINT TRAFFIC STRIPE (2-COAT)



                                                                  LF    03    1            310.0           10.0000        3,100.00

                                                                  LF    04    4         14,290.0            1.3390       19,134.20

                                                                  LF    06   11        633,000.0             .2120      134,184.20

                                                                  LF    07    7      1,967,330.0             .1322      260,039.80

                                                                  LF    08    4        481,344.0             .4302      207,065.52

                                                                  LF    09   13      1,374,490.0             .1789      245,930.00

                                                                  LF    10    1          1,380.0            1.8500        2,553.00

                                                                  LF    11    5        956,880.0             .2079      198,980.00

                                                                  LF    12    8        463,550.0             .2036       94,357.40



                                                      UNIT TOTAL  LF         54     5,892,574.0*             .1978    1,165,344.12*



                                         ITEM CODE 840656  TOTAL             54                                       1,165,344.12*



 840661  TWO-COMPONENT PAINT PAVEMENT MARKING



                                                                  SQFT  01    1            450.0           20.0000        9,000.00

                                                                  SQFT  03    1            250.0           25.0000        6,250.00



                                                      UNIT TOTAL  SQFT        2           700.0*           21.7857       15,250.00*



                                         ITEM CODE 840661  TOTAL              2                                          15,250.00*



 840665  PAINT PAVEMENT MARKING (1-COAT)
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 840665  PAINT PAVEMENT MARKING (1-COAT)




SQFT  06    1 2,080.0 2.5000 5,200.00

SQFT  07    1 30.0 3.0000 90.00




UNIT TOTAL  SQFT 2 2,110.0* 2.5071 5,290.00*




ITEM CODE 840665  TOTAL 2 5,290.00*




 840666  PAINT PAVEMENT MARKING (2-COAT)




SQFT  03    2 1,620.0 4.2407 6,870.00

SQFT  04    1 54.0 4.0000 216.00

SQFT  06    4 6,040.0 2.6165 15,803.50

SQFT  07    1 7,300.0 2.2000 16,060.00

SQFT  08    1 50.0 10.0000 500.00

SQFT  09    5 4,420.0 3.5621 15,744.50

SQFT  11    2 2,020.0 2.3668 4,781.00

SQFT  12    2 2,520.0 1.7700 4,460.40




UNIT TOTAL  SQFT 18 24,024.0* 2.6821 64,435.40*




ITEM CODE 840666  TOTAL 18 64,435.40*




 846000  4" THERMOPLASTIC TRAFFIC STRIPE


(ENHANCED WET NIGHT VISIBILITY)

(BROKEN 18-12) LF    11    1 80,500.0 .3800 30,590.00




UNIT TOTAL  LF 1 80,500.0* .3800 30,590.00*




ITEM CODE 846000  TOTAL 1 30,590.00*




 846001  4" THERMOPLASTIC TRAFFIC STRIPE


(ENHANCED WET NIGHT VISIBILITY)

LF    01    1 4,150.0 2.0000 8,300.00

LF    03    7 620,130.0 .4970 308,175.00

LF    04   25 1,763,820.0 .5736    1,011,792.30

LF    06    2 212,900.0 .4893 104,175.00

LF    07    1 59,500.0 .4000 23,800.00

LF    08    2 472,200.0 .3940 186,036.00

LF    11   14 327,990.0 .6025 197,629.70

LF    12    8 164,980.0 .6221 102,642.30




UNIT TOTAL  LF 60     3,625,670.0* .5358    1,942,550.30*




ITEM CODE 846001  TOTAL 60 1,942,550.30*




 846002  4" THERMOPLASTIC TRAFFIC STRIPE


(ENHANCED WET NIGHT VISIBILITY)
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 846002  4" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 6-1)                                             LF    03    2            570.0             .2895          165.00

                                                                  LF    04    2          1,010.0             .7337          741.00

                                                                  LF    12    1            120.0            3.0000          360.00



                                                      UNIT TOTAL  LF          5         1,700.0*             .7447        1,266.00*



                                         ITEM CODE 846002  TOTAL              5                                           1,266.00*



 846003  4" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 12-3)                                            LF    03    5          4,467.0             .3134        1,399.85

                                                                  LF    04    2          1,760.0             .2642          465.00



                                                      UNIT TOTAL  LF          7         6,227.0*             .2995        1,864.85*



                                         ITEM CODE 846003  TOTAL              7                                           1,864.85*



 846004  4" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 17-7)                                            LF    03    3          1,530.0             .4045          618.90

                                                                  LF    04    9         33,010.0             .5891       19,445.90

                                                                  LF    11    9         15,480.0             .5457        8,447.70

                                                                  LF    12    6         28,630.0             .5413       15,498.10



                                                      UNIT TOTAL  LF         27        78,650.0*             .5596       44,010.60*



                                         ITEM CODE 846004  TOTAL             27                                          44,010.60*



 846005  4" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 36-12)                                           LF    03    6        118,300.0             .3204       37,904.00

                                                                  LF    04   12        119,700.0             .6837       81,841.00

                                                                  LF    06    1        115,000.0             .3500       40,250.00

                                                                  LF    07    1         33,100.0             .3000        9,930.00

                                                                  LF    11    4        144,280.0             .4709       67,939.00

                                                                  LF    12    7        189,120.0             .3532       66,800.80



                                                      UNIT TOTAL  LF         31       719,500.0*             .4234      304,664.80*



                                         ITEM CODE 846005  TOTAL             31                                         304,664.80*



 846007  6" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

                                                                  LF    01    1          4,790.0            2.2000       10,538.00

                                                                  LF    02    1         18,700.0            1.0000       18,700.00

                                                                  LF    03    6        173,695.0             .8366      145,310.00
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         6" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

                                                                  LF    04   10      1,215,960.0             .8652    1,052,080.50

                                                                  LF    06    2        219,000.0             .6498      142,300.00

                                                                  LF    07    2         58,620.0             .6233       36,540.00

                                                                  LF    08    7      1,834,301.0             .7633    1,400,105.19

                                                                  LF    10    2         64,300.0            1.0327       66,401.00

                                                                  LF    11   16      1,617,910.0             .5874      950,410.00

                                                                  LF    12    5        245,358.0             .6225      152,746.50



                                                      UNIT TOTAL  LF         52     5,452,634.0*             .7290    3,975,131.19*



                                         ITEM CODE 846007  TOTAL             52                                       3,975,131.19*



 846008  6" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 8-4)                                             LF    03    1            270.0             .6000          162.00

                                                                  LF    04    1          3,070.0             .2500          767.50

                                                                  LF    11    1             54.0           10.0000          540.00

                                                                  LF    12    2            800.0             .5250          420.00



                                                      UNIT TOTAL  LF          5         4,194.0*             .4505        1,889.50*



                                         ITEM CODE 846008  TOTAL              5                                           1,889.50*



 846009  8" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

                                                                  LF    02    1          1,290.0            2.6000        3,354.00

                                                                  LF    03    9         36,730.0            1.4388       52,848.00

                                                                  LF    04   29        194,914.0            1.5101      294,344.70

                                                                  LF    06    2          1,930.0            1.3109        2,530.00

                                                                  LF    07    1            570.0            1.8000        1,026.00

                                                                  LF    08    3         19,006.0            1.4347       27,268.66

                                                                  LF    10    2         11,490.0            1.5942       18,316.80

                                                                  LF    11   17        119,400.0             .9819      117,239.40

                                                                  LF    12   12         56,060.0            1.0364       58,098.20



                                                      UNIT TOTAL  LF         76       441,390.0*            1.3028      575,025.76*



                                         ITEM CODE 846009  TOTAL             76                                         575,025.76*



 846010  8" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 12-3)                                            LF    03    4          5,830.0             .8408        4,901.90

                                                                  LF    04    7         52,680.0            1.0945       57,660.40

                                                                  LF    07    1          1,280.0             .8000        1,024.00

                                                                  LF    11    9         34,360.0             .7704       26,470.60

                                                                  LF    12    7         19,790.0             .8750       17,316.50
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                                                      UNIT TOTAL  LF         28       113,940.0*             .9424      107,373.40*



                                         ITEM CODE 846010  TOTAL             28                                         107,373.40*



 846011  8" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 36-12)                                           LF    04    1         86,700.0             .7900       68,493.00

                                                                  LF    12    5         71,200.0             .7041       50,132.00



                                                      UNIT TOTAL  LF          6       157,900.0*             .7513      118,625.00*



                                         ITEM CODE 846011  TOTAL              6                                         118,625.00*



 846012  THERMOPLASTIC CROSSWALK AND PAVEMENT

         MARKING (ENHANCED WET NIGHT VISIBILITY)

                                                                  SQFT  04    3          5,160.0            8.6628       44,700.00

                                                                  SQFT  06    1          1,940.0            5.0000        9,700.00

                                                                  SQFT  12    4         14,930.0            2.7189       40,593.00



                                                      UNIT TOTAL  SQFT        8        22,030.0*            4.3120       94,993.00*



                                         ITEM CODE 846012  TOTAL              8                                          94,993.00*



 846020  REMOVE PAINTED TRAFFIC STRIPE



                                                                  LF    01    1            880.0            1.3000        1,144.00

                                                                  LF    03    1          7,970.0             .6000        4,782.00

                                                                  LF    04    2          8,070.0            1.0000        8,070.00

                                                                  LF    05    1          8,510.0             .9000        7,659.00

                                                                  LF    06    5        560,180.0             .2277      127,550.40

                                                                  LF    07    7      1,317,430.0             .0737       97,042.90

                                                                  LF    08    1        184,000.0             .1400       25,760.00

                                                                  LF    09    5        138,810.0             .3633       50,423.00

                                                                  LF    10    2        117,900.0             .3481       41,046.00

                                                                  LF    11   13        673,460.0             .2234      150,471.80

                                                                  LF    12    4         43,820.0             .6595       28,899.00



                                                      UNIT TOTAL  LF         42     3,061,030.0*             .1773      542,848.10*



                                         ITEM CODE 846020  TOTAL             42                                         542,848.10*



 846025  REMOVE PAINTED PAVEMENT MARKING



                                                                  SQFT  02    1             82.0            7.5000          615.00

                                                                  SQFT  03    1             76.0            1.1000           83.60

                                                                  SQFT  04    2             68.0            9.5294          648.00

                                                                  SQFT  06    1            340.0            3.0700        1,043.80

                                                                  SQFT  07    1          7,300.0            1.0000        7,300.00
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         REMOVE PAINTED PAVEMENT MARKING



                                                                  SQFT  09    2            790.0            3.3696        2,662.00

                                                                  SQFT  10    1            130.0            2.0000          260.00

                                                                  SQFT  11    1            120.0            1.0000          120.00

                                                                  SQFT  12    1            770.0            1.1200          862.40



                                                      UNIT TOTAL  SQFT       11         9,676.0*            1.4050       13,594.80*



                                         ITEM CODE 846025  TOTAL             11                                          13,594.80*



 846030  REMOVE THERMOPLASTIC TRAFFIC STRIPE



                                                                  LF    01    7         19,470.0            1.8582       36,178.50

                                                                  LF    02    5        183,780.0             .4855       89,226.00

                                                                  LF    03    3         24,930.0            1.3909       34,674.00

                                                                  LF    04   30        512,048.0             .5289      270,806.50

                                                                  LF    05   11        935,060.0             .2518      235,414.00

                                                                  LF    06   20        713,230.0             .3185      227,150.10

                                                                  LF    07   20        947,790.0             .3098      293,586.20

                                                                  LF    08   14      1,195,397.0             .2230      266,586.31

                                                                  LF    10   11        239,570.0             .2718       65,121.50

                                                                  LF    11   13        218,200.0             .3813       83,189.20

                                                                  LF    12   10        188,640.0             .4518       85,233.50



                                                      UNIT TOTAL  LF        144     5,178,115.0*             .3258    1,687,165.81*



                                         ITEM CODE 846030  TOTAL            144                                       1,687,165.81*



 846035  REMOVE THERMOPLASTIC PAVEMENT MARKING



                                                                  SQFT  01    4          2,160.0            5.1243       11,068.50

                                                                  SQFT  02    6          5,040.0            3.4673       17,475.00

                                                                  SQFT  03    1             63.0            5.0000          315.00

                                                                  SQFT  04   21         36,665.0            4.0309      147,794.50

                                                                  SQFT  05    6         10,685.0            1.2440       13,292.25

                                                                  SQFT  06   16         11,000.0            2.9163       32,078.89

                                                                  SQFT  07   20         66,840.0            2.0259      135,408.00

                                                                  SQFT  08    9         23,277.0            1.5875       36,951.67

                                                                  SQFT  09    4          3,750.0            4.0437       15,164.00

                                                                  SQFT  10   12         14,242.0            3.7909       53,989.60

                                                                  SQFT  11   11         21,560.0            1.7525       37,783.20

                                                                  SQFT  12   11         24,920.0            1.3412       33,423.00



                                                      UNIT TOTAL  SQFT      121       220,202.0*            2.4284      534,743.61*



                                         ITEM CODE 846035  TOTAL            121                                         534,743.61*



 846040  REMOVE CONTRAST TREATMENT
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 846040  REMOVE CONTRAST TREATMENT




SQFT  06    1 2,440.0 3.0000 7,320.00




UNIT TOTAL  SQFT 1 2,440.0* 3.0000 7,320.00*




ITEM CODE 846040  TOTAL 1 7,320.00*



 846046  6" RUMBLE STRIP


(ASPHALT CONCRETE PAVEMENT)

STA   04    2 3,470.0 30.0934 104,424.00

STA   05    5 973.9 32.9057 32,046.90

STA   08    5 8,120.0 27.0953 220,014.00

STA   09    1 1,850.0 41.0000 75,850.00

STA   10    6 7,000.4 26.5332 185,742.80

STA   11    1 780.0 13.4000 10,452.00




UNIT TOTAL  STA 20 22,194.3* 28.3194 628,529.70*




ITEM CODE 846046  TOTAL 20 628,529.70*




 846050  4" AUDIBLE  TRAFFIC STRIPE SYSTEMS




LF    10    1 6,980.0 1.6500 11,517.00




UNIT TOTAL  LF 1 6,980.0* 1.6500 11,517.00*




ITEM CODE 846050  TOTAL 1 11,517.00*



 846051  12" RUMBLE STRIP


(ASPHALT CONCRETE PAVEMENT)

STA   01    1 49.0 78.0000 3,822.00

STA   02    6 6,556.0 34.4607 225,924.50

STA   03    5 1,055.0 31.7422 33,488.00

STA   04    7 2,652.0 71.7896 190,386.00

STA   05   10 4,584.8 42.2339 193,633.90

STA   06   19 15,726.0 37.6260 591,706.00

STA   07    1 6,030.0 11.0000 66,330.00

STA   08   11 9,021.0 36.5340 329,573.44

STA   09    2 890.0 39.3569 35,027.60

STA   10    9 6,639.2 29.1915 193,808.20

STA   11    7 5,593.0 25.9217 144,980.00




UNIT TOTAL  STA 78 58,796.0* 34.1635    2,008,679.64*




ITEM CODE 846051  TOTAL 78 2,008,679.64*




 846052  12" RUMBLE STRIP


(CONCRETE PAVEMENT)
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 846052  12" RUMBLE STRIP

         (CONCRETE PAVEMENT)

                                                                  STA   02    1            840.0           75.0000       63,000.00

                                                                  STA   03    1             10.0          275.0000        2,750.00

                                                                  STA   06    3          1,660.0           90.8133      150,750.00

                                                                  STA   07    1             90.0          135.0000       12,150.00

                                                                  STA   08    2          2,290.0          145.3810      332,922.40

                                                                  STA   10    1            130.0           66.0000        8,580.00

                                                                  STA   11    2          4,380.0           78.1119      342,130.00



                                                      UNIT TOTAL  STA        11         9,400.0*           97.0513      912,282.40*



                                         ITEM CODE 846052  TOTAL             11                                         912,282.40*



 850101  PAVEMENT MARKER (NON-REFLECTIVE)



                                                                  EA    03    1            560.0            4.7000        2,632.00

                                                                  EA    04    3         12,968.0            2.4491       31,760.00

                                                                  EA    05    2            555.0            6.1441        3,410.00

                                                                  EA    06    1          4,000.0            1.8000        7,200.00

                                                                  EA    07    2         42,040.0            1.3560       57,006.00

                                                                  EA    08    1          1,790.0            1.5000        2,685.00

                                                                  EA    11    3         33,670.0            1.0396       35,002.00

                                                                  EA    12    1             77.0            3.0000          231.00



                                                      UNIT TOTAL  EA         14        95,660.0*            1.4627      139,926.00*



                                         ITEM CODE 850101  TOTAL             14                                         139,926.00*



 850111  PAVEMENT MARKER (RETROREFLECTIVE)



                                                                  EA    01    2            240.0           10.9167        2,620.00

                                                                  EA    02    1          1,600.0            6.0000        9,600.00

                                                                  EA    03    4          1,568.0            4.4216        6,933.00

                                                                  EA    04    4          9,284.0            3.7021       34,370.00

                                                                  EA    05    4          1,410.0            5.5177        7,780.00

                                                                  EA    06    3         16,610.0            2.3716       39,393.00

                                                                  EA    07    2         30,230.0            2.7104       81,934.50

                                                                  EA    08    2          1,930.0            4.0000        7,720.00

                                                                  EA    10    2          5,920.0            3.0380       17,985.00

                                                                  EA    11    5         26,102.0            2.9959       78,198.00

                                                                  EA    12    1            210.0            7.0000        1,470.00



                                                      UNIT TOTAL  EA         30        95,104.0*            3.0283      288,003.50*



                                         ITEM CODE 850111  TOTAL             30                                         288,003.50*



 850122  PAVEMENT MARKER

         (RETROREFLECTIVE-RECESSED)
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 850122  PAVEMENT MARKER

         (RETROREFLECTIVE-RECESSED)

                                                                  EA    02    3          8,510.0            7.2183       61,427.50

                                                                  EA    03    2          3,610.0           10.6579       38,475.00

                                                                  EA    07    1          1,590.0            5.6000        8,904.00

                                                                  EA    08    1            340.0           10.5000        3,570.00



                                                      UNIT TOTAL  EA          7        14,050.0*            7.9983      112,376.50*



                                         ITEM CODE 850122  TOTAL              7                                         112,376.50*



 860090  MAINTAINING EXISTING TRAFFIC MANAGEMENT

         SYSTEM ELEMENTS DURING CONSTRUCTION

                                                                  LS    02    2                                           3,500.00

                                                                  LS    05    2                                          16,000.00

                                                                  LS    06    3                                           7,000.85

                                                                  LS    07    2                                           3,760.00

                                                                  LS    08    6                                          41,982.99

                                                                  LS    10    2                                           2,000.00



                                                      UNIT TOTAL  LS         17                                          74,243.84



                                         ITEM CODE 860090  TOTAL             17                                          74,243.84*



 860402  LIGHTING (CITY STREET)



                                                                  LS    04    1                                         100,000.00



                                                      UNIT TOTAL  LS          1                                         100,000.00



                                         ITEM CODE 860402  TOTAL              1                                         100,000.00*



 860604  FLASHING BEACON SYSTEM



                                                                  LS    11    1                                          44,000.00



                                                      UNIT TOTAL  LS          1                                          44,000.00



                                         ITEM CODE 860604  TOTAL              1                                          44,000.00*



 860807  INDUCTIVE LOOP DETECTOR (LS)



                                                                  LS    04    1                                          68,000.00

                                                                  LS    11    1                                          40,000.00



                                                      UNIT TOTAL  LS          2                                         108,000.00



                                         ITEM CODE 860807  TOTAL              2                                         108,000.00*
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 869050  GUARD POST



                                                                  EA    11    1              1.0          800.0000          800.00



                                                      UNIT TOTAL  EA          1             1.0*          800.0000          800.00*



                                         ITEM CODE 869050  TOTAL              1                                             800.00*



 870009  MAINTAINING EXISTING TRAFFIC MANAGEMENT

         SYSTEM ELEMENTS DURING CONSTRUCTION

                                                                  LS    01    2                                           6,700.00

                                                                  LS    02   10                                          32,800.00

                                                                  LS    03    5                                          20,600.00

                                                                  LS    04   13                                          53,064.00

                                                                  LS    05    8                                          10,595.00

                                                                  LS    06   24                                          54,486.97

                                                                  LS    07   28                                          80,862.46

                                                                  LS    08   15                                          16,891.26

                                                                  LS    09    7                                          17,950.00

                                                                  LS    10   20                                         164,137.00

                                                                  LS    11    3                                           8,954.00

                                                                  LS    12    2                                          13,377.00



                                                      UNIT TOTAL  LS        137                                         480,417.69



                                         ITEM CODE 870009  TOTAL            137                                         480,417.69*



 870111  INDUCTIVE LOOP DETECTOR (EA)



                                                                  EA    07    2            113.0          343.2301       38,785.00

                                                                  EA    08    1             15.0          597.9000        8,968.50



                                                      UNIT TOTAL  EA          3           128.0*          373.0742       47,753.50*



                                         ITEM CODE 870111  TOTAL              3                                          47,753.50*



 870112  INDUCTIVE LOOP DETECTOR (LS)



                                                                  LS    03    1                                          49,518.00

                                                                  LS    04    2                                         103,250.00

                                                                  LS    07    1                                          22,719.00

                                                                  LS    11    2                                         179,208.23



                                                      UNIT TOTAL  LS          6                                         354,695.23



                                         ITEM CODE 870112  TOTAL              6                                         354,695.23*



 870136  ELECTRIC SERVICE FOR IRRIGATION
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 870136  ELECTRIC SERVICE FOR IRRIGATION



                                                                  LS    03    1                                          13,400.00

                                                                  LS    04    3                                         128,200.00

                                                                  LS    07    1                                          51,000.00



                                                      UNIT TOTAL  LS          5                                         192,600.00



                                         ITEM CODE 870136  TOTAL              5                                         192,600.00*



 870200  LIGHTING SYSTEM



                                                                  LS    02    1                                          73,342.00

                                                                  LS    06    5                                         765,429.95

                                                                  LS    08    2                                         631,260.00

                                                                  LS    11    1                                         270,000.00



                                                      UNIT TOTAL  LS          9                                       1,740,031.95



                                         ITEM CODE 870200  TOTAL              9                                       1,740,031.95*



 870300  SIGN ILLUMINATION SYSTEM



                                                                  LS    02    1                                          23,991.00

                                                                  LS    06    3                                          52,812.54



                                                      UNIT TOTAL  LS          4                                          76,803.54



                                         ITEM CODE 870300  TOTAL              4                                          76,803.54*



 870400  SIGNAL AND LIGHTING SYSTEM



                                                                  LS    03    1                                         440,591.10

                                                                  LS    04    1                                         905,326.00

                                                                  LS    06    3                                         866,590.62

                                                                  LS    07    1                                         158,000.00

                                                                  LS    08    1                                         641,736.00

                                                                  LS    09    1                                         210,300.00



                                                      UNIT TOTAL  LS          8                                       3,222,543.72



                                         ITEM CODE 870400  TOTAL              8                                       3,222,543.72*



 870510  RAMP METERING SYSTEM



                                                                  LS    03    2                                       3,024,000.00

                                                                  LS    04    1                                         589,688.75

                                                                  LS    06    2                                         169,600.00
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RAMP METERING SYSTEM




LS    10    1 1,660,800.00




UNIT TOTAL  LS 6 5,444,088.75




ITEM CODE 870510  TOTAL 6 5,444,088.75*



 870600  TRAFFIC MONITORING STATION SYSTEM




LS    01    1 48,000.00

LS    02    2 126,636.00

LS    03    2 58,050.00

LS    04    1 360,000.00

LS    05    3 212,769.00

LS    06   13 1,627,998.67

LS    08    2 209,277.00

LS    11    1 35,000.00




UNIT TOTAL  LS 25 2,677,730.67




ITEM CODE 870600  TOTAL 25 2,677,730.67*




 870700  FLASHING BEACON SYSTEM




LS    07    1 50,000.00




UNIT TOTAL  LS 1 50,000.00




ITEM CODE 870700  TOTAL 1 50,000.00*



 871200  CHANGEABLE MESSAGE SIGN SYSTEM




LS    04    1 127,408.00

LS    06    3 104,400.00

LS    08    1 414,960.00

LS    10    1 64,500.00




UNIT TOTAL  LS 6 711,268.00




ITEM CODE 871200  TOTAL 6 711,268.00*




 872000  TEMPORARY LIGHTING SYSTEM




LS    04    2 114,705.00

LS    07    2 460,000.00




UNIT TOTAL  LS 4 574,705.00
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                                         ITEM CODE 872000  TOTAL              4                                         574,705.00*



 872130  MODIFYING EXISTING ELECTRICAL SYSTEM



                                                                  LS    01    3                                         111,800.00

                                                                  LS    02    4                                       1,094,329.00

                                                                  LS    03   13                                       2,260,004.50

                                                                  LS    04   29                                      15,445,235.00

                                                                  LS    05    9                                         926,402.00

                                                                  LS    06   26                                      12,727,745.85

                                                                  LS    07   20                                       8,451,907.57

                                                                  LS    08   13                                       3,068,837.10

                                                                  LS    09    4                                         464,000.00

                                                                  LS    10   11                                       1,446,625.00

                                                                  LS    11   13                                       6,964,246.00

                                                                  LS    12   17                                       5,440,046.00



                                                      UNIT TOTAL  LS        162                                      58,401,178.02



                                         ITEM CODE 872130  TOTAL            162                                      58,401,178.02*



 872140  REMOVING EXISTING ELECTRICAL SYSTEM



                                                                  LS    06    6                                          28,262.83

                                                                  LS    07    2                                          21,925.00

                                                                  LS    08    3                                         248,658.45

                                                                  LS    09    1                                             200.00

                                                                  LS    10    2                                          58,000.00

                                                                  LS    11    1                                           3,000.00

                                                                  LS    12    1                                          94,251.00



                                                      UNIT TOTAL  LS         16                                         454,297.28



                                         ITEM CODE 872140  TOTAL             16                                         454,297.28*



 994650  BUILDING WORK



                                                                  LS    02    1                                       3,095,500.00

                                                                  LS    03    3                                       4,481,098.50

                                                                  LS    04    3                                      13,910,000.00

                                                                  LS    06    2                                       3,906,119.00

                                                                  LS    08    3                                      15,623,206.41

                                                                  LS    10    1                                         360,000.00

                                                                  LS    11    1                                       6,410,222.00



                                                      UNIT TOTAL  LS         14                                      47,786,145.91



                                         ITEM CODE 994650  TOTAL             14                                      47,786,145.91*
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 995100  WATER METER CHARGES




LS    03    1 30,000.00

LS    04    1 5,000.00

LS    05    1 40,000.00

LS    06    2 7,600.00

LS    11    2 135,000.00




UNIT TOTAL  LS 7 217,600.00




ITEM CODE 995100  TOTAL 7 217,600.00*




 995200  IRRIGATION WATER SERVICE CHARGES




LS    04    1 10,000.00

LS    06    3 32,800.00

LS    11    2 79,500.00




UNIT TOTAL  LS 6 122,300.00




ITEM CODE 995200  TOTAL 6 122,300.00*




 999990  MOBILIZATION




LS    01   18 2,593,248.47

LS    02   12 10,024,000.00

LS    03   18 7,967,490.81

LS    04   62 33,319,116.70

LS    05   13 2,097,468.47

LS    06   28 20,369,507.50

LS    07   44 16,721,330.46

LS    08   29 23,016,341.75

LS    09    4 1,311,628.85

LS    10   17 5,925,547.70

LS    11   27 23,739,257.24

LS    12   25 2,117,363.60




UNIT TOTAL  LS 297 149,202,301.55




ITEM CODE 999990  TOTAL 297 149,202,301.55*




 999991  MOBILIZATION (MARINE ACCESS)




LS    03    1 1,472,200.00




UNIT TOTAL  LS 1 1,472,200.00




ITEM CODE 999991  TOTAL 1 1,472,200.00*
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DATE 03/02/18 CONTRACT ITEM COST DATA

TIME 09:55 AM





  ITEM    I T E M   D E S C R I P T I O N UNIT DIST NO. QUANTITY     AVERAGE PRICE AMOUNT

  CODE CODE OF (TO 1/10 PER UNIT     (TO $1/100)


PROJ. UNIT) (TO $1/10,000)




SUB-TOTAL ITEMS  07-END 18,141 1,807,939,079.58




FINAL TOTAL 18,141 1,807,939,079.58




APPENDIX A 
Conversion Factors From English Units to SI Units 

Unit Abbr. Multiply: Unit Abbr.

Acre ACRE 0.4046856 Hectare HA
Calendar Day CDAY 1 Calendar Day CDAY 

Cubic Foot CF 0.02831685 Cubic Meter M3 
Cubic Yard CY 0.7645549 Cubic Meter M3 

Each EA 1 Each EA
Gallon GAL 3.785412 Liter L
Hour HR 1 Hour H

Pound LB 0.4535924 Kilogram KG
Linear Foot LF 0.3048 Meter M 
Lane Mile LNMI 1.609344 Lane Kilometer LNKM 
Lump Sum LS 1 Lump Sum LS 

Thousand Foot 
Board Measure 

MFBM 2.359737 Cubic Meter M3

Mile MI 1.609344 Kilometer KM
Square Foot SQFT 0.09290304 Square Meter M2 
Square Yard SQYD 0.8361274 Square Meter M2 

Station (100 Ft) STA 0.3048 Station (100 m) STA 
Tablet TAB 1 Tablet TAB
Ton TON 0.9071847 Tonne (1000 kg) TONN 

Track Foot TF 1 Track Foot TF 
Working Day WDAY 1 Working Day WDAY 

APPENDIX B 
Conversion Factors From SI Units to English Units 

Unit Abbr. Multiply: Unit Abbr.

Hectare HA 2.471054 Acre ACRE
Calendar Day CDAY 1 Calendar Day CDAY 
Cubic Meter M3 35.31467 Cubic Foot CF 
Cubic Meter M3 1.307951 Cubic Yard CY 

Each EA 1 Each EA
Liter L 0.2641720 Gallon GAL
Hour H 1 Hour HR

Kilogram KG 2.204623 Pound LB
Meter M 3.280840 Linear Foot LF

Lane Kilometer LNKM 0.6213712 Lane Mile LNMI 
Lump Sum LS 1 Lump Sum LS 
Cubic Meter M3 0.4237760 Thousand Foot Board 

Measure 
MFBM 

Kilometer KM 0.6213712 Mile MI
Square Meter M2 10.76391 Square Foot SQFT 
Square Meter M2 1.195990 Square Yard SQYD 

Station (100 m) STA 3.280840 Station (100 Ft) STA 
Tablet TAB 1 Tablet TAB

Tonne (1000 kg) TONN 1.102312 Ton TON 
Track Foot TF 1 Track Foot TF 

Working Day WDAY 1 Working Day WDAY 
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